| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 400 -1
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 295, 313. 03 ROUTE : US 231
CALL ORDER : 400 CONTRACT ID : B -23521-A COUNTI ES : WHI TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : CRAWFORDSVI LLE Di STRI CT
CONTRACT TIME : 10/31/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PRQJECT(S) : 3391005
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 259, 602. 32 100. 0000%
2 35-1523985 WRTZ & YATES, |NC CONDI TI ONAL $ 276, 572. 60 106. 5370%
3 35-1912582 EDSAM CONSTRUCTI ON, | NC. $ 298, 417. 69 114. 9518%
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1912582
| ISOM JACK CONSTRUCTI ON CO | WRTZ & YATES, | NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105- 06790 8.000 MS | 1500. 00000 12000. 00| 2200. 00000 17600. 00| 1320. 00000 10560. 00
FI ELD OFFI CE, 300 SFT | | I
0002 105- 06845 LUMP| 7500. 00000 7500. 00| 9000. 00000 9000. 00|  10700. 00000 10700. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  18000. 00000 18000. 00|  20000. 00000 20000. 00]  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 127.000 SYS | 30. 00000 3810. 00| 15. 00000 1905. 00| 19. 80000 2514, 60
PAVEMENT, REMOVE | | |
0005 202-51328 LUWP|  40000. 00000 40000. 00|  50000. 00000 50000. 00]  20300. 00000 20300. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0006 203- 02000 217.000 CYS | 10. 00000 2170. 00| 9. 00000 1953. 00| 17. 60000 3819. 20
EXCAVATI ON,  COMVON | | |
0007 203- 02070 886.000 CYS | 12. 00000 10632. 00| 12. 00000 10632. 00| 16. 50000 14619. 00
BORROW | | |
0008 205- 02224 1000. 000 LFT | 3. 50000 3500. 00| 2. 40000 2400. 00| 3. 30000 3300. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
PERI METER PROTECTI ON [ [ [
0009 211- 02060 134.000 CYS | 18. 00000 2412. 00| 17. 00000 2278. 00| 24. 20000 3242. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 303- 60900 106. 000 TON | 18. 00000 1908. 00| 17. 00000 1802. 00| 19. 80000 2098. 80
COVPACTED AGGREGATE FOR BASE, 0 | | |
0011 402- 05468 19.000 TON | 150. 00000 2850. 00| 92. 00000 1748. 00| 88. 00000 1672. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0012 402- 05473 39.000 TON | 90. 00000 3510. 00| 63. 00000 2457. 00| 60. 50000 2359. 50
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0013 402- 05477 81.000 TON | 88. 00000 7128. 00| 75. 00000 6075. 00| 72. 60000 5880. 60
HVA SURFACE 9.5 mm MAI NLI NE | | |
0014 402- 05481 252.000 TON | 55. 00000 13860. 00| 58. 50000 14742. 00| 55. 00000 13860. 00

HVA BASE 25.0 mm SHOULDER



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 400 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 295, 313. 03 ROUTE : US 231
CALL ORDER . 400 CONTRACT ID : B -23521-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1912582
| SOM JACK CONSTRUCTION CO |WRTZ & YATES, |NC | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0015 404- 05511 917.000 SYS | 5. 00000 4585. 00| 4. 50000 4126. 50| 5. 50000 5043. 50
SEAL COAT, 2 | |
0016 405-05518 55.000 SYS | 4, 10000 225. 50| 4. 00000 220. 00| 3. 30000 181. 50
ASPHALT FOR PRI ME COAT | |
0017 406- 05521 1470.000 SYS | 0. 60000 882. 00| 0. 13000 191. 10| 0. 22000 323. 40
ASPHALT FOR TACK COAT | | [
0018 601-01522 4.000 EACH 1500. 00000 6000. 00| 1400. 00000 5600. 00| 1375. 00000 5500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0019 601-01846 1.000 EACH| 2100. 00000 2100. 00| 1900. 00000 1900. 00| 1870. 00000 1870. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0020 601- 06037 3.000 EACH 800. 00000 2400. 00| 683. 20000 2049. 60| 671. 00000 2013. 00
GUARDRAI L END TREATMENT, | | | |
0021 601-99105 475.000 LFT | 14. 20000 6745. 00| 11. 75000 5581. 25| 12. 10000 5747.50
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0022 602-06729 4.000 EACH 12. 00000 48. 00| 12. 00000 48. 00| 11. 00000 44. 00
BARRI ER DELI NEATOR | | |
0023 610- 06259 188. 000 SYS | 50. 00000 9400. 00| 46. 00000 8648. 00| 80. 00000 15040. 00
REI NFORCED CONCRETE BRI DGE APROACH, 12 | | [
IN I I |
0024 621-01004 2.000 EACH 600. 00000 1200. 00| 400. 00000 800. 00| 330. 00000 660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621- 06559 2350. 000 SYS | 1. 15000 2702. 50| 1. 00000 2350. 00| 1. 10000 2585. 00
MULCHED SEEDI NG R | | |
0026 702-51005 82.600 CYS | 375. 00000 30975. 00| 450. 00000 37170. 00| 440. 00000 36344. 00
CONCRETE, A, SUBSTRUCTURE | | |
0027 702-51863 276.000 EACH 8. 00000 2208. 00| 6. 00000 1656. 00| 6. 60000 1821. 60
FI ELD DRI LLED HOLE | N CONCRETE | | |
0028 703-51032 25711.000 LBS | 0. 62000 15940. 82| 0. 65000 16712. 15| 0. 99000 25453. 89
REI NFORCI NG STEEL, EPOXY CQATED | | |
0029 703-97703 110. 000 EACH 16. 00000 1760. 00| 17. 00000 1870. 00| 26. 40000 2904. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0030 704-51002 64.500 CYS | 375. 00000 24187. 50| 400. 00000 25800. 00| 880. 00000 56760. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0031 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 1870. 00000 7480. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0032 706-51020 5.400 CYS | 450. 00000 2430. 00| 450. 00000 2430. 00| 550. 00000 2970. 00
CONCRETE, C, RAILING | | |
0033 709-51821 LUVP| 2200. 00000 2200. 00| 2000. 00000 2000. 00| 1870. 00000 1870. 00

SURFACE SEAL



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 295, 313. 03

RQUTE : US 231

DATE : 01/27/00
PAGE : 400 -3

CALL ORDER . 400 CONTRACT ID : B -23521-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1386990 | (2) 35-1523985 | (3) 35-1912582

| ' SOM JACK CONSTRUCTION CO | WRTZ & YATES,
LINE NO/ I TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o

0034 722- 60824 400.000 SYS | 7. 50000 3000. 00| 5. 00000
SURFACE M LLI NG | |

0035 801- 04308 5.000 EACH 450. 00000 2250. 00| 700. 00000
ROAD CLOSURE S| GN ASSEMBLY | |

0036 801- 06605 8.000 EACH 100. 00000 800. 00| 100. 00000
BARRI CADE, I11A | |

0037 801- 06606 4.000 EACH 125. 00000 500. 00| 150. 00000
BARRI CADE, |11B | |

0038 801- 06625 16.000 EACH 95. 00000 1520. 00| 110. 00000
DETOUR ROUTE MARKER ASSEMBLY | |

0039 801- 06640 11.000 EACH, 95. 00000 1045. 00| 120. 00000
CONSTRUCTI ON SIGN, A |

0040 801- 06645 4.000 EACH 75. 00000 300. 00| 50. 00000
CONSTRUCTI ON SI G\, B | |

0042 808- 06713 1200.000 LFT | 0. 68000 816. 00| 0. 48000
LINE, PAINT, SOLID, WHTE, 4 IN |

0043 808- 06712 150. 000 LFT | 0. 68000 102. 00| 0. 48000
LINE, PAINT, BROKEN, YELLOW 4 IN. |

SECTI ON TOTALS | $ 259,602 32| $
__________________________________________ o

CONTRACT TOTALS | $ 259, 602. 32| $

I NC. | EDSAM CONSTRUCTI ON, | NC.
AVOUNT|  UNIT PRICE ANOUNT
2000.00]  7.70000 3080.00
3500.ool 385. 00000 1925. 00
soo.ool 55. 00000 440. 00
GO0.00I 82. 50000 330. 00
1760.00I 64. 90000 1038. 40
1320.ool 64. 90000 713. 90
2oo.ool 27. 50000 110. 00
576.00I 0. 55000 660. 00
72.ool 0. 55000 82. 50
276, 572 soﬂ $  298,417.69
276,572.60] $  298,417.69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/30/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT( S) 5229006
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1310611 ROBERTSQN, DUNCAN, | NC. $ 914, 029. 15 100. 0000%
2  35-1364963 ERBER & M LLI GAN CONSTR. CO. $ 922, 049. 00 100. 8774%
3 35-1381845 HARVEY, CGEORGE R & SON, INC $ 993, 784. 04 108. 7256%
4 35-1609544 SCHUTT- LOCKABI LL CO $ 1,067, 664.08 116. 8085%
5 35-1057871 SMOCK FANSLER CORPORATI ON $ 1,087,920. 40 119. 0246%
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1381845
| ROBERTSQON, DUNCAN, | NC. | ERBER & M LLI GAN CONSTR. CO. | HARVEY, GEORGE R & SON, INC
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao
SECTI ON 0001 BRI DGE REPLACEMENT
I I |
0001 105-01925 12.000 MoS | 1200. 00000 14400. 00| 1000. 00000 12000. 00| 1500. 00000 18000. 00
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| 15000. 00000 15000. 00| 17000. 00000 17000. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUVP| 45000. 00000 45000. 00| 45000. 00000 45000. 00| 50000. 00000 50000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 20000. 00000 20000. 00| 20000. 00000 20000. 00| 46000. 00000 46000. 00
CLEARI NG RI GHT OF WAY | | [
0005 202-51330 LUVP| 30000. 00000 30000. 00| 20000. 00000 20000. 00| 45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE | | [
0006 202-60820 216.000 n2 | 10. 00000 2160. 00| 7.50000 1620. 00| 10. 00000 2160. 00
SURFACE M LLI NG, ASPHALT | | |
0007 203-02000 6230.000 n8 | 8. 00000 49840. 00| 17. 50000 109025. 00| 10. 00000 62300. 00
EXCAVATI ON, COVMON | | |
0008 203-51223 375.000 nB8 | 8. 00000 3000. 00| 20. 00000 7500. 00| 10. 00000 3750. 00
EXCAVATI ON, WATERWAY | | [
0009 205- 02224 100.000 m | 4. 00000 400. 00| 7.00000 700. 00| 7.50000 750. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205-02229 858.000 m | 3. 00000 2574. 00| 8. 00000 6864. 00| 10. 00000 8580. 00
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0011 205-02770 5000. 000 n2 | 1. 76000 8800. 00| 1. 80000 9000. 00| 1. 85000 9250. 00
EROSI ON CONTROL BLANKET | | |
0012 211- 02060 2.000 n8 | 200. 00000 400. 00| 25. 00000 50. 00| 100. 00000 200. 00

B BORROW FOR STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1381845
| ROBERTSQON, DUNCAN, | NC. | ERBER & M LLI GAN CONSTR. CO | HARVEY, CGEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 213-52830 11.600 n8 | 150. 00000 1740. 00| 150. 00000 1740. 00| 200. 00000 2320. 00
FLOMBLE MORTAR | |
0014 215- 06458 378.000 nB8 | 10. 00000 3780. 00| 7.50000 2835. 00| 25. 00000 9450. 00
SUBGRADE, MODI FI ED | |
0015 303-52308 2779.000 My | 15. 29000 42490. 91| 17. 75000 49327. 25| 16. 00000 44464. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402- 05468 1845.000 My | 31. 90000 58855. 50| 32. 50000 59962. 50| 34. 50000 63652. 50
HVA BASE 25.0 mm MAI NLI NE | | [
0017 402-05474 3324.000 My | 34. 21000 113714. 04| 31. 00000 103044. 00| 32. 50000 108030. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0018 402- 05477 686.000 My | 49. 50000 33957. 00| 45. 00000 30870. 00| 46. 40000 31830. 40
HVA SURFACE 9.5 nm MAI NLI NE | |
0019 402- 05481 400.000 My | 40. 29000 16116. 00| 37. 50000 15000. 00| 37. 60000 15040. 00
HVA BASE 25.0 nm SHOULDER | |
0020 404- 05511 2604.000 n2 | 2. 44000 6353. 76| 3. 00000 7812. 00| 2. 75000 7161. 00
SEAL COAT, 2 | | [
0021 405-05518 2604.000 n2 | 0. 54000 1406. 16| 0. 50000 1302. 00| 0. 50000 1302. 00
ASPHALT FOR PRI ME COAT | | [
0022 406- 05521 12030.000 n2 | 0. 10000 1203. 00| 0. 02000 240. 60| 0. 03000 360. 90
ASPHALT FOR TACK COAT | | [
0023 601-01522 4.000 EACH 1281. 50000 5126. 00| 1250. 00000 5000. 00| 1340. 00000 5360. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0024 601- 94689 4,000 EACH 3630. 00000 14520. 00| 3500. 00000 14000. 00| 4000. 00000 16000. 00
GUARDRAI L END TREATMENT, OS | | [
0025 601-95203 4.000 EACH 638. 00000 2552. 00| 600. 00000 2400. 00| 667. 00000 2668. 00
GUARDRAI L END TREATMENT, 1, FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0026 601-97774 1.000 EACH 2420. 00000 2420. 00| 2250. 00000 2250. 00| 2530. 00000 2530. 00

GUARDRAI L END TREATMENT, G5, SPARE [
PARTS PACKAGE |

I
I
0027 601- 99105 171.450 m | 34. 87000 5978. 46| 35. 00000 6000. 75| 36. 50000 6257. 92
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0028 601- 99365 266.000 m | 24. 20000 6437. 20| 25. 00000 6650. 00| 25. 30000 6729. 80
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0029 602- 06729 8.000 EACH 10. 00000 80. 00| 10. 00000 80. 00| 10. 00000 80. 00
BARRI ER DELI NEATCR | |
0030 607-06175 110.000 m | 60. 00000 6600. 00| 38. 00000 4180. 00| 56. 00000 6160. 00
GUTTER, CONCRETE | | |
0031 610- 05527 18.000 My | 110. 00000 1980. 00| 150. 00000 2700. 00| 143. 00000 2574. 00
I

HVA FCR APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -3
TABULATI ON CF BI DS

PI LE, CONCRETE, STEEL SHELL El\bASED, |

5.31 nm 356 mm |

I
[
|
0048 701-51157 68.200 m | 150. 00000 10230. 00
I
|

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1381845
| ROBERTSQON, DUNCAN, | NC. | ERBER & M LLI GAN CONSTR. CO | HARVEY, CGEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0032 611-04923 177.800 n2 | 70. 00000 12446. 00| 57. 00000 10134. 60| 60. 00000 10668. 00
CEMENT CONCRETE PAVEMENT FOR APPRQOACHES, | | |
250 mMm | | |
0033 615- 06490 17.000 EACH 116. 60000 1982. 20| 110. 00000 1870. 00| 122. 00000 2074. 00
R GHT OF WAY MARKER | | |
0034 615- 06505 2.000 EACH 400. 00000 800. 00| 400. 00000 800. 00| 432. 00000 864. 00
MONUMENT, B [ | |
0035 616- 02320 1037.000 n2 | 3. 50000 3629. 50| 3. 00000 3111. 00| 3. 60000 3733. 20
GEOTEXTI LES | | |
0036 616- 06405 1868.000 My | 18. 00000 33624. 00| 20. 00000 37360. 00| 22. 00000 41096. 00
RI PRAP, REVETNMENT | | |
0037 621-01004 2.000 EACH 660. 00000 1320. 00] 650. 00000 1300. 00| 690. 00000 1380. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0038 621- 06545 1.000 My | 600. 00000 600. 00| 600. 00000 600. 00| 625. 00000 625. 00
FERTI LI ZER | | [
0039 621-06548 11.000 kg | 44, 82000 493. 02| 45. 00000 495. 00| 47. 00000 517.00
SEED M XTURE, CV | | [
0040 621- 06553 190.000 kg | 10. 00000 1900. 00| 9. 50000 1805. 00| 10. 40000 1976. 00
SEED M XTURE, R | | [
0041 621- 06557 10.000 kg | 28. 54000 285. 40| 27. 50000 275. 00| 29. 85000 298. 50
SEED M XTURE, T | | [
0042 621- 06565 5.000 M | 660. 00000 3300. 00| 650. 00000 3250. 00| 690. 00000 3450. 00
MULCHI NG MATERI AL | | [
0043 621- 06567 15.100 kL | 0. 66000 9. 96| 1. 00000 15. 10| 1. 00000 15. 10
WATER | | |
0044 621-06574 838.000 n2 | 4.18000 3502. 84| 4. 50000 3771. 00| 4. 50000 3771.00
SODDI NG | | |
0045 622-52436 6. 000 EACH 27.50000 165. 00| 27.00000 162. 00| 28. 75000 172. 50
SIGN, DO NOT MOW OR SPRAY | | |
0046 622-91786 194. 000 EACH 11. 00000 2134. 00| 12. 00000 2328. 00| 11. 50000 2231. 00
SEEDLI NG | |
0047 701-03753 356.800 m 75. 00000 26760. 00| 120. 00000 42816. 00| 90. 00000 32112. 00
|
| 160. 00000 10912. 00| 130. 00000 8866. 00
PI LE, STEEL SHELL, EPOXY CQOATED, 356 mm | |
5.31 mMm | |
0049 703-51030 12315. 000 kg 1. 25000 15393. 75| 1. 50000 18472. 50| 1. 20000 14778. 00
REI NFORCI NG STEEL | | |
0050 703-51032 13749. 000 kg | 1. 35000 18561. 15| 1. 60000 21998. 40| 1. 32000 18148. 68
|

REI NFORCI NG STEEL, EPOXY COATED | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 410 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1310611 | (2) 35-1364963 | (3) 35-1381845
| ROBERTSQON, DUNCAN, | NC. | ERBER & M LLI GAN CONSTR. CO | HARVEY, CGEORGE R & SON, INC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 704-51002 170.600 n8 | 500. 00000 85300. 00| 435. 00000 74211. 00| 490. 00000 83594. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1200. 00000 4800. 00| 1265. 00000 5060. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0053 706-51020 11.800 n8 | 700. 00000 8260. 00| 450. 00000 5310. 00| 568. 00000 6702. 40
CONCRETE, C, RAILING | [
0054 709-51821 LUVP| 3600. 00000 3600. 00| 3000. 00000 3000. 00| 3560. 00000 3560. 00
SURFACE SEAL | |
0055 713-51335 LUVP|  125000. 00000 125000. 00| 70000. 00000 70000. 00] 100000. 00000 100000. 00
TEMPORARY BRI DGE AND APPROACHES | | |
0056 715-05169 29.000 m | 60. 00000 1740. 00| 70. 00000 2030. 00| 60. 00000 1740. 00
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0057 715- 46005 4.000 EACH 225. 00000 900. 00| 300. 00000 1200. 00| 250. 00000 1000. 00
PI PE END SECTION, 375 mm | | [
0060 801-04308 2.000 EACH 379. 50000 759. 00| 300. 00000 600. 00| 570. 00000 1140. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0061 801- 06605 3.000 EACH 170. 50000 511. 50| 110. 00000 330. 00| 91. 00000 273.00
BARRI CADE, |11A | | [
0062 801- 06640 21.000 EACH 115. 50000 2425. 50| 120. 00000 2520. 00| 102. 00000 2142. 00
CONSTRUCTI ON SI GN, A | | [
0065 801- 06645 14.000 EACH 55. 00000 770. 00| 35. 00000 490. 00| 42. 00000 588. 00
CONSTRUCTI ON SI G\, B | [
0066 801-06775 LUVP| 15000. 00000 15000. 00| 15000. 00000 15000. 00| 30000. 00000 30000. 00
MAI NTAI NI NG TRAFFI C | | [
0067 808-06713 1156.000 m | 0. 50000 578. 00| 1. 00000 1156. 00| 0. 52000 601. 12
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0068 808-06714 1080.800 m | 0. 50000 540. 40| 1. 00000 1080. 80| 0. 52000 562. 02
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0069 808-06716 660.000 m | 1. 65000 1089. 00| 2. 00000 1320. 00| 1. 25000 825. 00
LI NE, REMOVE | | [
0070 808- 75996 21. 000 EACH 15. 00000 315. 00| 15. 00000 315. 00| 20. 00000 420. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0071 808- 75998 45,000 EACH| 52. 80000 2376. 00| 60. 00000 2700. 00| 46. 00000 2070. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0072 801- 06203 2120.000 m | 0. 52000 1102. 40| 1. 00000 2120. 00| 0. 50000 1060. 00
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0073 801- 06207 3150.000 m | 3. 41000 10741. 50| 3. 25000 10237. 50| 3. 40000 10710. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
SECTI ON TOTALS | $ 914, 029. 15| $ 922, 049. 00| $ 993, 784. 04
------------------------------------------ o

CONTRACT TOTALS [ $ 914, 029. 15| $ 922, 049. 00| $ 993, 784. 04




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057871 [
| SCHUTT- LOOKABI LL CO | SMOOK FANSLER CORPORATION |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REPLACEMENT

0001 105-01925 12.000 MS | 1344. 71000 16136. 52| 1560. 00000 18720. 00|
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  17544. 56000 17544.56/  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  53900. 00000 53900. 00|  51800. 00000 51800. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  55118. 36000 55118. 36| 8800. 00000 8800. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 51330 LUMP|  46176. 00000 46176.00]  18000. 00000 18000. 00|
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 216.000 n2 | 16. 05000 3466. 80| 18. 00000 3888. 00|
SURFACE M LLING ASPHALT | | |
0007 203- 02000 6230.000 n8 | 15. 48000 96440. 40| 19. 00000 118370. 00|
EXCAVATI ON,  COVMON | | |
0008 203- 51223 375.000 n8 | 8. 96000 3360. 00| 22. 00000 8250. 00|
EXCAVATI ON, WATERVAY | | |
0009 205- 02224 100.000 m | 7. 42000 742. 00| 5. 00000 500. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0010 205- 02229 858.000 m | 8. 73000 7490. 34| 8. 00000 6864. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |

0011 205- 02770 5000.000 n2 | 1. 82000 9100. 00| 1. 75000 8750. 00|
EROSI ON CONTROL  BLANKET | | |
0012 211- 02060 2.000 n8 | 68. 80000 137. 60| 100. 00000 200. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0013 213- 52830 11.600 n8 | 87. 44000 1014. 30| 150. 00000 1740. 00|
FLOWABLE MORTAR | | |
0014 215- 06458 378.000 n8 | 12. 74000 4815. 72| 10. 00000 3780. 00|
SUBGRADE, MODI FI ED | | |
0015 303-52308 2779.000 My | 18. 02000 50077. 58| 15. 50000 43074. 50|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402- 05468 1845.000 My | 31. 72000 58523. 40| 32. 00000 59040. 00|
HVA BASE 25.0 nm NAI NLI NE | | [
0017 402- 05474 3324.000 My | 34. 10000 113348. 40| 34. 00000 113016. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 686.000 My | 49. 85000 34197. 10| 49. 00000 33614. 00|
HVA SURFACE 9.5 nm MAI NLI NE | | |
0019 402- 05481 400.000 My | 40. 36000 16144. 00| 40. 00000 16000. 00|

HVA BASE 25.0 nm SHOULDER | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 410 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057871
| SCHUTT- LOOKABI LL CO | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0020 404- 05511 2604.000 n2 | 1. 39000 3619. 56| 2. 50000 6510. 00|
SEAL COAT, 2 | | |
0021 405-05518 2604.000 n2 | 0. 56000 1458. 24| 0. 54000 1406. 16|
ASPHALT FOR PRI ME COAT | | |
0022 406- 05521 12030.000 n2 | 0. 09000 1082. 70| 0. 10000 1203. 00|
ASPHALT FOR TACK COAT | | |
0023 601- 01522 4.000 EACH 1161. 28000 4645. 12 1230. 00000 4920. 00|
GUARDRAI L TRANSI TI ON TYPE TGB | |
0024 601- 94689 4.000 EACH 3396. 58000 13586. 32 3370. 00000 13480. 00|
GUARDRAI L END TREATMENT, GS | |
0025 601- 95203 4.000 EACH 623. 12000 2492. 48 750. 00000 3000. 00|
GUARDRAI L END TREATMENT, 1, FOR | |
TEMPORARY BRI DGE APPROACHES | |
0026 601-97774 1.000 EACH 2180. 93000 2180. 93 2300. 00000 2300. 00|

|
|
I
|
I
I
GUARDRAI L END TREATMENT, OS, SPARE | |
PARTS PACKAGE | [
[ 36. 26000 6216. 78] 35. 00000 6000. 75
I
I
I
I
I
I
I
I
I
I

0027 601- 99105 171.450 m
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0028 601- 99365 266.000 m | 28. 33000 7535. 78 23. 00000 6118. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | |
TEMPORARY BRI DGE APPROACHES | |
0029 602- 06729 8.000 EACH 7. 93000 63. 44 9. 00000 72.00
BARRI ER DELI NEATCR |
0030 607- 06175 110.000 m | 51. 62000 5678. 20 54. 00000 5940. 00
GUTTER, CONCRETE | |
0031 610- 05527 18.000 My | 84. 98000 1529. 64 110. 00000 1980. 00
HVA FOR APPROACHES |
0032 611- 04923 177.800 n2 | 52. 88000 9402. 06 62. 00000 11023. 60
CEMENT CONCRETE PAVEMENT FOR APPROACHES, | |
250 mm | [ |
0033 615- 06490 17.000 EACH 164. 56000 2797. 52| 139. 00000 2363. 00
RIGHT OF WAY MARKER | | |
0034 615- 06505 2.000 EACH 431. 60000 863. 20| 471. 00000 942. 00
MONUMENT, B | | |
0035 616- 02320 1037.000 n2 | 3. 17000 3287. 29 3. 00000 3111. 00
GEOTEXTI LES | | |
0036 616- 06405 1868.000 My | 23. 45000 43804. 60| 28. 00000 52304. 00
Rl PRAP, REVETMENT | | |
0037 621- 01004 2.000 EACH 679. 77000 1359. 54| 650. 00000 1300. 00

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | [ |
SEEDI NG | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057871 [
| SCHUTT- LOOKABI LL CO | SMOCK FANSLER CORPORATI ON |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 621- 06545 1.000 My | 617. 46000 617. 46| 600. 00000 600. 00
FERTI LI ZER | | |
0039 621-06548 11.000 kg | 46. 17000 507. 87| 45. 00000 495. 00
SEED M XTURE, CV | | [
0040 621- 06553 190. 000 kg | 10. 25000 1947. 50| 11. 00000 2090. 00
SEED M XTURE, R | | [
0041 621- 06557 10.000 kg | 29. 40000 294. 00| 29. 00000 290. 00
SEED M XTURE, T | | [
0042 621- 06565 5.000 M | 679. 77000 3398. 85| 650. 00000 3250. 00
MULCHI NG MATERI AL | | [
0043 621- 06567 15.100 kL | 0. 68000 10. 27| 0. 70000 10. 57
WATER | [ |
0044 621-06574 838.000 n2 | 4. 31000 3611. 78| 4. 50000 3771.00
SODDI NG | | |
0045 622-52436 6. 000 EACH 28. 33000 169. 98| 27. 00000 162. 00
SIGN, DO NOT MOW OR SPRAY | | [
0046 622-91786 194. 000 EACH| 11. 33000 2198. 02| 11. 00000 2134. 00
SEEDLI NG | | [
0047 701-03753 356.800 m | 99. 00000 35323. 20| 135. 00000 48168. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.31 nm 356 mm | | |
0048 701-51157 68.200 m | 195. 89000 13359. 70| 180. 00000 12276. 00|
PI LE, STEEL SHELL, EPOXY CQOATED, 356 nmm | | |
5.31 mm | | |
0049 703-51030 12315.000 kg | 1. 10000 13546. 50| 1. 20000 14778. 00
REI NFORCI NG STEEL | | |
0050 703-51032 13749. 000 kg | 1. 34000 18423. 66| 1. 30000 17873. 70|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0051 704-51002 170.600 nB8 | 463. 00000 78987. 80| 520. 00000 88712. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 4.000 EACH 1276. 00000 5104. 00| 3500. 00000 14000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0053 706-51020 11.800 nB | 573. 00000 6761. 40| 520. 00000 6136. 00|
CONCRETE, C, RAILING | | |
0054 709-51821 LUWP| 3285. 00000 3285. 00| 3800. 00000 3800. 00|
SURFACE SEAL | | |
0055 713-51335 LUWMP|  118266. 50000 118266. 50| 178000. 00000 178000. 00|
TEMPORARY BRI DGE AND APPROACHES | | |
0056 715-05169 29.000 m | 79. 11000 2294. 19| 75. 00000 2175. 00|
PIPE, TYPE 3, O RCULAR 375 nm | | |
0057 715-46005 4.000 EACH 340. 76000 1363. 04| 250. 00000 1000. 00|

Pl PE END SECTION, 375 nm | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 410 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 087, 568. 03 ROQUTE : SR 38
CALL ORDER . 410 CONTRACT ID: B -24128-A COUNTI ES : HAM LTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1609544 | (5) 35-1057871 [
| SCHUTT- LOOKABI LL CO | SMOCK FANSLER CORPORATI ON |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0060 801-04308 2.000 EACH 283. 24000 566. 48| 275. 00000 550. 00|
ROAD CLOSURE SI GN ASSEMBLY | | |
0061 801- 06605 3.000 EACH 101. 97000 305. 91| 100. 00000 300. 00|
BARRI CADE, |11A | | [
0062 801- 06640 21.000 EACH 79. 31000 1665. 51| 90. 00000 1890. 00|
CONSTRUCTI ON SI GN, A | | [
0065 801- 06645 14.000 EACH 39. 66000 555. 24| 39. 00000 546. 00|
CONSTRUCTI ON SI G\, B | [
0066 801-06775 LUWP| 36909. 08000 36909. 08| 12000. 00000 12000. 00|
MAI NTAI NI NG TRAFFI C | | [
0067 808-06713 1156.000 m | 0. 92000 1063. 52| 0. 90000 1040. 40|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0068 808-06714 1080.800 m | 0. 92000 994. 34| 0. 90000 972. 72|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0069 808-06716 660.000 m | 1. 70000 1122. 00| 1. 65000 1089. 00|
LI NE, REMOVE | | [
0070 808- 75996 21.000 EACH 10. 00000 210. 00| 68. 00000 1428. 00|
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0071 808- 75998 45. 000 EACH 62. 32000 2804. 40| 60. 00000 2700. 00|
SNOWPLOMABLE RAI SED PAVEMENT MARKER [ | |
0072 801- 06203 2120.000 m | 0. 92000 1950. 40| 0. 90000 1908. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0073 801- 06207 3150.000 m | 3. 40000 10710. 00| 3. 30000 10395. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mm | | |
SECTI ON TOTALS | $ 1,067,664.08| $ 1,087, 920. 40|
______________________________________________________________________ o
CONTRACT TOTALS | $ 1,067, 664. 08| $ 1,087,920. 40|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 420 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 446, 606. 21 ROUTE : SR 68
CALL ORDER . 420 CONTRACT ID : B -24444-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 65 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 9087007
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1271480 T-D & O LLC $ 274, 695. 87 100. 0000%
2 35-2040801 GCHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 362, 431. 82 131. 9393%
3 35-1878024 RAGLE, | NC. $ 380, 133. 69 138. 3834%
| (1) 35-1271480 | (2) 35-2040801 | (3) 35-1878024
| T-D & O LLC | GOHVANN ASPHALT & CONSTR, || RAGLE, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT
------------------------------------------ e T
SECTI ON 0001 BRI DGE REHABI LI ATl ON
I I |
0001 105- 06790 6.000 MXS | 1000. 00000 6000. 00| 1400. 00000 8400. 00| 1000. 00000 6000. 00
FI ELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 2000. 00000 2000. 00| 4500. 00000 4500. 00| 1250. 00000 1250. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  10000. 00000 10000. 00|  18000. 00000 18000. 00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1000. 00000 1000. 00| 1800. 00000 1800. 00| 1900. 00000 1900. 00
CLEARI NG Rl GHT OF WAY | |
0005 202- 02240 202.300 n2 | 10. 00000 2023. 00| 26. 00000 5259. 80| 22. 00000 4450. 60
PAVEMVENT, REMOVE | | |
0006 202- 02241 108.500 m | 23. 00000 2495. 50| 23. 00000 2495. 50| 1. 00000 108. 50
GUARDRAI L, REMOVE | | |
0007 202-51133 131.200 m | 5. 00000 656. 00| 23. 00000 3017. 60| 5. 00000 656. 00
RAI LI NG REMOVE | | |
0008 202-51328 LUMVP| 5000. 00000 5000.00]  25700. 00000 25700.00]  29000. 00000 29000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 1024.200 n2 | 3. 50000 3584. 70| 3. 50000 3584. 70| 4. 50000 4608. 90
SURFACE M LLI NG ASPHALT | | |
0010 202- 94749 20.000 m | 5. 00000 100. 00| 14. 00000 280. 00| 12. 00000 240. 00
CURB, ASPHALT, REMOVE | | |
0011 203-02070 36.000 n8 | 25. 00000 900. 00| 75. 00000 2700. 00| 20. 00000 720. 00
BORROW | |
0012 213-52830 27.000 n8 | 125. 00000 3375. 00| 200. 00000 5400. 00| 230. 00000 6210. 00
FLOMBLE MORTAR | |
0013 303-52308 68.000 My | 25. 00000 1700. 00| 31. 50000 2142. 00| 20. 00000 1360. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 303- 60900 73.000 My | 25. 00000 1825. 00| 31. 50000 2299. 50| 20. 00000 1460. 00

COVPACTED AGGREGATE FOR BASE, 0 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 420 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 446, 606. 21 ROUTE : SR 68
CALL ORDER : 420 CONTRACT I D : B -24444-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1271480 | (2) 35-2040801 | (3) 35-1878024
| T-D & O LLC. | GOHVANN ASPHALT & CONSTR., ||RAGLE, | NG

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0015 305- 05206 155.500 My | 60. 00000 9330. 00| 87. 50000 13606. 25| 85. 00000 13217. 50
W DENI NG W TH HVA | [ |

0016 402- 05481 53.200 My | 70. 00000 3724. 00| 60. 00000 3192. 00| 65. 00000 3458. 00
HVA BASE 25.0 mm SHOULDER | | |

0017 402- 05495 73.800 My | 90. 00000 6642. 00| 75. 00000 5535. 00| 65. 00000 4797. 00
HVA WEDGE AND LEVEL | | [

0018 405- 05518 487.700 n2 | 2. 50000 1219. 25| 3. 00000 1463. 10| 4. 00000 1950. 80
ASPHALT FOR PRI ME COAT | | |

0019 406- 05521 632.500 n2 | 1. 00000 632. 50| 0. 75000 474. 38| 2.00000 1265. 00
ASPHALT FOR TACK CQOAT | | |

0020 501- 04842 211.500 n2 | 50. 00000 10575. 00| 70. 00000 14805. 00| 65. 00000 13747.50
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
260 mm | | |

0021 601- 01522 4.000 EACH| 1400. 00000 5600. 00| 1400. 00000 5600. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0022 601- 06037 4.000 EACH 700. 00000 2800. 00| 680. 00000 2720. 00| 680. 00000 2720. 00
GUARDRAI L END TREATMENT, | | | |

0023 601- 99105 133.400 m | 40. 00000 5336. 00| 39. 00000 5202. 60| 39. 00000 5202. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |

0024 602- 06639 239.400 m | 45. 00000 10773. 00| 90. 00000 21546. 00| 120. 00000 28728. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |

0025 602- 06646 56.700 m | 40. 00000 2268. 00| 85. 00000 4819. 50| 110. 00000 6237. 00
TEMPORARY CONCRETE BARRI ER | | |

0026 602- 06729 10. 000 EACH| 8. 00000 80. 00| 8. 00000 80. 00| 6. 00000 60. 00
BARRI ER DELI NEATOR | | |

0027 616- 02320 725.800 n2 | 2. 00000 1451. 60| 3. 00000 2177. 40| 2. 00000 1451. 60
GEOTEXTI LES | | |

0028 616- 06405 529.300 My | 20. 00000 10586. 00| 24. 00000 12703. 20| 20. 00000 10586. 00
Rl PRAP, REVETMENT | | |

0029 621- 01004 1.000 EACH 100. 00000 100. 00| 550. 00000 550. 00| 250. 00000 250. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0030 621- 06559 23.000 n2 | 10. 00000 230. 00| 10. 00000 230. 00| 4. 50000 103. 50
MULCHED SEEDI NG R | | |

0031 702-51005 15.000 n8 | 400. 00000 6000. 00| 650. 00000 9750. 00| 800. 00000 12000. 00
CONCRETE, A, SUBSTRUCTURE | | |

0032 702-51863 640. 000 EACH| 5. 50000 3520. 00| 8. 00000 5120. 00| 5. 00000 3200. 00
FI ELD DRI LLED HOLE | N CONCRETE [ |

0033 702- 90522 4.000 EACH 150. 00000 600. 00| 400. 00000 1600. 00| 300. 00000 1200. 00
ROADVAY DRAI NS, RESET | |

0034 703-01540 28.000 EACH| 10. 00000 280. 00| 11. 00000 308. 00| 12. 00000 336. 00

THREADED TI E BAR ASSEMBLY | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 420 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 446, 606. 21 ROUTE : SR 68
CALL ORDER . 420 CONTRACT ID : B -24444-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1271480 | (2) 35-2040801 | (3) 35-1878024
|T-D & O LLC | GOHVANN ASPHALT & CONSTR., ||RAGLE, |NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 703-51030 3115.000 kg | 1. 00000 3115. 00| 1. 35000 4205. 25| 1. 75000 5451. 25
REI NFORCI NG STEEL | | |
0036 703-51032 8351.000 kg | 1. 35000 11273. 85| 1. 50000 12526. 50| 2. 00000 16702. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0037 703-97936 76.000 EACH 10. 00000 760. 00| 15. 00000 1140. 00| 14. 00000 1064. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0038 704-51002 18.400 nB8 | 600. 00000 11040. 00| 500. 00000 9200. 00| 700. 00000 12880. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0039 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1100. 00000 4400. 00| 1000. 00000 4000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0040 706-51020 27.300 n8 | 400. 00000 10920. 00| 450. 00000 12285. 00| 350. 00000 9555. 00
CONCRETE, C, RAILING | | |
0041 709-51821 LUVP| 2000. 00000 2000. 00| 2300. 00000 2300. 00| 3000. 00000 3000. 00
SURFACE SEAL | | |
0042 711-51878 LUVP| 6000. 00000 6000. 00| 4500. 00000 4500. 00| 2000. 00000 2000. 00
JACKI NG AND SUPPORTI NG 3 RDERS | | |
0043 722-51401 10.000 n2 | 200. 00000 2000. 00| 350. 00000 3500. 00| 300. 00000 3000. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0044 722-51842 840.100 n2 | 45, 00000 37804. 50| 50. 00000 42005. 00| 50. 00000 42005. 00
BRI DGE DECK OVERLAY | | [
0045 722-51846 18.020 n8 | 395. 00000 7117. 90| 395. 00000 7117. 90| 395. 00000 7117. 90
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0046 722-51852 126.000 n2 | 55. 00000 6930. 00| 65. 00000 8190. 00| 60. 00000 7560. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0047 722-60824 814.500 n2 | 5. 50000 4479. 75| 3. 50000 2850. 75| 5. 00000 4072. 50
SURFACE M LLI NG | | |
0048 724-03276 28.200 m | 125. 00000 3525. 00| 195. 00000 5499. 00| 250. 00000 7050. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0049 726- 92406 12. 000 EACH 1280. 50000 15366. 00| 1900. 00000 22800. 00| 1725. 00000 20700. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0050 801-06203 344.300 m | 1. 50000 516. 45| 1. 50000 516. 45| 1. 10000 378.73
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0051 801- 06207 624.500 m | 2. 95000 1842. 28| 3. 60000 2248. 20| 3. 00000 1873. 50
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0052 801- 06606 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 95. 00000 380. 00
BARRI CADE, |11B | | [
0053 801- 06640 26.500 EACH 62. 00000 1643. 00| 90. 00000 2385. 00| 62. 00000 1643. 00
CONSTRUCTI ON SI GN, A | | [
0054 801- 06645 2.000 EACH 25. 00000 50. 00| 50. 00000 100. 00| 25. 00000 50. 00

CONSTRUCTI ON SIGN, B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 420 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 446, 606. 21 ROUTE : SR 68
CALL ORDER . 420 CONTRACT ID : B -24444-A COUNTI ES : WARRI CK
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1271480 | (2) 35-2040801 | (3) 35-1878024
|T-D & O LLC | GOHVANN ASPHALT & CONSTR., ||RAGLE, |NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0055 801-06775 LUWP| 3000. 00000 3000. 00| 4200. 00000 4200. 00| 4000. 00000 4000. 00
MAI NTAI NI NG TRAFFI C | | |
0056 806- 53072 LUWP| 15000. 00000 15000. 00| 9800. 00000 9800. 00| 30000. 00000 30000. 00
TEMPORARY TRAFFI C SI GNAL | | |
0057 808-06713 404.300 m | 1. 00000 404. 30| 1. 40000 566. 02| 0. 92000 371.96
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0058 808-06714 524.300 m | 1. 00000 524. 30| 1. 40000 734. 02| 0. 92000 482. 36
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0059 808-06716 362.100 m | 1. 90000 687. 99| 2. 00000 724. 20| 1. 90000 687. 99
LI NE, REMOVE | | |
0060 808- 75996 11.000 EACH 9. 00000 99. 00| 12. 00000 132. 00| 5. 00000 55. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0061 808- 75998 11. 000 EACH 90. 00000 990. 00| 95. 00000 1045. 00| 89. 00000 979. 00
SNOWPLOMABLE RAI SED PAVEMENT MARKER | | [
SECTI ON TOTALS | $ 274, 695. 87| $ 362, 431. 82| $ 380, 133. 69
------------------------------------------ ey

CONTRACT TOTALS [ $ 274, 695. 87| $ 362, 431. 82| $ 380, 133. 69




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 426 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 556, 843. 19 ROUTE : COLFAX STREET
CALL ORDER . 426 CONTRACT 1D : B -24453-B COUNTI ES : LAKE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 11/03/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : URBAN PROJECT(S) : N745005
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1106884 ELLAS CONSTRUCTI ON CO $  569,904.25 100. 0000%
2 35-1035114 SUPERI OR CONSTRUCTI ON' CO $ 592,632 73 103. 9881%
3 35-0918397 R ETH R LEY CONSTRUCTI ON $ 617, 758.44 108. 3968%
| (1) 35-1106884 | (2) 35-1035114 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-06790 9.000 M35 | 1300. 00000 11700. 00| 1200. 00000 10800. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

|
| 1500. 00000 13500. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5250. 00000 5250. 00| 5180. 00000 5180. 00| 5000. 00000 5000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  28250. 00000 28250.00|  30000. 00000 30000. 00|  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5500. 00000 5500. 00| 5950. 00000 5950. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 32.000 m | 26. 00000 832. 00| 26. 00000 832. 00| 8. 00000 256. 00
GUARDRAI L, REMOVE | | |
0006 202- 51330 LUMP|  124892. 25000 124892. 25| 110000. 00000 110000.00]  58759. 39000 58759. 39
PRESENT STRUCTURE, REMOVE | | |
0007 202- 60820 106.000 n2 | 21. 00000 2226. 00| 14. 25000 1510. 50| 11. 25000 1192. 50
SURFACE M LLING ASPHALT | | |
0008 203- 02000 3465.000 n8 | 14. 00000 48510. 00| 10. 00000 34650. 00| 11. 00000 38115. 00
EXCAVATI ON,  COVMON | | |
0009 203- 02045 396.000 n8 | 5. 60000 2217. 60| 7. 25000 2871. 00| 5. 00000 1980. 00
EXCAVATI ON FOR SUBGRADE TREATMENT | | |
0010 203- 03089 189.000 n8 | 20. 00000 3780. 00| 25. 00000 4725. 00| 30. 00000 5670. 00
CLAY LI NER | | |
0011 203-51223 295.000 n8 | 18. 00000 5310. 00| 8. 00000 2360. 00| 10. 00000 2950. 00
EXCAVATI ON, WATERVAY | |
0012 205- 02224 99.000 m | 10. 00000 990. 00| 9. 80000 970. 20| 9. 80000 970. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0013 205- 02229 12.000 m | 18. 50000 222. 00| 18. 50000 222. 00| 18. 50000 222.00
I
|
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TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 556, 843. 19 ROUTE : COLFAX STREET
CALL ORDER : 426 CONTRACT I D : B -24453-B COUNTI ES : LAKE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1035114 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTION CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0014 206-51220 40.000 n8 | 55. 00000 2200. 00| 15. 00000 600. 00| 150. 00000 6000. 00
EXCAVATI ON, VET | |
0015 206-51225 349.000 n8 | 18. 00000 6282. 00| 10. 00000 3490. 00| 15. 00000 5235. 00
EXCAVATI ON, DRY | |
0016 211- 02060 26.000 n8 | 35. 00000 910. 00| 35. 00000 910. 00| 30. 00000 780. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 303-52308 357.000 My | 20. 50000 7318. 50| 15. 00000 5355. 00| 20. 00000 7140. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402- 05468 274.000 My | 38. 00000 10412. 00| 33. 85000 9274. 90| 37.90000 10384. 60
HVA BASE 25.0 mm MAI NLI NE | | |
0019 402- 05470 98.000 My | 41. 00000 4018. 00| 36. 45000 3572. 10| 40. 80000 3998. 40
HVA BASE C25.0 nmm MAI NLI NE | | |
0020 402- 05474 111.000 My | 40. 00000 4440. 00| 36. 40000 4040. 40| 39. 55000 4390. 05
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0021 402- 05477 49.000 My | 52. 25000 2560. 25| 49. 65000 2432. 85| 52. 25000 2560. 25
HVA SURFACE 9.5 mm MAI NLI NE | | |
0022 402- 05481 98.000 My | 51. 00000 4998. 00| 33. 85000 3317. 30| 50. 80000 4978. 40
HVA BASE 25.0 nm SHOULDER | |
0023 402- 05483 64.000 My | 54. 00000 3456. 00| 36. 45000 2332. 80| 54. 25000 3472.00
HVA BASE C25.0 nm SHOULDER | | |
0024 402- 05487 48.000 My | 52. 25000 2508. 00| 36. 40000 1747. 20| 52. 25000 2508. 00
HVA | NTERVEDI ATE 19.0 mm SHOULDER | |
0025 402- 05490 22.000 My | 84. 00000 1848. 00| 49. 85000 1096. 70| 83. 70000 1841. 40
HVA SURFACE 9.5 nm SHOULDER | |
0026 406- 05521 106.000 n2 | 3. 00000 318. 00| 1. 50000 159. 00| 3. 10000 328. 60
ASPHALT FOR TACK CQOAT | | |
0027 501- 05090 257.000 n2 | 45. 00000 11565. 00| 50. 00000 12850. 00| 45. 00000 11565. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mm | | |
0028 601- 01522 4.000 EACH| 1100. 00000 4400. 00| 1100. 00000 4400. 00| 1325. 00000 5300. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0029 601- 01839 1.000 EACH 1600. 00000 1600. 00| 1598. 00000 1598. 00| 1700. 00000 1700. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 6 | | |
0030 601- 06037 3.000 EACH 620. 00000 1860. 00| 620. 00000 1860. 00| 670. 00000 2010. 00
GUARDRAI L END TREATMENT, | | | [
0031 601- 99105 68.600 m | 35. 00000 2401. 00| 35. 00000 2401. 00| 36. 30000 2490. 18
GUARDRAI L, WBEAM 1.905 m SPACI NG | |
0032 602- 06729 6.000 EACH| 5. 00000 30. 00| 5. 00000 30. 00| 15. 00000 90. 00
BARRI ER DELI NEATOR | |
0033 610- 05527 14.000 My | 105. 00000 1470. 00| 70. 00000 980. 00| 105. 00000 1470. 00
|

HVA FOR APPROACHES
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ENG NEER S ESTIMATE: $ 556, 843. 19 ROUTE : COLFAX STREET
CALL ORDER : 426 CONTRACT I D : B -24453-B COUNTI ES : LAKE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-1035114 | (3) 35-0918397
| ELLAS CONSTRUCTI ON QO | SUPERI OR CONSTRUCTION QO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0034 616- 02320 236.000 n2 | 2. 50000 590. 00| 3. 00000 708. 00| 4. 00000 944. 00
GECTEXTI LES | | |
0035 616- 06405 268.000 My | 22.00000 5896. 00| 30. 00000 8040. 00| 28. 00000 7504. 00
Rl PRAP, REVETMENT | | |
0036 621-01004 1.000 EACH 900. 00000 900. 00| 900. 00000 900. 00| 900. 00000 900. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0037 621- 01597 230.000 n2 | 4.55000 1046. 50| 4.55000 1046. 50| 4.55000 1046. 50
EROSI ON CONTROL, MNAT | | |
0038 621-02356 13.000 kg | 165. 00000 2145. 00| 164. 00000 2132. 00| 164. 00000 2132.00
SEEDI NG, VETLAND | | |
0039 621-03787 3.500 kg | 270. 00000 945. 00| 267. 00000 934. 50| 267. 00000 934. 50
SEED M XTURE, D | |
0040 621- 06548 3.500 kg | 44. 00000 154. 00| 44.00000 154. 00| 44. 00000 154. 00
SEED M XTURE, CV | | |
0041 621- 06560 2970.000 n2 | 0. 66000 1960. 20| 0. 66000 1960. 20| 0. 66000 1960. 20
MULCHED SEEDI NG, U | |
0042 621- 06565 0.500 My | 1100. 00000 550. 00| 1100. 00000 550. 00| 1100. 00000 550. 00
MULCHI NG MATERI AL | |
0043 621- 06567 24.000 kL | 4. 75000 114. 00| 4. 75000 114. 00| 4. 75000 114. 00
WATER | | |
0044 621- 06574 1307.000 n2 | 4.30000 5620. 10| 4.30000 5620. 10| 4.30000 5620. 10
SCODDI NG | | |
0045 622-52436 6.000 EACH 22.00000 132. 00| 20. 00000 120. 00| 22.00000 132. 00
SIGN, DO NOT MOW OR SPRAY | |
0046 622-91786 500. 000 EACH| 4. 75000 2375. 00| 4. 75000 2375. 00| 4. 75000 2375. 00
SEEDLI NG | | |
0047 701- 04576 156.000 m | 190. 00000 29640. 00| 118. 00000 18408. 00| 135. 00000 21060. 00
PI LE, OONCRETE, STEEL SHELL ENCASED, | | |
7.9 nm 356 mm I I I
0048 702-51005 58.800 nB | 700. 00000 41160. 00| 665. 00000 39102. 00| 700. 00000 41160. 00
CONCRETE, A, SUBSTRUCTURE | | |
0049 702-51015 7.000 nB | 700. 00000 4900. 00| 975. 00000 6825. 00| 700. 00000 4900. 00
CONCRETE, B, FOOTI NGS | | |
0050 702-51110 292.000 kg | 4. 75000 1387. 00| 4. 00000 1168. 00| 6. 00000 1752. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0051 703-51030 4768.000 kg | 1. 26000 6007. 68| 1. 42000 6770. 56| 1. 45000 6913. 60
REI NFORCI NG STEEL | | |
0052 703-51032 21143.000 kg | 1. 49000 31503. 07| 1. 57000 33194. 51| 1. 50000 31714.50
REI NFORCI NG STEEL, EPOXY COATED | |
0053 703-97936 102. 000 EACH| 17. 00000 1734. 00| 26. 86000 2739. 72| 15. 00000 1530. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
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ENG NEER S ESTIMATE: $ 556, 843. 19 ROUTE : COLFAX STREET
CALL CRDER : 426 CONTRACT I D : B -24453-B COUNTI ES : LAKE
LETTI NG DATE : 01/19/00 10:00 AM Dl STRI CT : LAPORTE DI STRI CT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1035114 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTI ON CO | RIETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B I L T I e
0054 704-51002 117.400 n8 | 450. 00000 52830. 00| 735. 00000 86289. 00| 600. 00000 70440. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0055 706- 05732 4.000 EACH 900. 00000 3600. 00| 1675. 00000 6700. 00| 1200. 00000 4800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0056 706-51020 15.300 n8 | 450. 00000 6885. 00| 873. 50000 13364. 55| 650. 00000 9945. 00
CONCRETE, C, RAILING | | |
0057 707- 05965 151.200 n2 | 275. 00000 41580. 00| 450. 00000 68040. 00| 960. 27000 145192, 82
STRUCTURAL MEMBERS, CONCRETE BOX BEAM | [ |
W5, 432 nm X 1219 nmm | | |
0058 709-51821 LUWP| 2800. 00000 2800. 00| 2700. 00000 2700. 00| 2700. 00000 2700. 00
SURFACE SEAL | | |
0059 715- 05048 136.000 m | 13. 15000 1788. 40| 12. 00000 1632. 00| 12. 00000 1632. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |
0060 715-05053 12.000 m | 26. 00000 312. 00| 30. 00000 360. 00| 36. 00000 432.00
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0061 715-05407 43.000 m | 19. 00000 817. 00| 40. 00000 1720. 00| 8. 00000 344. 00
Pl PE, END BENT DRAIN, 150 mm [ |
0062 718-04881 2.000 EACH 240. 00000 480. 00| 150. 00000 300. 00| 200. 00000 400. 00
OUTLET PROTECTOR, B | | |
0063 718- 94889 38.000 n8 | 27. 50000 1045. 00| 30. 00000 1140. 00| 20. 00000 760. 00
AGGREGATE FOR UNDERDRAI NS, 8 | | |
0064 718-99153 312.000 n2 | 2.10000 655. 20| 3. 00000 936. 00| 2.50000 780. 00
GEOTEXTI LES FOR UNDERDRAI N | |
0065 801- 06605 4.000 EACH 100. 00000 400. 00| 100. 00000 400. 00| 65. 00000 260. 00
BARRI CADE, I11A | | |
0066 801- 06625 28.000 EACH 77. 00000 2156. 00| 77. 00000 2156. 00| 69. 00000 1932. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0067 801- 06640 8.000 EACH 110. 00000 880. 00| 110. 00000 880. 00| 59. 00000 472.00
CONSTRUCTI ON SI GN, A | | |
0068 804- 06770 2.000 EACH 18. 00000 36. 00| 15. 00000 30. 00| 20. 00000 40. 00
DELI NEATCR PCST | |
0069 808- 04298 1.000 EACH 250. 00000 250. 00| 250. 00000 250. 00| 500. 00000 500. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD (R X R) | | |
0070 808-06713 165.000 m | 0. 66000 108. 90| 0. 66000 108. 90| 1. 55000 255. 75
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0071 808-06714 330.000 m | 0. 66000 217. 80| 0. 66000 217. 80| 1. 55000 511. 50
LINE, PAINT, SOLID, YELLON 100 mm | | |
0072 808-06726 7.200 m | 4. 00000 28. 80| 3. 95000 28. 44| 15. 00000 108. 00

TRANSVERSE MARKI NGS, PAI NT, STCP LI NE,
600 nm |
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ENG NEER S ESTI MATE: $ 556, 843. 19 ROUTE : COLFAX STREET
CALL ORDER . 426 CONTRACT 1D : B -24453-B COUNTI ES : LAKE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-1035114 | (3) 35-0918397
| ELLAS CONSTRUCTI ON CO | SUPERI OR CONSTRUCTI ON CO | RFRETH RI LEY CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON TOTALS | $ 569, 904. 25| $ 592, 632. 73| $ 617, 758. 44
------------------------------------------ e m o m m e e e e e e e e e e et et e e e e e e e e e e e e e e e e e e e e e e e e e eeeaaeao

CONTRACT TOTALS | $ 569, 904. 25| $ 592, 632. 73 $  617,758.44
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ENG NEER S ESTI MATE: $ 1, 365, 444. 78 ROUTE : SR 213 AND SR 19
CALL CRDER : 430 OONTRACT I D : B -24456- A COUNTI ES : TI PTON
LETTI NG DATE : 01/19/00 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 10/14/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 4680003
5280004
5280004
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2 |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR. CO $ 911, 906. 86 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS $ 973, 774. 94 106. 7844%
3 35-1609544 SCHUTT- LOOKABI LL CO $ 1,007, 455.01 110. 4778%
4 35-1523985 WRTZ & YATES, |NC CONDI TI ONAL $ 1,030, 211.68 112. 9733%
5  35-1212938 ATLAS EXCAVATING | NC. $ 1,060, 776.17 116. 3250%
| (1) 35-1364963 | (2) 35-1447641 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR  CO | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMODUNT|  UNIT PRI CE AMOUNT
------------------------------------------ T ey
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105- 06790 7.000 MOS | 1000. 00000 7000. 00| 1950. 00000 13650. 00| 1400. 00000 9800. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUMP| 2750. 00000 2750. 00| 1500. 00000 1500. 00| 200. 00000 200. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUWP|  45000. 00000 45000. 00|  40000. 00000 40000. 00|  50300. 00000 50300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 202- 02240 560.200 n2 | 13. 80000 7730. 76| 40. 00000 22408. 00| 20. 00000 11204. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 927.000 m | 7. 65000 7091. 55| 3. 00000 2781. 00| 2. 50000 2317. 50
GUARDRAI L, REMOVE | | |
0006 202- 02271 2.000 EACH 125. 00000 250. 00| 300. 00000 600. 00| 175. 00000 350. 00
HEADWALL, REMOVE | | |
0007 202- 02272 18.000 m | 10. 00000 180. 00| 150. 00000 2700. 00| 20. 00000 360. 00
PAVED S| DE DI TCH, REMOVE | | [
0008 202- 03729 16.500 m 25. 00000 412. 50| 90. 91000 1500. 02| 10. 00000 165. 00
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | [
0009 202-51328 LUWP|  28000. 00000 28000. 00|  20000. 00000 20000. 00]  31761. 00000 31761. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 1 | [ |
0010 202-51328 LUMP|  26000. 00000 26000.00]  15000. 00000 15000. 00]  22245. 00000 22245. 00
I I
| I
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TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 365, 444. 78 ROUTE : SR 213 AND SR 19
CALL ORDER : 430 CONTRACT 1D : B -24456-A COUNTI ES : Tl PTON
LETTI NG DATE : 01/19/00 10:00 AM Dl STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
[ (1) 35-1364963 | (2) 35-1447641 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. QQ. | STRUCTURE CONTRACTORS | SCHUTT- LOCKABI LL CO
LINE NO/ | TEM CODE / ALT | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT
__________________________________________ g
0011 202-51328 LUWP| 29500. 00000 29500. 00| 23000. 00000 23000. 00| 22985. 00000 22985. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STR NO 3 | [ |
0012 202-51328 LUWP| 32000. 00000 32000. 00| 23000. 00000 23000. 00| 25819. 00000 25819. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STR NO 4 | | |
0013 202-51328 LUWP| 15000. 00000 15000. 00| 6000. 00000 6000. 00| 4287. 00000 4287.00
PRESENT STRUCTURE, REMOVE PORTI ONS [ | |
STR NO 5 | [ |
0014 202-51822 1184.000 n2 | 5. 50000 6512. 00| 10. 00000 11840. 00| 6. 20000 7340. 80
BRI DGE DECK OVERLAY, REMOVE | | |
0015 202- 60820 1490.000 n2 | 4. 00000 5960. 00| 5. 00000 7450. 00| 1. 85000 2756. 50
SURFACE M LLI NG ASPHALT | | |
0016 202- 96133 6.000 m | 15. 00000 90. 00| 90. 00000 540. 00| 20. 00000 120. 00
Pl PE, REMOVE | |
0017 202- 96151 LUWP| 500. 00000 500. 00| 550. 00000 550. 00| 100. 00000 100. 00
TRANSPORTATI ON OF SALVAGEABLE | TENS |, | | |
STR NO 5 | | |
0018 203- 02070 156.000 nB8 | 10. 00000 1560. 00| 30. 00000 4680. 00| 20. 00000 3120. 00
BORROW | | |
0019 203- 02080 1.057 km | 20000. 00000 21140. 00| 6500. 00000 6870. 50| 8000. 00000 8456. 00
LI NEAR GRADI NG | | |
0020 213-52830 35.000 nB8 | 125. 00000 4375. 00| 110. 00000 3850. 00| 100. 00000 3500. 00
FLOWABLE MORTAR | |
0021 303-52308 350.000 My | 18. 50000 6475. 00| 28. 00000 9800. 00| 35. 00000 12250. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 406- 05521 1492.000 n2 | 0. 90000 1342. 80| 0. 80000 1193. 60| 0. 90000 1342. 80
ASPHALT FOR TACK COAT | | |
0023 601-01128 8.000 EACH| 1100. 00000 8800. 00| 755. 00000 6040. 00| 853. 00000 6824. 00
GUARDRAI L TRANSI TI ON TYPE WGB | | |
0024 601- 01522 12.000 EACH 1350. 00000 16200. 00| 1030. 00000 12360. 00| 1164. 00000 13968. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601- 01701 2.000 EACH| 1700. 00000 3400. 00| 1472. 00000 2944. 00| 1664. 00000 3328. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 2 | | |
0026 601- 01846 2.000 EACH 1700. 00000 3400. 00| 1472. 00000 2944. 00| 1664. 00000 3328. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0027 601- 04746 11. 000 EACH 1000. 00000 11000. 00| 4900. 00000 53900. 00| 5540. 00000 60940. 00
ENERGY ABSORBI NG TERM NAL, CZ | [ |
0028 601- 06037 9.000 EACH 600. 00000 5400. 00| 520. 00000 4680. 00| 590. 00000 5310. 00

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 430 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1447641 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0029 601- 94689 4.000 EACH 3500. 00000 14000. 00| 2970. 00000 11880. 00| 3356. 00000 13424. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 979.170 m | 35. 00000 34270. 95| 33. 00000 32312. 61| 37. 29000 36513. 25
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 601-99133 5.000 EACH 60. 00000 300. 00| 80. 00000 400. 00| 90. 00000 450. 00
GUARDRAI L TRANSI TI ON VH, 3.810 m SPACI NG | |
0032 602- 06639 736.000 m | 10. 00000 7360. 00| 60. 00000 44160. 00| 98. 95000 72827. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0033 602- 06646 349.000 m | 10. 00000 3490. 00| 55. 00000 19195. 00| 92. 39000 32244. 11
TEMPORARY CONCRETE BARR! ER | | [
0034 602-06729 66. 000 EACH 8. 00000 528. 00| 10. 00000 660. 00| 8. 00000 528. 00
BARRI ER DELI NEATOR | | [
0035 610- 05527 962.000 My | 70. 00000 67340. 00| 60. 00000 57720. 00| 79. 67000 76642. 54
HVA FOR APPROACHES | | |
0036 610- 06257 890.000 n2 | 52. 50000 46725. 00| 65. 00000 57850. 00| 64. 00000 56960. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0037 616-02320 579.000 n2 | 2. 80000 1621. 20| 3. 00000 1737. 00| 2. 00000 1158. 00
GEOTEXTI LES | | |
0038 616- 06405 511.000 My | 30. 00000 15330. 00| 45. 00000 22995. 00| 47. 69000 24369. 59
Rl PRAP, REVETNMENT | | |
0039 621-01004 2.000 EACH 400. 00000 800. 00| 550. 00000 1100. 00| 622. 00000 1244. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06559 2250.000 n2 | 0. 75000 1687. 50| 0. 63000 1417. 50| 0. 71000 1597. 50
MULCHED SEEDI NG R | | |
0041 702-51863 2062. 000 EACH 6. 25000 12887. 50| 10. 00000 20620. 00| 5. 00000 10310. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0042 702-90915 9.000 nB | 500. 00000 4500. 00| 800. 00000 7200. 00| 517. 00000 4653. 00
CONCRETE, A | N PI LE ENCASEMENT | | |
0043 703-51030 12680. 000 kg | 1. 70000 21556. 00| 1. 25000 15850. 00| 1. 65000 20922. 00
REI NFORCI NG STEEL | | |
0044 703-51032 15835. 000 kg | 1. 70000 26919. 50| 1. 50000 23752. 50| 1. 86000 29453. 10
REI NFORCI NG STEEL, EPOXY CQATED | | |
0045 703-97936 328. 000 EACH 11. 00000 3608. 00| 10. 00000 3280. 00| 8. 51000 2791. 28
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51001 22.200 nm8 | 750. 00000 16650. 00| 850. 00000 18870. 00| 910. 00000 20202. 00
CONCRETE, A, | N SUPERSTRUCTURE | | |
0047 704-51106 4.000 EACH 200. 00000 800. 00| 400. 00000 1600. 00| 434. 00000 1736. 00
DECK DRAI N | | |
0048 706-05732 12. 000 EACH 1000. 00000 12000. 00| 900. 00000 10800. 00| 1400. 00000 16800. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 430 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1447641 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0049 706-05733 4.000 EACH 1000. 00000 4000. 00| 910. 00000 3640. 00| 1400. 00000 5600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0050 706-51025 310.000 m | 130. 00000 40300. 00| 130. 00000 40300. 00| 100. 00000 31000. 00
CONCRETE, C, RAILING | | [
0051 708-51806 22.000 n2 | 300. 00000 6600. 00| 68. 00000 1496. 00| 430. 00000 9460. 00
REPOl NTI NG MASONRY | | [
0052 709-51821 LUWP| 1250. 00000 1250. 00| 1200. 00000 1200. 00| 1670. 00000 1670. 00
SURFACE SEAL , STR NO 1 | | |
0053 709-51821 LUWP| 1250. 00000 1250. 00| 1200. 00000 1200. 00| 1630. 00000 1630. 00
SURFACE SEAL , STR NO 2 | | |
0054 709-51821 LUWP| 1700. 00000 1700. 00| 1600. 00000 1600. 00| 1820. 00000 1820. 00
SURFACE SEAL , STR NO 3 | | |
0055 709-51821 LUWP| 1375. 00000 1375. 00| 1450. 00000 1450. 00| 1700. 00000 1700. 00
SURFACE SEAL , STR NO 4 | | |
0056 709-51821 LUWP| 900. 00000 900. 00| 900. 00000 900. 00| 1356. 00000 1356. 00
SURFACE SEAL , STR NO 5 | | [
0057 710-51870 10.000 n2 | 500. 00000 5000. 00| 75. 00000 750. 00| 430. 00000 4300. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0058 715-03149 39.000 m | 82. 50000 3217. 50| 62. 00000 2418. 00| 55. 00000 2145. 00
PIPE, GROUP D, 375 nm | | [
0059 715- 05597 3.600 m | 150. 00000 540. 00| 135. 00000 486. 00| 103. 00000 370. 80
PI PE EXTENSI ON, Cl ROULAR, 600 mm | | [
0060 715- 46005 4.000 EACH 225. 00000 900. 00| 220. 00000 880. 00| 182. 00000 728. 00
PI PE END SECTION, 375 mm | | [
0061 722-51401 37.000 n2 | 100. 00000 3700. 00| 162. 00000 5994. 00| 161. 00000 5957. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0062 722-51842 1368.200 n2 | 43. 00000 58832. 60| 50. 00000 68410. 00| 32. 15000 43987. 63
BRI DGE DECK OVERLAY | | |
0063 722-51846 24.800 nB8 | 395. 00000 9796. 00| 395. 00000 9796. 00| 395. 00000 9796. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0064 722-51852 165.000 n2 | 70. 00000 11550. 00| 64. 65000 10667. 25| 64. 56000 10652. 40
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0065 722-60824 1184.000 n2 | 4. 00000 4736. 00| 8. 00000 9472. 00| 1. 29000 1527. 36
SURFACE M LLI NG | | |
0066 801-06203 765.000 m | 1. 50000 1147. 50| 1. 08000 826. 20| 1. 22000 933. 30
TEMPORARY PAVEMENT MARKI NG, 100 mm | | |
0067 801- 06207 7186.000 m | 3. 00000 21558. 00| 3. 11000 22348. 46| 3. 39000 24360. 54
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0068 801- 06605 6.000 EACH 100. 00000 600. 00| 90. 00000 540. 00| 102. 00000 612. 00

BARRI CADE, I11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1447641 | (3) 35-1609544
| ERBER & M LLI GAN CONSTR. CO | STRUCTURE CONTRACTORS | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0069 801- 06606 1.000 EACH 120. 00000 120. 00| 100. 00000 100. 00| 113. 00000 113. 00
BARRI CADE, 111B | | |
0070 801- 06640 114.500 EACH 80. 00000 9160. 00| 75. 00000 8587. 50| 84. 75000 9703. 88
CONSTRUCTI ON SI GN, A | | [
0071 801- 06645 32.000 EACH 35. 00000 1120. 00| 35. 00000 1120. 00| 39. 55000 1265. 60
CONSTRUCTI ON SI G\, B | | [
0072 801-06775 LUWP| 74400. 00000 74400. 00| 65000. 00000 65000. 00| 14400. 00000 14400. 00
MAI NTAI NI NG TRAFFI C | | [
0073 806-01851 LUWP| 11700. 00000 11700. 00| 12000. 00000 12000. 00| 15700. 00000 15700. 00

TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, , STR NO 5 | [ |

0074 806- 53072 LUMP|  10300. 00000 10300. 00|  10000. 00000 10000. 00|  14350. 00000 14350. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | |

0075 806- 53072 LUMP|  10300. 00000 10300. 00|  11000. 00000 11000. 00|  16160. 00000 16160. 00
TEMPORARY TRAFFI C SI GNAL , STR NO 2 | | |

0076 806- 53072 LUMP|  10700. 00000 10700. 00|  12000. 00000 12000. 00|  19325. 00000 19325. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 3 | | |

0077 806- 53072 LUMP|  10300. 00000 10300. 00|  10000. 00000 10000. 00|  12550. 00000 12550. 00
TEMPORARY TRAFFIC SIGNAL , STR NO 4 | | |

0078 808- 06712 265.000 m | 0. 50000 132. 50| 0. 43000 113. 95 0. 49000 129. 85
LINE, PAINT, BROKEN, YELLOW 100 mm | | [

0079 808- 06713 2352.000 m | 0. 50000 1176. 00| 0. 33000 776. 16 0. 37000 870. 24
LINE, PAINT, SOLID, VH TE, 100 nm | | |

0080 808- 06714 564.000 m | 0. 50000 282. 00| 0. 33000 186. 12| 0. 37000 208. 68
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0081 808- 06716 2547.000 m | 1. 50000 3820. 50| 1. 31000 3336. 57| 1. 48000 3769. 56
LI NE, REMOVE | | |

SECTI ON TOTALS | $ 911, 906. 86| $  973,774.94| $ 1,007, 455.01
------------------------------------------ o m o m e e o e e et e m e e e e e e o e e e e o e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 911, 906. 86| $  973,774.94| $ 1,007, 455.01




TRANSPORTATI ON OF SALVAGEABLE | TEMS
STR NO 5
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1212938 [
| WRTZ & YATES, INC | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-06790 7.000 MXS | 2000. 00000 14000. 00| 750. 00000 5250. 00|
FI ELD OFFI CE, 27.9 n2 [ [ [
0002 105- 06845 LUWP| 6000. 00000 6000. 00| 4700. 00000 4700. 00|
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 45000. 00000 45000. 00| 55000. 00000 55000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02240 560.200 n2 | 9. 57000 5361. 12| 28. 00000 15685. 60|
PAVEMENT, REMOVE | | [
0005 202- 02241 927.000 m | 2. 45000 2271. 15| 5. 00000 4635. 00|
GUARDRAI L, REMOVE | | [
0006 202-02271 2.000 EACH 600. 00000 1200. 00| 150. 00000 300. 00|
HEADWALL, REMOVE | | |
0007 202-02272 18.000 m | 32. 78000 590. 04| 48. 00000 864. 00|
PAVED S| DE DI TCH, REMOVE | | [
0008 202-03729 16.500 m 229. 00000 3778. 50| 140. 00000 2310. 00|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0009 202-51328 LUWP| 35000. 00000 35000. 00| 44000. 00000 44000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
STR NO 1 | [ [
0010 202-51328 LUWP| 37000. 00000 37000. 00| 39000. 00000 39000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 2 | | |
0011 202-51328 LUMP| 42000. 00000 42000. 00| 64000. 00000 64000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0012 202-51328 LUWP| 42000. 00000 42000. 00| 74000. 00000 74000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 | [ |
0013 202-51328 LUWP| 18000. 00000 18000. 00| 17700. 00000 17700. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | [ |
0014 202-51822 1184.000 n2 | 4. 00000 4736. 00| 5. 50000 6512. 00|
BRI DGE DECK OVERLAY, REMOVE | | [
0015 202- 60820 1490. 000 n2 | 4. 00000 5960. 00| 4. 30000 6407. 00|
SURFACE M LLI NG, ASPHALT | | |
0016 202-96133 6.000 m | 33. 33000 199. 98| 28. 00000 168. 00|
PI PE, REMOVE | | |
0017 202-96151 LUWP| 4000. 00000 4000. 00| 800. 00000 800. 00|
| I
I I

v



REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1212938 [
| WRTZ & YATES, INC | ATLAS EXCAVATING | NC. |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0018 203-02070 156.000 nB8 | 17. 00000 2652. 00| 21. 00000 3276. 00
BORROW | |
0019 203- 02080 1.057 km | 25000. 00000 26425. 00| 15000. 00000 15855. 00
LI NEAR GRADI NG | | [
0020 213-52830 35.000 nB8 | 260. 00000 9100. 00| 160. 00000 5600. 00
FLOMBLE MORTAR | | [
0021 303-52308 350.000 My | 20. 95000 7332. 50| 21. 00000 7350. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0022 406- 05521 1492.000 n2 | 1. 00000 1492. 00| 0. 85000 1268. 20
ASPHALT FOR TACK COAT | | [
0023 601-01128 8.000 EACH 838. 05000 6704. 40| 800. 00000 6400. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0024 601-01522 12.000 EACH 1143. 30000 13719. 60| 1150. 00000 13800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0025 601-01701 2.000 EACH 1633. 92000 3267. 84| 1550. 00000 3100. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 2 | | |
0026 601-01846 2.000 EACH 1633. 92000 3267. 84| 1550. 00000 3100. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0027 601-04746 11.000 EACH 5439. 00000 59829. 00| 5200. 00000 57200. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0028 601- 06037 9.000 EACH 577. 20000 5194. 80| 550. 00000 4950. 00
GUARDRAI L END TREATMENT, | | | [
0029 601- 94689 4,000 EACH 3296. 70000 13186. 80| 3100. 00000 12400. 00
GUARDRAI L END TREATMENT, OS | | |
0030 601-99105 979.170 m | 36. 63000 35867. 00| 34. 50000 33781. 37|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0031 601-99133 5.000 EACH 88. 80000 444. 00| 83. 00000 415. 00|
GUARDRAI L TRANSI TI ON VH, 3.810 m SPACI NG | |
0032 602- 06639 736.000 m | 59. 00000 43424. 00| 10. 00000 7360. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0033 602- 06646 349.000 m | 65. 75000 22946. 75| 10. 00000 3490. 00|
TEMPORARY CONCRETE BARRI ER | | [
0034 602-06729 66. 000 EACH 7.77000 512. 82| 7.00000 462. 00|
BARRI ER DELI NEATOR | | [
0035 610- 05527 962. 000 My | 72. 50000 69745. 00| 66. 00000 63492. 00|
HVA FOR APPROACHES | | |
0036 610- 06257 890.000 n2 | 52. 60000 46814. 00| 53. 00000 47170. 00|
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1212938 [
| WRTZ & YATES, INC | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
______________________________________________________________________ T
0037 616-02320 579.000 n2 | 4. 18000 2420. 22| 5. 50000 3184. 50|
GEOTEXTI LES | | |
0038 616- 06405 511.000 My | 25. 00000 12775. 00| 22. 00000 11242. 00|
Rl PRAP, REVETNMENT | | [
0039 621-01004 2.000 EACH 800. 00000 1600. 00| 575. 00000 1150. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0040 621- 06559 2250.000 n2 | 0. 90000 2025. 00| 0. 70000 1575. 00|
MULCHED SEEDI NG R | | |
0041 702-51863 2062. 000 EACH 6. 00000 12372. 00| 8. 00000 16496. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0042 702-90915 9.000 nB8 | 917. 00000 8253. 00| 650. 00000 5850. 00|
CONCRETE, A I N PI LE ENCASEMENT | | |
0043 703-51030 12680. 000 kg | 1. 50000 19020. 00| 1. 40000 17752. 00|
REI NFORCI NG STEEL | | |
0044 703-51032 15835. 000 kg | 1. 54000 24385. 90| 1. 55000 24544. 25|
REI NFORCI NG STEEL, EPOXY COATED | |
0045 703-97936 328. 000 EACH 12. 00000 3936. 00| 14. 00000 4592. 00|
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0046 704-51001 22.200 n8 | 540. 54000 11999. 99| 720. 00000 15984. 00|
CONCRETE, A, | N SUPERSTRUCTURE | | [
0047 704-51106 4.000 EACH 600. 00000 2400. 00| 370. 00000 1480. 00|
DECK DRAI N | | |
0048 706-05732 12. 000 EACH 1000. 00000 12000. 00| 1050. 00000 12600. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | [
0049 706- 05733 4.000 EACH 1200. 00000 4800. 00| 1095. 00000 4380. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0050 706-51025 310.000 m | 131. 23000 40681. 30| 150. 00000 46500. 00|
CONCRETE, C, RAILING | | |
0051 708-51806 22.000 n2 | 215. 00000 4730. 00| 360. 00000 7920. 00|
REPOl NTI NG MASONRY | | [
0052 709-51821 LUWP| 1250. 00000 1250. 00| 1700. 00000 1700. 00|
SURFACE SEAL , STR NO 1 | | |
0053 709-51821 LUWP| 1250. 00000 1250. 00| 1700. 00000 1700. 00|
SURFACE SEAL , STR NO 2 | | |
0054 709-51821 LUMP| 1600. 00000 1600. 00| 2100. 00000 2100. 00|
SURFACE SEAL , STR NO 3 | | |
0055 709-51821 LUWP| 1600. 00000 1600. 00| 2050. 00000 2050. 00|
SURFACE SEAL , STR NO 4 [ | [
0056 709-51821 LUWP| 1200. 00000 1200. 00| 1500. 00000 1500. 00|
SURFACE SEAL , STR NO 5 [ | [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1212938 [
| WRTZ & YATES, INC | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0057 710-51870 10.000 n2 | 324. 00000 3240. 00| 360. 00000 3600. 00|
REPQO NTI NG MASONRY | N STRUCTURES | | |
0058 715-03149 39.000 m | 60. 00000 2340. 00| 95. 00000 3705. 00|
PIPE, GROUP D, 375 nm | | [
0059 715- 05597 3.600 m | 80. 00000 288. 00| 200. 00000 720. 00|
PI PE EXTENSI ON, Cl ROULAR, 600 nm | | [
0060 715- 46005 4.000 EACH 180. 00000 720. 00| 190. 00000 760. 00|
PI PE END SECTION, 375 mm | | [
0061 722-51401 37.000 n2 | 107. 57000 3980. 09| 270. 00000 9990. 00|
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0062 722-51842 1368.200 n2 | 43. 00000 58832. 60| 46. 00000 62937. 20|
BRI DGE DECK OVERLAY | | [
0063 722-51846 24,800 n8 | 395. 00000 9796. 00| 395. 00000 9796. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0064 722-51852 165.000 n2 | 64. 50000 10642. 50| 110. 00000 18150. 00|
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0065 722-60824 1184.000 n2 | 4. 00000 4736. 00| 5. 00000 5920. 00|
SURFACE M LLI NG | | [
0066 801- 06203 765.000 m | 1. 29000 986. 85| 1. 15000 879. 75|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0067 801-06207 7186.000 m | 3. 25000 23354. 50| 3. 10000 22276. 60|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0068 801- 06605 6. 000 EACH 160. 00000 960. 00| 115. 00000 690. 00|
BARRI CADE, |11A | | |
0069 801- 06606 1.000 EACH 300. 00000 300. 00| 120. 00000 120. 00|
BARRI CADE, |11B | | [
0070 801- 06640 114. 500 EACH 120. 00000 13740. 00| 100. 00000 11450. 00|
CONSTRUCTI ON SI GN, A | | |
0071 801- 06645 32.000 EACH 60. 00000 1920. 00| 38. 00000 1216. 00|
CONSTRUCTI ON SI G\, B | | |
0072 801-06775 LUMP| 20000. 00000 20000. 00| 29700. 00000 29700. 00|
MAI NTAI NI NG TRAFFI C | | |
0073 806-01851 LUWP| 12320. 00000 12320. 00| 12200. 00000 12200. 00|

TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, , STR NO 5 | [ |

0074 806-53072 LUWP| 10976. 00000 10976. 00| 11300. 00000 11300. 00|
TEMPORARY TRAFFIC SIGNAL , STR NO 1 | | |
0075 806-53072 LUWP| 10976. 00000 10976. 00| 11300. 00000 11300. 00|
TEMPORARY TRAFFIC SI GNAL , STR NO 2 | | |
0076 806-53072 LUWP| 11500. 00000 11500. 00| 11800. 00000 11800. 00|

TEMPORARY TRAFFIC SI GNAL , STR NO 3 | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 365, 444.78 ROUTE : SR 213 AND SR 19
CALL ORDER . 430 CONTRACT ID : B -24456-A COUNTI ES : TIPTON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1523985 | (5) 35-1212938 [
| WRTZ & YATES, INC | ATLAS EXCAVATING | NC. |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0077 806-53072 LUWP| 10976. 00000 10976. 00| 11300. 00000 11300. 00|
TEMPORARY TRAFFI C SI GNAL , STR NO 4 | | |
0078 808-06712 265.000 m | 1. 09000 288. 85| 0. 50000 132. 50|
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0079 808-06713 2352.000 m | 1. 09000 2563. 68| 0. 40000 940. 80|
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0080 808-06714 564.000 m | 1. 09000 614. 76| 0. 40000 225. 60|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0081 808-06716 2547.000 m | 1. 90000 4839. 30| 1. 40000 3565. 80|
LI NE, REMOVE | | [
SECTI ON TOTALS | $ 1,030, 211. 68| $ 1,060, 776. 17|
__________________________________________ o
CONTRACT TOTALS | $ 1,030, 211. 68| $ 1,060, 776. 17|
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 10/26/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 1441019
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON [ |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1212938 ATLAS EXCAVATING | NC. $ 403, 356. 36 100. 0000%
2 35-1447641 STRUCTURE CONTRACTORS CONDI TI ONAL $ 406, 480. 86 100. 7746%
3 35-1386990 I SOM JACK CONSTRUCTI ON CO $ 498, 896. 22 123. 6862%
4 35-1523985 WRTZ & YATES, |INC. CONDI TI ONAL $ 506, 355. 80 125. 5355%
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG, | NC. | STRUCTURE CONTRACTORS | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I | |
0001 105-01925 9.000 MS | 750. 00000 6750. 00| 900. 00000 8100. 00| 1500. 00000 13500. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP| 2500. 00000 2500. 00| 1500. 00000 1500. 00| 5800. 00000 5800. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUVP|  20000. 00000 20000. 00]  20000. 00000 20000. 00]  30000. 00000 30000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 2500. 00000 2500. 00| 2500. 00000 2500. 00| 2500. 00000 2500. 00
CLEARI NG R GHT OF WAY | |
0005 202- 02240 6.000 n2 | 55. 00000 330. 00| 125. 00000 750. 00| 300. 00000 1800. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 300.000 m | 4. 50000 1350. 00| 5. 00000 1500. 00| 6. 00000 1800. 00
GUARDRAI L, REMOVE | |
0007 202- 02272 2.000 m | 125. 00000 250. 00| 100. 00000 200. 00| 300. 00000 600. 00
PAVED S| DE DI TCH, REMOVE | | [
0008 202- 51328 LUMP|  58500. 00000 58500.00]  35000. 00000 35000.00]  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0009 202-51822 1260.000 n2 | 4. 00000 5040. 00| 8. 00000 10080. 00| 9. 00000 11340. 00
BRI DGE DECK OVERLAY, REMOVE | |
0010 202-52710 75.000 n2 | 30. 00000 2250. 00| 15. 00000 1125. 00| 30. 00000 2250. 00
S| DEWALK, CONCRETE, REMOVE | |
0011 202- 60822 1260.000 n2 | 3. 00000 3780. 00| 6. 00000 7560. 00| 5. 00000 6300. 00
SURFACE M LLI NG, PORTLAND CEMENT | |
CONCRETE [ [ |
0012 203- 02080 0.150 km |  25000. 00000 3750.00]  15000. 00000 2250.00]  30000. 00000 4500. 00
LI NEAR GRADI NG | | |
0013 205- 02224 300.000 m | 6. 00000 1800. 00| 5. 00000 1500. 00| 9. 00000 2700. 00
|
I
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ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211-02060 2.500 n8 | 150. 00000 375. 00| 200. 00000 500. 00| 150. 00000 375.00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 04056 3.000 M | 42.00000 126. 00| 400. 00000 1200. 00| 200. 00000 600. 00
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0016 501-05182 8.000 n2 | 100. 00000 800. 00| 150. 00000 1200. 00| 600. 00000 4800. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 300 nm | | |
0017 601-01522 4.000 EACH 1080. 00000 4320. 00| 1200. 00000 4800. 00| 1750. 00000 7000. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601-02103 3.810 m | 39. 00000 148. 59| 40. 00000 152. 40| 65. 00000 247. 65
GUARDRAI L, SHOP CURVED, WBEAM 1.905 m | | |
SPACI NG | | |
0019 601- 03929 11.430 m | 55. 00000 628. 65| 55. 00000 628. 65| 105. 00000 1200. 15
GUARDRAI L, WBEAM SHOP CURVED, .952 m | | |
SPACI NG | | |
0020 601-04746 2.000 EACH 4150. 00000 8300. 00| 4500. 00000 9000. 00| 10000. 00000 20000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0021 601- 05999 2.000 EACH 32. 00000 64. 00| 30. 00000 60. 00| 75. 00000 150. 00
CURVED TERM NAL END | | [
0022 601-06037 4.000 EACH 600. 00000 2400. 00| 600. 00000 2400. 00| 950. 00000 3800. 00
GUARDRAI L END TREATMENT, | | | [
0023 601- 99105 179.070 m | 36. 00000 6446. 52| 40. 00000 7162. 80| 41. 00000 7341. 87
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 601-99106 28.575 m | 52. 00000 1485. 90| 55. 00000 1571. 63| 84. 00000 2400. 30
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0025 602- 06639 210.300 m | 96. 00000 20188. 80| 70. 00000 14721. 00| 82. 00000 17244. 60
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0026 604-91531 100.000 n2 | 40. 00000 4000. 00| 28. 00000 2800. 00| 40. 00000 4000. 00
S| DEWALK, CONCRETE, 100 nm | | [
0027 616-02320 275.000 n2 | 6. 00000 1650. 00| 5. 00000 1375. 00| 5. 00000 1375. 00
GEOTEXTI LES | | [
0028 616- 06451 135.000 My | 28. 00000 3780. 00| 40. 00000 5400. 00| 38. 00000 5130. 00
Rl PRAP, UNI FORM | | |
0029 702-51863 668. 000 EACH 9. 00000 6012. 00| 10. 00000 6680. 00| 9. 00000 6012. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-51032 4537.000 kg | 1. 65000 7486. 05| 1. 50000 6805. 50| 2. 00000 9074. 00
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0031 706-03278 4.000 EACH 1800. 00000 7200. 00| 1200. 00000 4800. 00| 3500. 00000 14000. 00
CONCRETE BRI DGE RAI LI NG TRANSI Tl ON, | | |
MODI FI ED [ | [
0032 706-51025 274.400 m | 210. 00000 57624. 00| 225. 00000 61740. 00| 275. 00000 75460. 00

CONCRETE, C, RAILING | [ |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 709-51821 LUWP| 7500. 00000 7500. 00| 6000. 00000 6000. 00| 6300. 00000 6300. 00
SURFACE SEAL | | |
0034 710-51870 20.000 n2 | 410. 00000 8200. 00| 262. 00000 5240. 00| 600. 00000 12000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0035 715-05149 4.000 m | 130. 00000 520. 00| 325. 00000 1300. 00| 350. 00000 1400. 00
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0036 720-45110 1.000 EACH| 1100. 00000 1100. 00| 1800. 00000 1800. 00| 1900. 00000 1900. 00
I NLET, A3, MODIFIED | | [
0037 722-51401 15.000 n2 | 375. 00000 5625. 00| 272. 00000 4080. 00| 175. 00000 2625. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 1260.000 n2 | 40. 00000 50400. 00| 50. 00000 63000. 00| 45, 00000 56700. 00
BRI DGE DECK OVERLAY | | [
0039 722-51846 5.000 nB8 | 395. 00000 1975. 00| 395. 00000 1975. 00| 395. 00000 1975. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0040 722-51852 86.000 n2 | 135. 00000 11610. 00| 65. 00000 5590. 00| 90. 00000 7740. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 724-03276 254,000 m | 110. 00000 27940. 00| 200. 00000 50800. 00| 225. 00000 57150. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0042 728-98377 LUVP| 7500. 00000 7500. 00| 6580. 00000 6580. 00| 10000. 00000 10000. 00
MASONRY COATI NG | | [
0043 801- 06207 671.000 m | 3. 10000 2080. 10| 2. 95000 1979. 45| 4. 15000 2784. 65
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0044 801-06218 9.700 m | 20. 00000 194. 00| 19. 75000 191. 58| 50. 00000 485. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG |
REMOVABLE, 600 mm |

|
0045 801- 06606 4.000 EACH 85. 00000 340. 00| 79. 00000 316. 00| 150. 00000 600. 00
BARRI CADE, |11B | |
0046 801- 06640 22.000 EACH 100. 00000 2200. 00| 89. 00000 1958. 00| 165. 00000 3630. 00
CONSTRUCTI ON SI GN, A | | |
0047 801- 06645 6.000 EACH 32. 00000 192. 00| 30. 00000 180. 00| 70. 00000 420. 00
CONSTRUCTI ON SIGN, B | | |
0048 801- 06775 LUMP| 8000. 00000 8000. 00| 5000. 00000 5000.00]  11500. 00000 11500. 00
MAI NTAI NI NG TRAFFI C | | |
0049 801- 09133 1.000 EACH 3200. 00000 3200. 00| 3035. 00000 3035. 00] 5000. 00000 5000. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | | |
0050 806- 01851 LUMP|  20500. 00000 20500. 00|  20000. 00000 20000. 00|  25000. 00000 25000. 00
TEMPORARY TRAFFI C S| GNAL W TH LOOP | | |
DETECTORS, | | |
0051 808- 06713 305.000 m | 0. 75000 228. 75| 0. 67000 204. 35| 1. 20000 366. 00

LINE, PAINT, SCLID, WHITE, 100 mm | | |
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ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1212938 | (2) 35-1447641 | (3) 35-1386990
| ATLAS EXCAVATI NG | NC. | STRUCTURE CONTRACTORS | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 808-06714 600.000 m | 0. 75000 450. 00| 0. 67000 402. 00| 1. 20000 720. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0053 808- 06716 250.000 m | 2.90000 725. 00| 2. 75000 687. 50| 3. 60000 900. 00
LI NE, REMOVE | | |
0054 808- 75996 5.000 EACH 21. 00000 105. 00| 40. 00000 200. 00| 40. 00000 200. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0055 808- 75998 12. 000 EACH 78. 00000 936. 00| 75. 00000 900. 00| 100. 00000 1200. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 403, 356. 36| $ 406, 480. 86| $ 498, 896. 22
------------------------------------------ 6

CONTRACT TOTALS [ $ 403, 356. 36| $ 406, 480. 86| $ 498, 896. 22
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TABULATI ON CF BI DS

GUARDRAI L, SHOP CURVED, WBEAM 1.905 m |

ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I I
0001 105-01925 9.000 MXS | 2200. 00000 19800. 00| |
FIELD OFFICE, 51.1 n2 [ [ [
0002 105- 06845 LUWP| 7000. 00000 7000. 00| |
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 20000. 00000 20000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 5000. 00000 5000. 00| |
CLEARI NG Rl GHT OF WAY | | [
0005 202-02240 6.000 n2 | 23. 25000 139. 50| |
PAVEMENT, REMOVE | | [
0006 202-02241 300.000 m | 5. 00000 1500. 00| |
GUARDRAI L, REMOVE | | [
0007 202-02272 2.000 m | 100. 00000 200. 00| |
PAVED S| DE DI TCH, REMOVE | | [
0008 202-51328 LUWP| 36000. 00000 36000. 00| |
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202-51822 1260.000 n2 | 4. 40000 5544. 00| |
BRI DGE DECK OVERLAY, REMOVE | | [
0010 202-52710 75.000 n2 | 30. 00000 2250. 00| |
SI DEWALK, CONCRETE, REMOVE | | |
0011 202-60822 1260.000 n2 | 2.00000 2520. 00| |
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | | |
0012 203-02080 0.150 km | 66666. 67000 10000. 00| |
LI NEAR GRADI NG | [ |
0013 205- 02224 300.000 m | 12. 00000 3600. 00| |
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0014 211-02060 2.500 nm8 | 132. 00000 330. 00| |
B BORROW FOR STRUCTURE BACKFI LL | |
0015 303- 04056 3.000 My | 82. 50000 247. 50| |
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0016 501-05182 8.000 n2 | 57. 60000 460. 80| |
CEMENT CONCRETE PAVEMENT, PLAIN, 300 nmm | | |
0017 601-01522 4.000 EACH 1150. 00000 4600. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0018 601- 02103 3.810 m | 42. 50000 161. 93| |
I |
I I

SPACI NG |



BRI DGE DECK OVERLAY
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 510, 978. 98 ROQUTE : US 24
CALL ORDER . 440 CONTRACT ID : B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 601- 03929 11.430 m | 60. 00000 685. 80| |
GUARDRAI L, WBEAM SHOP CURVED, .952 m | | |
SPACI NG | | |
0020 601-04746 2.000 EACH 4400. 00000 8800. 00| |
ENERGY ABSCORBI NG TERM NAL, CZ | | |
0021 601- 05999 2.000 EACH 50. 00000 100. 00| |
CURVED TERM NAL END | | |
0022 601- 06037 4.000 EACH 638. 00000 2552. 00| |
GUARDRAI L END TREATMENT, | | | |
0023 601-99105 179.070 m | 38. 00000 6804. 66| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0024 601-99106 28.575 m | 60. 00000 1714. 50| |
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | [
0025 602- 06639 210. 300 | 59. 00000 12407. 70| |
TEMPORARY CONCRETE BARRI ER, ANCHCRED | [ [
0026 604-91531 100.000 n2 | 24. 00000 2400. 00| |
S| DEWALK, CONCRETE, 100 nm | | |
0027 616-02320 275.000 nR2 | 4. 00000 1100. 00| |
GEOTEXTI LES | | |
0028 616- 06451 135.000 My | 26. 50000 3577. 50| |
R PRAP, UNI FORM | [ |
0029 702-51863 668. 000 CH| 6. 00000 4008. 00| |
FI ELD DRI LLED HOLE | N CONCRETE [ [ [
0030 703-51032 4537.000 kg | 1. 50000 6805. 50| |
REI NFORCI NG STEEL, EPOXY COATED | | [
0031 706-03278 4.000 EACH 1000. 00000 4000. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0032 706-51025 274.400 m | 327. 99000 90000. 46| |
CONCRETE, C, RAILING | | |
0033 709-51821 LUWP| 5000. 00000 5000. 00| |
SURFACE SEAL | | |
0034 710-51870 20.000 n2 | 322. 50000 6450. 00| |
REPQOl NTI NG MASONRY | N STRUCTURES | | |
0035 715-05149 4.000 m | 65. 00000 260. 00| |
PIPE, TYPE 2, O RCULAR 300 mm | [ |
0036 720-45110 1. 000 CH| 1500. 00000 1500. 00| |
I NLET, A3, MODIFIED | | |
0037 722-51401 15.000 n2 | 214. 50000 3217. 50| |
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0038 722-51842 1260.000 n2 | 46. 00000 57960. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 440 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 510, 978.98 ROUTE : US 24
CALL ORDER : 440 CONTRACT ID: B -24457-A COUNTIES : WH TE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1523985 | |
| WRTZ & YATES, | NC | |
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0039 722-51846 5.000 n8 | 395. 00000 1975. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | |
0040 722-51852 86.000 n2 | 64. 50000 5547. 00| |
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0041 724-03276 254,000 m | 430. 00000 109220. 00| |
EXPANS|I ON JO NT SEALI NG SYSTEM | | |
0042 728-98377 LUMP| 8000. 00000 8000. 00| |
MASONRY COATI NG | |
0043 801- 06207 671.000 m | 3. 30000 2214. 30| |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | |
0044 801- 06218 9.700 m | 22. 00000 213. 40| |
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | | |
0045 801- 06606 4.000 EACH 160. 00000 640. 00| |
BARRI CADE, I11B | | |
0046 801- 06640 22.000 EACH| 200. 00000 4400. 00| |
CONSTRUCTI ON SI GN, A | | |
0047 801- 06645 6.000 EACH 50. 00000 300. 00| |
CONSTRUCTION SIGN, B | | |
0048 801- 06775 LUMP| 6000. 00000 6000. 00| |
MAI NTAI NI NG TRAFFI C | | |
0049 801-09133 1.000 EACH 3400. 00000 3400. 00| |
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0050 806- 01851 LUMP| 23000. 00000 23000. 00| |
TEMPORARY TRAFFI C SI GNAL W TH LOCOP | | |
DETECTCRS, | | |
0051 808- 06713 305.000 m | 0. 75000 228. 75| |
LINE, PAINT, SOLID, WH TE, 100 mm | | |
0052 808-06714 600.000 m | 0. 75000 450. 00| |
LI NE, PAINT, SCOLID, YELLOWN 100 nm | | |
0053 808- 06716 250.000 m | 3. 08000 770. 00| |
LI NE, REMOVE | | |
0054 808- 75996 5.000 EACH 20. 00000 100. 00] |
SNOWPLOMABLE RAI SED PAVEMENT NARKER, | | |
REMOVE | | |
0055 808- 75998 12. 000 EACH| 100. 00000 1200. 00| |
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 506, 355. 80| |
CONTRACT TOTALS | $ 506, 355. 80| |




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 RQUTE : NHS US 31
CALL ORDER @ 450 CONTRACT I D : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/15/01 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 1448007
1534010
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC. $ 4,551, 761. 15 100. 0000%
2 35-1057237 MOCOY, R L., INC $ 4,668, 565.37 102. 5661%
3 35-1035114 SUPERI CR CONSTRUCTI CN CO $ 4,692, 101.32 103. 0832%
4 35-1374866 PRI MO, | NC. $ 4,698, 883.92 103. 2322%
5  35-1212938 ATLAS EXCAVATING | NC. $ 4,971, 744.11 109. 2268%
6  35-1386990 ' SOM JACK CONSTRUCTI ON CO $ 5,367,670.07 117. 9251%
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC. | MCOOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 01925 24.000 MOS | 2000. 00000 48000. 00| 800. 00000 19200. 00| 1000. 00000 24000. 00
FIELD OFFICE, 51.1 n2 | | |
0002 105- 06845 LUMP|  22000. 00000 22000. 00|  30000. 00000 30000.00|  50000. 00000 50000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  175000. 00000 175000. 00]  233000. 00000 233000. 00|  225000. 00000 225000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02240 885.000 n2 | 17. 00000 15045. 00| 12. 00000 10620. 00| 7. 20000 6372. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 1848.000 m | 1. 60000 2956. 80| 1. 90000 3511. 20 1. 30000 2402. 40
GUARDRAI L, REMOVE | | |
0007 202- 02272 70.000 m | 49. 00000 3430. 00| 20. 00000 1400. 00| 8. 50000 595. 00
PAVED S| DE DI TCH, REMOVE | | |
0008 202- 51328 LUMP|  100000. 00000 100000. 00]  517000. 00000 517000. 00|  325000. 00000 325000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, | | |
STRUCTURE NO. 1 [ | |
0009 202- 51328 LUMP|  300000. 00000 300000. 00|  250000. 00000 250000. 00|  290000. 00000 290000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO. 2 | | |
0010 202-51368 29.000 n2 | 24. 14000 700. 06 30. 00000 870. 00| 30. 00000 870. 00
SLOPEVWALL, REMOVE | | |
0011 202- 60820 1813.000 n2 | 4.00000 7252. 00| 5. 00000 9065. 00| 4.50000 8158. 50
SURFACE M LLING ASPHALT | | |
0012 202-91385 6.000 EACH 300. 00000 1800. 00| 200. 00000 1200. 00| 400. 00000 2400. 00
|

I NLET, REMOVE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 450 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 202-96133 50.000 m | 49. 20000 2460. 00| 20. 00000 1000. 00| 25. 00000 1250. 00
Pl PE, REMOVE | | |
0014 202-99187 95.000 m | 49, 26000 4679. 70| 15. 00000 1425. 00| 5. 00000 475. 00
FENCE, FARM FI ELD, REMOVE | |
0015 203- 02000 1375.000 n8 | 10. 47000 14396. 25| 18. 00000 24750. 00| 8. 60000 11825. 00
EXCAVATI ON, COVVON | | [
0016 205-02224 725.000 m | 19. 69000 14275. 25| 4. 95000 3588. 75| 6. 95000 5038. 75

TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, |
PERI METER PROTECTI ON |
0017 206-51215 9.000 nB8 | 133. 33000 1199. 97

TERM NAL JO NT

|
| 300. 00000 2700. 00| 69. 00000 621. 00
EXCAVATI ON, X | |
0018 206- 51220 28.000 n8 | 120. 00000 3360. 00| 200. 00000 5600. 00| 172. 00000 4816. 00
EXCAVATI ON, VAET | |
0019 206- 51230 96.000 n8 | 40. 00000 3840. 00| 80. 00000 7680. 00| 26. 00000 2496. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0020 206-51235 LUMP|  35000. 00000 35000. 00|  45000. 00000 45000.00|  20000. 00000 20000. 00
COFFERDAM , STRUCTURE NO 1 | | |
0021 211- 02050 8.000 n8 | 34. 38000 275. 04 28. 00000 224. 00| 42. 00000 336. 00
B BORROW | |
0022 211- 02060 94.000 n8 | 23. 55000 2213. 70| 28. 00000 2632. 00| 38. 00000 3572. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0023 303- 04056 35.000 My | 22. 29000 780. 15] 20. 00000 700. 00| 15. 00000 525. 00
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0024 303-52308 1969.000 My | 16. 50000 32488. 50| 15. 50000 30519. 50| 11. 75000 23135. 75
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 402- 05477 175.000 My | 100. 00000 17500. 00| 90. 00000 15750. 00| 89. 35000 15636. 25
HVA SURFACE 9.5 nm MAI NLI NE | | |
0026 402- 05481 2665.000 My | 34. 12000 90929. 80| 30. 50000 81282. 50)| 30. 45000 81149. 25
HVA BASE 25.0 mm SHOULDER | | |
0027 402- 05490 285.000 My | 53. 42000 15224. 70| 48. 00000 13680. 00| 47.70000 13594. 50
HVA SURFACE 9.5 nm SHOULDER | | |
0028 406- 05520 4.000 My | 250. 00000 1000. 00| 225. 00000 900. 00| 225. 00000 900. 00
ASPHALT FOR TACK COAT | | |
0029 501- 03489 96.000 EACH 25. 00000 2400. 00| 30. 00000 2880. 00| 40. 00000 3840. 00
TIE BAR RETROFIT | | |
0030 501- 05090 100.000 n2 | 52. 80000 5280. 00| 62. 00000 6200. 00| 61. 00000 6100. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | [
250 mm | | |
0031 501- 05182 297.600 n2 | 62. 00000 18451. 20| 62. 00000 18451. 20| 61. 00000 18153. 60
CEMENT CONCRETE PAVEMENT, PLAIN, 300 mm | |
0032 501- 05310 83.400 m | 100. 00000 8340. 00| 350. 00000 29190. 00| 270. 00000 22518. 00
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/ 00
450 -3

REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 601-01522 15.000 EACH 1350. 00000 20250. 00| 1125. 00000 16875. 00| 1225. 00000 18375. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0034 601-04746 3.000 EACH 8000. 00000 24000. 00| 5500. 00000 16500. 00| 2250. 00000 6750. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0035 601- 05999 4.000 EACH 80. 00000 320. 00| 35. 00000 140. 00| 40. 00000 160. 00
CURVED TERM NAL END | | [
0036 601- 06037 4.000 EACH 650. 00000 2600. 00| 500. 00000 2000. 00| 575. 00000 2300. 00
GUARDRAI L END TREATMENT, | | | [
0037 601- 94689 3.000 EACH 3600. 00000 10800. 00| 3050. 00000 9150. 00| 3275. 00000 9825. 00
GUARDRAI L END TREATMENT, OS | | [
0038 601- 94690 4.000 EACH 3600. 00000 14400. 00| 3050. 00000 12200. 00| 3275. 00000 13100. 00
GUARDRAI L END TREATMENT, MB | | [
0039 601-99105 834.500 m | 36. 62000 30559. 39| 29. 00000 24200. 50| 32. 70000 27288. 15
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0040 601-99106 24,752 m | 62. 00000 1534. 62| 60. 00000 1485. 12| 56. 00000 1386. 11
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0041 601-99108 307.730 m | 51. 00000 15694. 23| 46. 00000 14155. 58| 46. 20000 14217. 13
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0042 601-99123 2.000 EACH 2352. 00000 4704. 00| 1800. 00000 3600. 00| 2100. 00000 4200. 00
GUARDRAI L TRANSI TI ON, GP | | |
0043 601-99132 3.000 EACH 100. 00000 300. 00| 125. 00000 375. 00| 50. 00000 150. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0044 601-99133 2.000 EACH 100. 00000 200. 00| 100. 00000 200. 00| 40. 00000 80. 00
GUARDRAI L TRANSI TI ON VH, 3.810 m SPACI NG | |
0045 602- 06639 471.000 m | 60. 00000 28260. 00| 65. 00000 30615. 00| 75. 00000 35325. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 1055.000 m | 60. 00000 63300. 00| 60. 00000 63300. 00| 58. 00000 61190. 00
TEMPORARY CONCRETE BARRI ER | | [
0047 602-06729 88. 000 EACH 9. 00000 792. 00| 6. 00000 528. 00| 7.50000 660. 00
BARRI ER DELI NEATOR | | [
0048 603- 06040 92.000 m | 60. 00000 5520. 00| 44. 00000 4048. 00| 54. 00000 4968. 00
FENCE, FARM FIELD, 1190 nm | | |
0049 605- 05523 165.000 m | 49. 00000 8085. 00| 35. 00000 5775. 00| 34. 10000 5626. 50
CURB, HMA | | |
0050 610- 05527 3270.000 My | 41. 71000 136391. 70| 33. 00000 107910. 00| 32. 65000 106765. 50
HVA FOR APPROACHES | | |
0051 610- 06257 346.400 n2 | 52. 59000 18217. 18| 65. 00000 22516. 00| 61. 00000 21130. 40
|
I
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TABULATI ON CF BI DS

TI E BAR ASSEMBLY, THREADED, EPOXY | [
COATED, MO FI ED , MOD FI ED | |

0068 703-51032 268336.000 kg | 1. 43000 383720. 48| 1. 20000 322003. 20 1.21000 324686. 56
REI NFORCI NG STEEL, EPOXY COATED | |

0069 703-90976 6003. 000 kg | 1.28000 7683. 84| 1.10000 6603. 30 1. 00000 6003. 00
REI NFORCI NG STEEL, GRADE 60 | |

0070 703-96177 76430.000 kg | 1. 43000 109294. 90| 1. 20000 91716. 00 1.21000 92480. 30

REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 | |

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 610- 06259 324.800 n2 | 52. 56000 17071. 49| 72. 00000 23385. 60| 61. 00000 19812. 80
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0053 611-52817 2.000 EACH 33000. 00000 66000. 00| 35000. 00000 70000. 00| 20000. 00000 40000. 00
TEMPORARY CROSSOVER, B | | |
0054 616- 02320 950.000 n2 | 4.19000 3980. 50| 3. 00000 2850. 00| 2. 80000 2660. 00
GEOTEXTI LES | | |
0055 616- 06451 640.000 My | 29. 75000 19040. 00| 18. 00000 11520. 00| 16. 75000 10720. 00
RI PRAP, UNI FORM | | |
0056 616-51366 25.000 n2 | 150. 00000 3750. 00| 48. 00000 1200. 00| 60. 00000 1500. 00
SLOPEWALL, CONCRETE, 125 mm | | |
0057 616-51367 4.000 n2 | 150. 00000 600. 00| 48. 00000 192. 00| 76. 00000 304. 00
SLOPEWALL, CONCRETE, 100 mm | | |
0058 621-01004 2.000 EACH 500. 00000 1000. 00] 250. 00000 500. 00| 250. 00000 500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0059 621- 06559 4900.000 n2 | 0. 80000 3920. 00| 0. 60000 2940. 00| 0. 60000 2940. 00
MULCHED SEEDING R | | [
0060 621- 06570 615.000 nB8 | 19. 61000 12060. 15| 10. 00000 6150. 00| 20. 00000 12300. 00
TOP SO L [ [ [
0061 621- 06575 1235.000 n2 | 4. 50000 5557. 50| 3. 60000 4446. 00| 3. 60000 4446. 00
SODDI NG, NURSERY | | [
0062 701-51190 52.000 m | 115. 10000 5985. 20| 80. 00000 4160. 00| 214. 00000 11128. 00
PILE, STEEL H, HP 250 X 62 | | [
0063 702-51005 87.300 n8 | 652. 92000 56999. 92| 650. 00000 56745. 00| 550. 00000 48015. 00
CONCRETE, A, SUBSTRUCTURE | | |
0064 702-51015 15.000 n8 | 466. 67000 7000. 05| 500. 00000 7500. 00| 260. 00000 3900. 00
CONCRETE, B, FOOTI NGS | | |
0065 702-51110 5576. 000 kg | 6. 61000 36857. 36| 6. 00000 33456. 00| 4. 00000 22304. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 702-51863 1716. 000 EACH 5. 00000 8580. 00| 8. 00000 13728. 00| 10. 00000 17160. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703-03622 232.000 EACH 12. 00000 2784. 00| 15. 00000 3480. 00| 17. 50000 4060. 00
I
I
I
|
I
|
I
I
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ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0071 704- 05892 1697.400 n8 | 445. 00000 755343. 00| 450. 00000 763830. 00| 469. 00000 796080. 60
CONCRETE, QC/ @\, SUPERSTRUCTURE | | |
0072 706-05734 16. 000 EACH| 1000. 00000 16000. 00| 1200. 00000 19200. 00| 1100. 00000 17600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0073 706-51020 303.000 n8 | 457. 00000 138471. 00| 320. 00000 96960. 00| 314. 00000 95142. 00
CONCRETE, C, RAILING | | [
0074 706-51025 300.400 m | 121. 44000 36480. 58| 105. 00000 31542. 00| 98. 00000 29439. 20
CONCRETE, C, RAILING | | |
0075 709-51821 LUWP| 37000. 00000 37000. 00| 40000. 00000 40000. 00| 33560. 00000 33560. 00
SURFACE SEAL , STRUCTURE NO 1 | | [
0076 709-51821 LUWP| 13500. 00000 13500. 00| 14000. 00000 14000. 00| 11910. 00000 11910. 00
SURFACE SEAL , STRUCTURE NO. 2 | | [
0077 710-51864 5390. 000 EACH| 16. 50000 88935. 00| 15. 00000 80850. 00| 15. 00000 80850. 00
FI ELD DRI LLED HOLE | | |
0078 710-51870 10.000 n2 | 324. 00000 3240. 00| 150. 00000 1500. 00| 400. 00000 4000. 00
REPQO NTI NG MASONRY | N STRUCTURES | | |
0079 711-51038 LUWP| 513925. 00000 513925. 00| 470000. 00000 470000. 00| 600000. 00000 600000. 00
STRUCTURAL STEEL , STRUCTURE NO 1 | | |
0080 711-51038 LUWP|  483000. 00000 483000. 00| 440000. 00000 440000. 00| 450000. 00000 450000. 00
STRUCTURAL STEEL , STRUCTURE NO. 2 | | [
0081 711-51871 425.000 m | 50. 00000 21250. 00| 45. 45000 19316. 25| 37. 00000 15725. 00
FI LLET WELD, 8 nm | | |
0082 711-96024 25028. 000 EACH| 1. 76000 44049. 28| 1. 00000 25028. 00| 3. 65000 91352. 20
FI ELD WELDED STUD SHEAR CONNECTOR | | |
0083 715-05149 1.200 m | 100. 00000 120. 00| 135. 00000 162. 00| 77.00000 92. 40
PIPE, TYPE 2, O RCULAR 300 mm [ | |
0084 715-05217 47.900 m | 52. 44000 2511. 88| 125. 00000 5987. 50| 81. 00000 3879. 90
PIPE, TYPE 5, O RCULAR 300 mm [ [ |
0085 715-46000 2.000 EACH 180. 00000 360. 00| 200. 00000 400. 00| 500. 00000 1000. 00
PI PE END SECTI ON, 300 mm | | |
0086 715-91361 64.000 m | 32. 81000 2099. 84| 30. 00000 1920. 00| 25. 00000 1600. 00
PIPE, PVC, 150 nm | | |
0087 720-45030 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1550. 00000 1550. 00
I NLET, E7 | | |
0088 724-03276 48.000 m | 250. 00000 12000. 00| 300. 00000 14400. 00| 241. 00000 11568. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0089 724-51925 26.200 m | 261. 00000 6838. 20| 300. 00000 7860. 00| 342. 00000 8960. 40
STRUCTURAL EXPANSI ON JOI NT, SS | [ |
0090 724-51927 26.200 m | 100. 00000 2620. 00| 2000. 00000 52400. 00| 1500. 00000 39300. 00
EXPANSI ON JONT, M | | |
0091 726- 92406 70. 000 EACH| 695. 00000 48650. 00| 500. 00000 35000. 00| 608. 00000 42560. 00

BEARI NG ASSEMBLY, ELASTQOVERI C | | |
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ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0092 801-01093 8.000 EACH 1500. 00000 12000. 00| 995. 00000 7960. 00| 995. 00000 7960. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0093 801- 03290 3.000 EACH 600. 00000 1800. 00] 295. 00000 885. 00| 295. 00000 885. 00
CONSTRUCTI ON SIGN, C | | |
0094 801- 04308 2.000 EACH 1500. 00000 3000. 00| 995. 00000 1990. 00| 995. 00000 1990. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0095 801- 06207 12800.000 m | 3. 20000 40960. 00| 2. 90000 37120. 00| 2.90000 37120. 00
TEMPORARY PAVEMENT NMARKI NG REMOVABLE, | | |
100 mm | | |
0096 801-06218 16.000 m | 22. 34000 357. 44| 19. 95000 319. 20| 19. 95000 319. 20

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | | I

0097 801- 06605 16. 000 EACH, 400. 00000 6400. 00| 225. 00000 3600. 00| 225. 00000 3600. 00
BARRI CADE, |11A | | |

0098 801- 06606 24.000 EACH 450. 00000 10800. 00| 325. 00000 7800. 00| 325. 00000 7800. 00
BARRI CADE, 111B | | |

0099 801- 06625 13.000 EACH 300. 00000 3900. 00| 195. 00000 2535. 00| 195. 00000 2535. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0100 801- 06640 45.000 EACH 300. 00000 13500. 00| 225. 00000 10125. 00| 225. 00000 10125. 00
CONSTRUCTI ON SIGN, A | | |

0101 801- 06645 7.000 EACH 80. 00000 560. 00| 45. 00000 315. 00| 45. 00000 315. 00
CONSTRUCTI ON SIGN, B | | |

0102 801- 06710 720.000 DAY | 13. 50000 9720. 00| 12. 00000 8640. 00| 12. 00000 8640. 00
FLASH NG ARROW SI GN | | |

0103 801- 06775 LUMP|  25000. 00000 25000. 00| 3500. 00000 3500. 00|  50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |

0104 801-09133 4.000 EACH  15000.00000 60000.00]  13800. 00000 55200.00]  13800. 00000 55200. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0105 801- 97643 1100.000 m | 12. 80000 14080. 00| 11. 50000 12650. 00| 11. 50000 12650. 00
TEMPORARY BUZZ STRI PS | | |

0106 804- 06771 10. 000 EACH| 30. 00000 300. 00| 25. 00000 250. 00| 25. 00000 250. 00
DELI NEATOR POST, FLEXI BLE | | |

0107 805- 02595 3.000 EACH 535. 00000 1605. 00| 200. 00000 600. 00| 465. 00000 1395. 00
CONTROLLER, RESET TI M NG | | |

0108 805- 94295 12.000 EACH 400. 00000 4800. 00| 1. 00000 12. 00| 280. 00000 3360. 00
SI GNAL HEAD, RELOCATE | | |

0109 806- 06539 LUMP|  11000. 00000 11000.00|  12000. 00000 12000. 00| 7980. 00000 7980. 00

TEMPORARY S| GNAL | NSTALLATI ON, NAI NTAI N | | |
, STRUCTURE NO 2 [ [

0110 808- 06711 870.000 m | 0. 25000 217. 50| 0. 22000 191. 40| 0. 22000 191. 40
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1057237 | (3) 35-1035114
| WRTZ & YATES, |NC | MCCOY, R L., INC | SUPERI OR CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0111 808-06713 1185.000 m | 0. 25000 296. 25| 0. 22000 260. 70| 0. 22000 260. 70
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0112 808-06714 4185.000 m | 0. 25000 1046. 25| 0. 22000 920. 70| 0. 22000 920. 70
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0113 808-06716 7100.000 m | 0. 92000 6532. 00| 0. 85000 6035. 00| 0. 85000 6035. 00
LI NE, REMOVE | | [
0114 808- 75001 171.000 m | 0. 30000 51. 30| 0. 27000 46. 17| 0. 27000 46. 17
LI NE, PAINT, BROKEN, WH TE, 125 mm | | |
0115 808- 75996 14.000 EACH 10. 00000 140. 00| 20. 00000 280. 00| 15. 00000 210. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0116 808- 75998 44.000 EACH 60. 00000 2640. 00| 31. 75000 1397. 00| 31. 75000 1397. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0117 213-52830 10.000 nB | 221. 00000 2210. 00| 80. 00000 800. 00| 85. 00000 850. 00
FLOMBLE MORTAR | | |
0118 715-05119 50.000 m | 50. 00000 2500. 00| 50. 00000 2500. 00| 75. 00000 3750. 00
PIPE, TYPE 1, O RCULAR 375 nm | [ |
0119 715-46005 2.000 EACH 180. 00000 360. 00| 305. 00000 610. 00| 475. 00000 950. 00
PI PE END SECTI ON, 375 mm | | |
SECTI ON TOTALS | $ 4,551, 761. 15| $ 4,668, 565. 37| $ 4,692,101.32
------------------------------------------ ey

CONTRACT TOTALS | $ 4,551, 761. 15| $ 4,668,565. 37| $ 4,692,101.32
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

I
0001 105-01925 24.000 MOS | 1334. 34000 32024. 16| 850. 00000 20400. 00| 1500. 00000 36000. 00

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  11361. 12000 11361.12|  15000. 00000 15000. 00|  22000. 00000 22000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUWP|  234944. 20000 234944. 20|  250000. 00000 250000. 00|  265000. 00000 265000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0005 202- 02240 885.000 n2 | 14. 29000 12646. 65| 15. 00000 13275. 00| 14. 00000 12390. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 1848.000 m | 1. 30000 2402. 40| 2. 00000 3696. 00| 2. 15000 3973. 20
GUARDRAI L, REMOVE | |

0007 202- 02272 70.000 m | 14. 63000 1024. 10| 28. 00000 1960. 00| 26. 00000 1820. 00
PAVED S| DE DI TCH, REMOVE | | |

0008 202-51328 LUMP| 595162. 05000 595162. 05|  465000. 00000 465000. 00|  400000. 00000 400000. 00

PRESENT STRUCTURE, REMOVE PORTI ONS |
STRUCTURE NO. 1 [ |
I

0009 202-51328 LUMP|  57652. 55000 57652. 55| 200000. 00000 200000. 00]  300000. 00000 300000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
STRUCTURE NO. 2 [ |

0010 202- 51368 29.000 n2 | 22. 88000 663. 52| 40. 00000 1160. 00| 65. 00000 1885. 00
SLOPEVWALL, REMOVE | | |

0011 202- 60820 1813.000 n2 | 7.57000 13724. 41| 3. 30000 5982. 90| 3. 00000 5439. 00
SURFACE M LLING ASPHALT | | |

0012 202-91385 6.000 EACH 255. 75000 1534. 50| 225. 00000 1350. 00| 800. 00000 4800. 00
I NLET, REMOVE | | |

0013 202- 96133 50.000 m | 20. 46000 1023. 00| 36. 00000 1800. 00| 10. 00000 500. 00
Pl PE, REMOVE | |

0014 202- 99187 95.000 m | 6. 05000 574. 75| 4. 25000 403. 75| 16. 00000 1520. 00
FENCE, FARM FI ELD, REMOVE | | |

0015 203- 02000 1375.000 n8 | 12. 37000 17008. 75 17. 00000 23375. 00| 14. 00000 19250. 00
EXCAVATI ON,  COVMMON | | |

0016 205- 02224 725.000 m | 4. 95000 3588. 75| 5. 30000 3842. 50| 8. 00000 5800. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |

0017 206-51215 9.000 n8 | 266. 97000 2402. 73| 180. 00000 1620. 00| 1500. 00000 13500. 00
EXCAVATI ON, X | |

0018 206- 51220 28.000 n8 | 363. 30000 10172. 40| 85. 00000 2380. 00| 90. 00000 2520. 00
EXCAVATI ON, VET | |

0019 206- 51230 96.000 n8 | 16. 83000 1615. 68| 35. 00000 3360. 00| 32. 00000 3072. 00

EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED [ | |
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ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e eaeaeao
0020 206-51235 LUWP| 6652. 00000 6652. 00| 35000. 00000 35000. 00| 20000. 00000 20000. 00
COFFERDAM , STRUCTURE NO. 1 | | |
0021 211- 02050 8.000 nB | 159. 45000 1275. 60| 55. 00000 440. 00| 50. 00000 400. 00
B BORROW | | [
0022 211- 02060 94.000 nB8 | 66. 61000 6261. 34| 45. 00000 4230. 00| 32. 00000 3008. 00
B BORROW FOR STRUCTURE BACKFI LL | |
0023 303- 04056 35.000 My | 59. 19000 2071. 65| 15. 00000 525. 00| 28. 00000 980. 00
COVPACTED AGGREGATE FOR BASE, 0, 73 | | |
0024 303-52308 1969.000 My | 13. 17000 25931. 73| 15. 50000 30519. 50| 25. 00000 49225. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0025 402-05477 175.000 My | 89. 35000 15636. 25| 57. 00000 9975. 00| 110. 00000 19250. 00
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0026 402-05481 2665.000 My | 30. 45000 81149. 25| 37. 50000 99937. 50| 39. 00000 103935. 00
HVA BASE 25.0 nm SHOULDER | | |
0027 402- 05490 285.000 My | 47. 70000 13594. 50| 57. 00000 16245. 00| 55. 00000 15675. 00
HMA SURFACE 9.5 nm SHOULDER | | [
0028 406- 05520 4.000 M | 225. 00000 900. 00| 265. 00000 1060. 00| 300. 00000 1200. 00
ASPHALT FOR TACK COAT | | [
0029 501- 03489 96. 000 EACH| 19. 13000 1836. 48| 19. 00000 1824. 00| 20. 00000 1920. 00
TIE BAR RETROFIT [ [ [
0030 501- 05090 100.000 n2 | 85. 00000 8500. 00| 56. 00000 5600. 00| 54. 00000 5400. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0031 501-05182 297.600 n2 | 75. 00000 22320. 00| 56. 00000 16665. 60| 40. 00000 11904. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 300 mm | | [
0032 501- 05310 83.400 m | 250. 00000 20850. 00| 300. 00000 25020. 00| 90. 00000 7506. 00
TERM NAL JOI NT | | |
0033 601- 01522 15.000 EACH 1225. 00000 18375. 00| 1180. 00000 17700. 00| 1500. 00000 22500. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0034 601-04746 3.000 EACH 7200. 00000 21600. 00| 5750. 00000 17250. 00| 10000. 00000 30000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0035 601- 05999 4.000 EACH 40. 00000 160. 00| 36. 50000 146. 00| 75. 00000 300. 00
CURVED TERM NAL END | | |
0036 601- 06037 4.000 EACH 575. 00000 2300. 00| 550. 00000 2200. 00| 760. 00000 3040. 00
GUARDRAI L END TREATMENT, | | | [
0037 601- 94689 3.000 EACH 3275. 00000 9825. 00| 3200. 00000 9600. 00| 3500. 00000 10500. 00
GUARDRAI L END TREATMENT, OS | | |
0038 601- 94690 4.000 EACH 3275. 00000 13100. 00| 3200. 00000 12800. 00| 3500. 00000 14000. 00
GUARDRAI L END TREATMENT, MB | | |
0039 601-99105 834.500 m | 32. 70000 27288. 15| 32. 00000 26704. 00| 38. 00000 31711. 00

GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |
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MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 601-99106 24.752 m | 56. 00000 1386. 11| 62. 00000 1534. 62| 67. 00000 1658. 38
GUARDRAI L, W BEAM 0. 952 m SPACI NG | | |
0041 601-99108 307.730 m | 46. 20000 14217. 13| 48. 00000 14771. 04| 65. 00000 20002. 45
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0042 601-99123 2.000 EACH 2100. 00000 4200. 00| 1900. 00000 3800. 00| 2400. 00000 4800. 00
GUARDRAI L TRANSI TI ON, GP | | |
0043 601-99132 3.000 EACH 50. 00000 150. 00| 135. 00000 405. 00| 90. 00000 270. 00
GUARDRAI L TRANSI TICN, VH, 1.905 m | | |
SPACI NG | | |
0044 601-99133 2.000 EACH 40. 00000 80. 00| 110. 00000 220. 00| 90. 00000 180. 00
GUARDRAI L TRANSI TI ON VH, 3.810 m SPACI NG | |
0045 602- 06639 471.000 m | 92. 14000 43397. 94| 120. 00000 56520. 00| 98. 00000 46158. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0046 602- 06646 1055.000 m | 82. 05000 86562. 75| 110. 00000 116050. 00| 90. 00000 94950. 00
TEMPORARY CONCRETE BARR! ER | | [
0047 602-06729 88.000 EACH| 7.50000 660. 00| 6. 20000 545. 60| 12. 00000 1056. 00
BARRI ER DELI NEATOR | | [
0048 603- 06040 92.000 m | 54. 00000 4968. 00| 46. 00000 4232. 00| 70. 00000 6440. 00
FENCE, FARM FIELD, 1190 nm | | [
0049 605- 05523 165.000 m | 34. 10000 5626. 50| 34. 00000 5610. 00| 42. 00000 6930. 00
CURB, HVA | | |
0050 610- 05527 3270.000 My | 32. 65000 106765. 50| 37. 50000 122625. 00| 39. 00000 127530. 00
HVA FOR APPROACHES | | [
0051 610- 06257 346.400 n2 | 61. 22000 21206. 61| 55. 00000 19052. 00| 50. 00000 17320. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0052 610- 06259 324.800 n2 | 65. 00000 21112. 00| 58. 00000 18838. 40| 54. 00000 17539. 20
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0053 611-52817 2.000 EACH 23206. 87000 46413. 74| 39000. 00000 78000. 00| 25000. 00000 50000. 00
TEMPORARY CROSSOVER, B | | |
0054 616- 02320 950.000 n2 | 2. 46000 2337. 00| 4. 30000 4085. 00| 4. 00000 3800. 00
GEOTEXTI LES | | [
0055 616- 06451 640.000 My | 15. 77000 10092. 80| 16. 00000 10240. 00| 24. 00000 15360. 00
Rl PRAP, UNI FORM | | |
0056 616-51366 25.000 n2 | 72. 00000 1800. 00| 64. 00000 1600. 00| 50. 00000 1250. 00
SLOPEWALL, CONCRETE, 125 mm | | |
0057 616-51367 4.000 n2 | 230. 00000 920. 00| 300. 00000 1200. 00| 48. 00000 192. 00
SLOPEWALL, OONCRETE, 100 mm | | |
0058 621-01004 2.000 EACH 250. 00000 500. 00| 265. 00000 530. 00| 600. 00000 1200. 00
|
I
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ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 621- 06559 4900.000 n2 | 0. 60000 2940. 00| 0. 65000 3185. 00| 0. 95000 4655. 00
MULCHED SEEDING R | | |
0060 621-06570 615.000 nB8 | 38. 07000 23413. 05| 26. 00000 15990. 00| 32. 00000 19680. 00
TOP SO L [ [ [
0061 621-06575 1235.000 n2 | 3. 60000 4446. 00| 3. 80000 4693. 00| 5. 50000 6792. 50
SODDI NG, NURSERY | | [
0062 701-51190 52.000 m | 98. 17000 5104. 84| 180. 00000 9360. 00| 115. 00000 5980. 00
PILE, STEEL H, HP 250 X 62 | | [
0063 702-51005 87.300 n8 | 735. 00000 64165. 50| 530. 00000 46269. 00| 460. 00000 40158. 00
CONCRETE, A, SUBSTRUCTURE | | [
0064 702-51015 15.000 n8 | 330. 00000 4950. 00| 315. 00000 4725. 00| 500. 00000 7500. 00
CONCRETE, B, FOOTI NGS | | [
0065 702-51110 5576. 000 kg | 5. 21000 29050. 96| 3. 70000 20631. 20| 7. 75000 43214. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0066 702-51863 1716. 000 EACH| 5. 24000 8991. 84| 8. 70000 14929. 20| 9. 00000 15444. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0067 703-03622 232.000 EACH 14. 10000 3271. 20| 14. 00000 3248. 00| 15. 00000 3480. 00

TIE BAR ASSEMBLY, THREADED, EPOXY | | |
COATED, MODI FI ED , MODI FI ED | | |

0068 703- 51032 268336. 000 kg | 1. 11000 297852. 96 1. 35000 362253. 60 1. 01000 271019. 36
REI NFORCI NG STEEL, EPOXY COATED | | |

0069 703- 90976 6003.000 kg | 1. 08000 6483. 24| 1. 20000 7203. 60| 0. 93000 5582. 79
REI NFORCI NG STEEL, GRADE 60 | |

0070 703- 96177 76430.000 kg | 1. 11000 84837. 30| 1. 35000 103180. 50| 1. 01000 77194. 30
REI NFORCI NG STEEL, EPOXY COATED, GRADE | |
60 I I I

0071 704- 05892 1697.400 n8 | 530. 00000 899622. 00| 410. 00000 695934. 00| 495. 00000 840213. 00
CONCRETE, QC/ QA, SUPERSTRUCTURE | | |

0072 706- 05734 16. 000 EACH| 1000. 00000 16000. 00| 1500. 00000 24000. 00| 1100. 00000 17600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | |

0073 706-51020 303.000 n8 | 400. 00000 121200. 00| 265. 00000 80295. 00| 530. 00000 160590. 00
CONCRETE, C, RAILING | | |

0074 706- 51025 300.400 m | 112. 00000 33644. 80| 85. 00000 25534. 00| 200. 00000 60080. 00
CONCRETE, C, RAILING | | |

0075 709- 51821 LUMP|  35069. 76000 35069. 76/  40000. 00000 40000. 00|  45000. 00000 45000. 00
SURFACE SEAL , STRUCTURE NO 1 | | |

0076 709- 51821 LUMP|  10486. 08000 10486. 08|  19000. 00000 19000. 00|  15000. 00000 15000. 00
SURFACE SEAL , STRUCTURE NO. 2 | | |

0077 710-51864 5390.000 EACH 8. 35000 45006. 50| 12. 00000 64680. 00| 9. 00000 48510. 00
FI ELD DRI LLED HOLE | |

0078 710-51870 10.000 n2 | 561. 50000 5615. 00| 400. 00000 4000. 00| 250. 00000 2500. 00

REPO NTI NG MASONRY | N STRUCTURES | [ |
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ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 711-51038 LUWP|  480415. 71000 480415. 71|  720000. 00000 720000. 00| 628000. 00000 628000. 00
STRUCTURAL STEEL , STRUCTURE NO 1 | | |
0080 711-51038 LUWP|  454463. 00000 454463. 00| 460000. 00000 460000. 00| 491000. 00000 491000. 00
STRUCTURAL STEEL , STRUCTURE NO 2 | | |
0081 711-51871 425.000 m | 22. 31000 9481. 75| 47. 00000 19975. 00| 190. 00000 80750. 00
FI LLET WELD, 8 nm | | [
0082 711-96024 25028. 000 EACH| 1. 95000 48804. 60| 1. 70000 42547. 60| 3. 00000 75084. 00
FI ELD WELDED STUD SHEAR CONNECTOR | | |
0083 715-05149 1.200 m | 215. 50000 258. 60| 230. 00000 276. 00| 60. 00000 72.00
PIPE, TYPE 2, O RCULAR 300 mm [ [ |
0084 715-05217 47.900 m | 84. 94000 4068. 63| 95. 00000 4550. 50| 61. 00000 2921. 90
PIPE, TYPE 5, O RCULAR 300 nm [ [ [
0085 715- 46000 2.000 EACH 165. 57000 331. 14| 225. 00000 450. 00| 250. 00000 500. 00
PI PE END SECTI ON, 300 mm | | |
0086 715-91361 64.000 m | 27. 70000 1772. 80| 78. 00000 4992. 00| 19. 00000 1216. 00
PIPE, PVC, 150 nm | | [
0087 720- 45030 1.000 EACH| 1305. 42000 1305. 42| 850. 00000 850. 00| 1900. 00000 1900. 00
I NLET, E7 | | |
0088 724-03276 48.000 m | 318. 11000 15269. 28| 180. 00000 8640. 00| 350. 00000 16800. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0089 724-51925 26.200 m | 317. 35000 8314. 57| 250. 00000 6550. 00| 395. 00000 10349. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0090 724-51927 26.200 m | 1390. 73000 36437. 13| 1480. 00000 38776. 00| 2611. 00000 68408. 20
EXPANSI ON JO NT, M | | [
0091 726-92406 70. 000 EACH 501. 33000 35093. 10| 690. 00000 48300. 00| 650. 00000 45500. 00
BEARI NG ASSEMBLY, ELASTOVERI C | | |
0092 801-01093 8.000 EACH 995. 00000 7960. 00| 1050. 00000 8400. 00| 1100. 00000 8800. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | [ |
0093 801-03290 3.000 EACH 295. 00000 885. 00| 310. 00000 930. 00| 425. 00000 1275. 00
CONSTRUCTION SIGN, C | | |
0094 801- 04308 2.000 EACH 995. 00000 1990. 00| 1050. 00000 2100. 00| 1100. 00000 2200. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0095 801- 06207 12800.000 m | 2.90000 37120. 00| 3. 00000 38400. 00| 3. 40000 43520. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0096 801-06218 16.000 m | 19. 95000 319. 20| 21. 00000 336. 00| 30. 00000 480. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 mm | [ |

0097 801- 06605 16. 000 EACH| 225. 00000 3600. 00| 240. 00000 3840. 00| 400. 00000 6400. 00
BARRI CADE, I11A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 450 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0098 801- 06606 24.000 EACH 325. 00000 7800. 00| 340. 00000 8160. 00| 515. 00000 12360. 00
BARRI CADE, 111B | |
0099 801- 06625 13.000 EACH 195. 00000 2535. 00| 205. 00000 2665. 00| 275. 00000 3575. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0100 801- 06640 45. 000 EACH 225. 00000 10125. 00| 235. 00000 10575. 00| 310. 00000 13950. 00
CONSTRUCTI ON SI GN, A | | [
0101 801- 06645 7.000 EACH 45, 00000 315. 00| 47. 00000 329. 00| 75. 00000 525. 00
CONSTRUCTI ON SI G\, B | | [
0102 801-06710 720.000 DAY | 12. 00000 8640. 00| 13. 00000 9360. 00| 25. 00000 18000. 00
FLASHI NG ARROW S| GN | | [
0103 801-06775 LUWP| 50310. 80000 50310. 80| 72000. 00000 72000. 00] 150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | | [
0104 801-09133 4.000 EACH 13800. 00000 55200. 00| 14500. 00000 58000. 00| 18000. 00000 72000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0105 801-97643 1100.000 m | 11. 50000 12650. 00| 12. 50000 13750. 00| 16. 00000 17600. 00
TEMPORARY BUZZ STRI PS | |
0106 804-06771 10. 000 EACH 24. 00000 240. 00| 21. 00000 210. 00| 70. 00000 700. 00
DELI NEATOR POST, FLEXI BLE | | [
0107 805- 02595 3.000 EACH 200. 00000 600. 00| 225. 00000 675. 00| 700. 00000 2100. 00
CONTROLLER, RESET TI M NG | | [
0108 805- 94295 12.000 EACH 1. 00000 12. 00| 1. 10000 13. 20| 325. 00000 3900. 00
SI GNAL HEAD, RELOCATE | | [
0109 806- 06539 LUWP| 12000. 00000 12000. 00| 13500. 00000 13500. 00| 9500. 00000 9500. 00

TEMPORARY SI GNAL | NSTALLATI ON, MAI NTAI N | | |
, STRUCTURE NO. 2 | |

0110 808- 06711 870.000 m | 0. 22000 191. 40| 0. 25000 217. 50| 0. 45000 391. 50
LINE, PAINT, BROKEN, WHI TE, 100 nm | | |

0111 808- 06713 1185.000 m | 0. 22000 260. 70| 0. 25000 296. 25| 0. 45000 533. 25
LINE, PAINT, SOLID, WH TE, 100 nm | |

0112 808- 06714 4185.000 m | 0. 22000 920. 70| 0. 25000 1046. 25| 0. 45000 1883. 25
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0113 808- 06716 7100.000 m | 0. 85000 6035. 00| 0. 90000 6390. 00| 1. 00000 7100. 00
LI NE, REMOVE | | |

0114 808- 75001 171.000 m | 0. 27000 46. 17| 0. 30000 51. 30| 0. 49000 83.79
LINE, PAINT, BROKEN, WHI TE, 125 nm | | |

0115 808- 75996 14.000 EACH 44. 00000 616. 00| 21. 00000 294. 00| 25. 00000 350. 00
SNOWPLOMBLE RAI SED PAVEMENT NARKER, | | |
REMOVE | [ |

0116 808- 75998 44.000 EACH 31. 75000 1397. 00| 33. 00000 1452. 00| 60. 00000 2640. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0117 213-52830 10.000 n8 | 412. 83000 4128. 30| 220. 00000 2200. 00| 275. 00000 2750. 00

FLOMBLE NMORTAR | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 450 -14

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 5, 655, 388. 21 ROUTE : NHS US 31
CALL ORDER . 450 CONTRACT ID : B -24458-A COUNTIES : M AM
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (4) 35-1374866 | (5) 35-1212938 | (6) 35-1386990
| PREMCO, | NC. | ATLAS EXCAVATI NG | NC. | 'SOM JACK CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0118 715-05119 50.000 m | 51. 52000 2576. 00| 63. 00000 3150. 00| 60. 00000 3000. 00
PIPE, TYPE 1, OROUAR 375 mm | |
0119 715- 46005 2.000 EACH 347. 57000 695. 14| 240. 00000 480. 00| 400. 00000 800. 00
Pl PE END SECTI QN, 375 mm | |
SECTI ON TOTALS | $ 4,698, 883. 92| $ 4,971,744, 11| $ 5,367,670.07
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 4,698, 883. 92| $ 4,971, 744. 11| $ 5,367,670.07




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1,239, 638. 20 ROUTE : NHS SR 37
CALL CRDER : 460 OONTRACT I D : B -24459- A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DISTRICT  : SEYMOUR Di STRI CT
CONTRACT TIME : 09/01/00 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0970006
0970006
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D

1 35-1364963 ERBER & M LLI GAN CONSTR  CQ $ 1,128, 003.54 100. 0000%

2 35-1618530 AMER! CAN CONTRACTI NG & SERVI CES, | NC. $ 1,217, 925.46 107. 9717%

3 35-1310611 ROBERTSON, DUNCAN, | NC. $ 1,222, 938.38 108. 4161%

4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,241, 326.33 110. 0463%

5  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 1,259, 340. 66 111. 6433%

| (1) 35-1364963 |(2) 35-1618530 | (3) 35-1310611

| ERBER & M LLI GAN CONSTR CO. | AVERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT (1) AND
BRI DGE REHABI LI TATI ON (1)

I
0001 105-01925 8.000 MOS | 1000. 00000 8000. 00| 1350. 00000 10800. 00| 1250. 00000 10000. 00

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP|  15000. 00000 15000. 00|  20000. 00000 20000. 00| 6000. 00000 6000. 00
CONSTRUCTI ON ENGI NEERI NG | | |

0003 110- 01001 LUMP|  50000. 00000 50000. 00|  60000. 00000 60000. 00|  65000. 00000 65000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201- 52370 LUMP| 5000. 00000 5000. 00| 6000. 00000 6000. 00| 6000. 00000 6000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 701.000 n2 | 15. 00000 10515. 00| 15. 00000 10515. 00| 25. 00000 17525. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 463.000 m | 5. 00000 2315. 00| 3. 00000 1389. 00| 5. 00000 2315. 00
GUARDRAI L, REMOVE | |

0007 202- 02286 1.000 EACH  60000. 00000 60000. 00|  25000. 00000 25000. 00|  25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE , STRNO 1 | |

0008 202- 02844 1.000 EACH 500. 00000 500. 00| 600. 00000 600. 00| 1000. 00000 1000. 00

SI GN STRUCTURE, OVERHEAD, MONOTUBE, | |
REMOVE PARCEL NO. 2 [ |

0009 202- 03135 7.610 2 | 125. 00000 951. 25 350. 00000 2663. 50| 220. 00000 1674. 20
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | |
REMOVE | [ |
0010 202-51328 LUMP|  24000. 00000 24000. 00|  12000. 00000 12000. 00|  49500. 00000 49500. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2 | [ |
0011 202- 60820 216.000 n2 | 5. 50000 1188. 00| 6. 00000 1296. 00| 8. 80000 1900. 80

SURFACE M LLING ASPHALT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0012 202- 60822 734.000 n2 | 5. 50000 4037. 00| 6. 00000 4404. 00| 8. 80000 6459. 20
SURFACE M LLI NG PORTLAND CEMENT | | [
CONCRETE | | |
0013 203- 02000 595.000 nB8 | 12. 50000 7437.50| 25. 00000 14875. 00| 12. 00000 7140. 00
EXCAVATI QN, COWWON | | |
0014 203- 02070 2460.000 n8 | 16. 00000 39360. 00| 18. 00000 44280. 00| 12. 50000 30750. 00
BORROW | | |
0015 203-51223 360.000 nB8 | 20. 00000 7200. 00| 13. 00000 4680. 00| 10. 00000 3600. 00
EXCAVATI ON, WATERWAY | | |
0016 205- 02224 130.000 m | 7.50000 975. 00| 5. 00000 650. 00| 3. 00000 390. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ [ [
0017 205-02229 28.000 m | 15. 00000 420. 00| 11. 50000 322. 00| 10. 00000 280. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | [
0018 206-51215 28.000 n8 | 200. 00000 5600. 00| 120. 00000 3360. 00| 300. 00000 8400. 00
EXCAVATI ON, X | | |
0020 206-51230 356.000 nB8 | 50. 00000 17800. 00| 20. 00000 7120. 00| 35. 00000 12460. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0021 211-06467 74.000 nB8 | 24. 00000 1776. 00| 35. 00000 2590. 00| 25. 00000 1850. 00
AGGREGATE FOR END BENT BACKFI LL | |
0022 303-52308 1280.000 My | 18. 50000 23680. 00| 20. 00000 25600. 00| 15. 00000 19200. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 304- 04403 60.000 nB8 | 27.50000 1650. 00| 50. 00000 3000. 00| 25. 00000 1500. 00
SUBBASE FOR CEMENT CONCRETE PAVENVENT | | [
0024 402- 05468 735.000 My | 50. 00000 36750. 00| 47. 00000 34545. 00| 49. 50000 36382. 50
HVA BASE 25.0 nm MAI NLI NE | | [
0025 402- 05481 225.200 My | 57. 50000 12949. 00| 57. 00000 12836. 40| 61. 05000 13748. 46
HVA BASE 25.0 nm SHOULDER | | [
0026 402- 05495 71.000 My | 75. 00000 5325. 00| 70. 00000 4970. 00| 75. 35000 5349. 85
HVA WEDGE AND LEVEL | | [
0027 404- 05511 722.000 n2 | 4. 00000 2888. 00| 3. 50000 2527. 00| 3. 63000 2620. 86
SEAL COAT, 2 | | |
0028 405- 05518 722.000 n2 | 2. 00000 1444. 00| 2. 00000 1444. 00| 2. 03000 1465. 66
ASPHALT FOR PRI VE COAT | | |
0029 406- 05521 648.000 nR2 | 0. 60000 388. 80| 0. 65000 421. 20| 0. 66000 427. 68
ASPHALT FOR TACK COAT | | |
0030 501-05180 307.000 n2 | 55. 00000 16885. 00| 80. 00000 24560. 00| 55. 00000 16885. 00
CEMENT CONCRETE PAVEMENT, PLAIN, 250 nmm | | |
0031 501-05310 14.400 m | 300. 00000 4320. 00| 350. 00000 5040. 00| 308. 00000 4435. 20
I

TERM NAL JO NT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1310611

| ERBER & M LLI GAN CONSTR.  CO. | AMERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0032 601- 01522 4.000 EACH 1350. 00000 5400. 00| 1100. 00000 4400. 00| 1144. 00000 4576. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0033 601- 04746 1.000 EACH| 9000. 00000 9000. 00| 6000. 00000 6000. 00| 5665. 00000 5665. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [

0034 601- 94689 2.000 EACH 3500. 00000 7000. 00| 3100. 00000 6200. 00| 3287. 00000 6574. 00
GUARDRAI L END TREATMENT, OS | | [

0035 601- 94690 2.000 EACH| 3500. 00000 7000. 00| 3100. 00000 6200. 00| 3287. 00000 6574. 00
GUARDRAI L END TREATMENT, NS | | [

0036 601- 99105 100.965 m | 37. 00000 3735. 71| 35. 00000 3533. 78| 36. 30000 3665. 02
GUARDRAI L, WBEAM 1.905 m SPACI NG | | [

0037 601- 99108 129.540 m | 50. 00000 6477. 00| 52. 00000 6736. 08| 53. 90000 6982. 20
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | [ [
m SPACI NG | | |

0038 602- 06639 227.000 m | 60. 00000 13620. 00| 80. 00000 18160. 00| 70. 00000 15890. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [

0039 602- 06646 513.000 m | 58. 00000 29754. 00| 75. 00000 38475. 00| 70. 00000 35910. 00
TEMPORARY CONCRETE BARRI ER | | |

0040 602- 06729 16.000 EACH| 8. 00000 128. 00| 7. 50000 120. 00| 8. 00000 128. 00
BARRI ER DELI NEATOR | | |

0041 603- 02013 270.000 m | 17. 50000 4725. 00| 16. 50000 4455. 00| 17. 60000 4752. 00
FENCE, W RE TYPE, RESET | | |

0042 610- 05527 1547.000 My | 50. 00000 77350. 00| 47. 00000 72709. 00| 49. 77000 76994. 19
HVA FOR APPROACHES | | [

0043 610- 06257 619.000 n2 | 57. 50000 35592. 50| 60. 00000 37140. 00| 60. 00000 37140. 00
RE| NFORCED CONCRETE BRI DGE APPROACH, | |
250 mMm | | |

0044 611-03392 2.000 EACH  22500. 00000 45000.00]  19250. 00000 38500.00]  20000. 00000 40000. 00
TEMPORARY CROSSOVER, A MODI FI ED | | |

0045 615- 06490 5.000 EACH 110. 00000 550. 00| 120. 00000 600. 00| 126. 50000 632. 50
RI GHT OF WAY MARKER | | [

0046 615- 06500 2.000 EACH 425. 00000 850. 00| 450. 00000 900. 00| 400. 00000 800. 00
MONUMENT, A | | |

0047 616- 02320 1453.000 n2 | 3.00000 4359. 00| 3. 00000 4359. 00| 3. 00000 4359. 00
GEOTEXTI LES | | |

0048 616- 03472 908.000 My | 18. 50000 16798. 00| 26. 00000 23608. 00| 17. 00000 15436. 00
Rl PRAP, REVETMENT 450 mm | | |

0049 621-01004 4.000 EACH 700. 00000 2800. 00| 500. 00000 2000. 00| 495. 00000 1980. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0050 621- 06559 4540.000 n2 | 0. 50000 2270. 00| 0. 50000 2270. 00| 0. 44000 1997. 60

MJULCHED SEEDI NG R



TEMPORARY PI PE
PIPE, 2.01 nm 30

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0051 621- 06567 8.000 kL | 1. 00000 8. 00| 1. 00000 8. 00| 0. 83000 6. 64
VWATER | | |
0052 621-06574 476.000 n2 | 4. 00000 1904. 00| 5. 00000 2380. 00| 5. 33000 2537.08
SODDI NG | | |
0053 622-52436 2.000 EACH 28. 00000 56. 00| 33. 00000 66. 00| 22.00000 44. 00
SIGN, DO NOT MOW OR SPRAY | | [
0054 622-91786 223.000 EACH 12. 50000 2787. 50| 8. 00000 1784. 00| 8. 52000 1899. 96
SEEDLI NG | | [
0055 701-51195 51.100 m | 120. 00000 6132. 00| 500. 00000 25550. 00| 200. 00000 10220. 00
PILE, STEEL H, HP 310 X 79 | | [
0056 701-91792 14.000 EACH 100. 00000 1400. 00| 170. 00000 2380. 00| 100. 00000 1400. 00
PILE TIP, STEEL H | | [
0057 702-51005 163.200 n8 | 400. 00000 65280. 00| 500. 00000 81600. 00| 500. 00000 81600. 00
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51015 26.600 n8 | 400. 00000 10640. 00| 300. 00000 7980. 00| 500. 00000 13300. 00
CONCRETE, B, FOOTI NGS | | [
0059 702-51110 1169.400 kg | 5. 00000 5847. 00| 5. 00000 5847. 00| 5. 00000 5847. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0060 702-51863 410. 000 EACH 8. 00000 3280. 00| 15. 00000 6150. 00| 8. 80000 3608. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0061 703-51030 15258.000 kg | 1. 30000 19835. 40| 1. 25000 19072. 50| 1. 25000 19072. 50
REI NFORCI NG STEEL | | [
0062 703-51032 40013. 000 kg | 1. 36000 54417. 68| 1. 40000 56018. 20| 1. 40000 56018. 20
REI NFORCI NG STEEL, EPOXY CQOATED | | |
0063 703-97703 228.000 EACH 10. 00000 2280. 00| 21. 00000 4788. 00| 10. 00000 2280. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0064 704-51002 186. 700 nB | 425. 00000 79347. 50| 600. 00000 112020. 00| 600. 00000 112020. 00
CONCRETE, C, SUPERSTRUCTURE | |
0065 706- 05732 8. 000 EACH| 1200. 00000 9600. 00| 1200. 00000 9600. 00| 1200. 00000 9600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0066 706-51020 43.300 nB | 450. 00000 19485. 00| 450. 00000 19485. 00| 515. 00000 22299. 50
CONCRETE, C, RAILING | | [
0068 707-05983 217.000 m | 300. 00000 65100. 00| 400. 00000 86800. 00| 275. 00000 59675. 00
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 nm X 305 nm [ [ |
0069 709-51821 LUMP| 4200. 00000 4200. 00| 4000. 00000 4000. 00| 6000. 00000 6000. 00
SURFACE SEAL , STR NO 1 | | |
0070 709-51821 LUVP| 1800. 00000 1800. 00| 1600. 00000 1600. 00| 2000. 00000 2000. 00
SURFACE SEAL , STR NO 2 | | |
0071 715- 04509 110.000 m | 38. 00000 4180. 00| 40. 00000 4400. 00| 66. 00000 7260. 00
I
|

ZC, CORRUGATED STEEL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1310611
| ERBER & M LLI GAN CONSTR. CO. | AVERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0072 715- 05407 54.400 m | 15. 00000 816. 00| 30. 00000 1632. 00| 10. 00000 544. 00
PI PE, END BENT DRAIN, 150 nm | | |
0073 715-91361 4,200 m | 10. 00000 42. 00| 55. 00000 231. 00| 15. 00000 63. 00
PIPE, PVC, 150 nm | | [
0074 722-51401 9.000 n2 | 180. 00000 1620. 00| 50. 00000 450. 00| 237. 60000 2138. 40
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0075 722-51842 573.000 n2 | 45, 00000 25785. 00| 65. 00000 37245. 00| 60. 50000 34666. 50
BRI DGE DECK OVERLAY | | [
0076 722-51846 12.000 n8 | 395. 00000 4740. 00| 395. 00000 4740. 00| 395. 00000 4740. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0077 722-51852 30.000 n2 | 80. 00000 2400. 00| 30. 00000 900. 00| 143. 00000 4290. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0078 724-03276 39.000 m | 300. 00000 11700. 00| 240. 00000 9360. 00| 495, 00000 19305. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0079 724-51925 36.000 m | 300. 00000 10800. 00| 350. 00000 12600. 00| 300. 00000 10800. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0080 801-04308 7.000 EACH 275. 00000 1925. 00| 235. 00000 1645. 00| 242. 00000 1694. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0081 801-06207 5566.000 m | 3. 20000 17811. 20| 3. 00000 16698. 00| 3. 30000 18367. 80
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0082 801- 06605 16. 000 EACH 110. 00000 1760. 00| 70. 00000 1120. 00| 104. 50000 1672. 00
BARRI CADE, |11A | | [
0083 801- 06606 8.000 EACH 120. 00000 960. 00| 100. 00000 800. 00| 115. 50000 924. 00
BARRI CADE, |11B | | |
0084 801- 06640 33.000 EACH 100. 00000 3300. 00| 80. 00000 2640. 00| 82. 50000 2722.50
CONSTRUCTI ON SI GN, A | | |
0085 801- 06645 4.000 EACH 35. 00000 140. 00| 33. 00000 132. 00| 38. 50000 154. 00
CONSTRUCTI ON SI G\, B | | |
0087 801-06710 330. 000 DAY | 17. 50000 5775. 00| 15. 00000 4950. 00| 16. 50000 5445. 00
FLASHI NG ARROW S| GN | | |
0088 801-06775 LUMP| 17500. 00000 17500. 00| 30000. 00000 30000. 00| 50000. 00000 50000. 00
MAI NTAI NI NG TRAFFI C | | |
0089 801-97643 259.200 m | 17. 50000 4536. 00| 14. 00000 3628. 80| 15. 40000 3991. 68
TEMPORARY BUZZ STRI PS | | |
0090 804- 06770 2.000 EACH 24. 00000 48. 00| 15. 50000 31. 00| 16. 50000 33.00
DELI NEATOR PCST | | |
0091 808-06701 250.000 m | 1. 80000 450. 00| 1. 10000 275. 00| 1. 65000 412.50
LI NE, THERMOPLASTI C, BROKEN, WHI TE, | | |
100mMm | |
0092 808-06703 698.000 m | 1. 50000 1047. 00| 1. 10000 767. 80| 1. 45000 1012. 10

LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm]



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 460 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1618530 | (3) 35-1310611

| ERBER & M LLI GAN CONSTR.  CO. | AMERI CAN CONTRACTI NG & SERVI | ROBERTSON, DUNCAN, | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST
0093 808- 06716 1770.000 m | 1. 80000 3186. 00| 1. 00000 1770. 00| 1. 63000 2885. 10
LI NE, REMOVE | | |
0094 808- 75245 902.000 m | 1. 50000 1353. 00| 1.10000 992. 20| 1. 45000 1307. 90
LI NE, THERMOPLASTIC, SCLID, YELLOW | | |
100mMm | |
0095 801- 06469 687.000 m | 6. 50000 4465. 50| 5. 00000 3435. 00| 3. 30000 2267. 10
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
200 mm | [ |
0096 619- 61505 LUMP| 7500. 00000 7500. 00| 6500. 00000 6500. 00| 7500. 00000 7500. 00

CLEAN AND PAI NT END DI APHRAGVB | | |
EXPANSI ON SHOES AND BEAM ENDS , STR NO 2| | |
SECTI ON TOTALS | $ 1,128, 003. 54| $ 1,217, 925. 46| $ 1,222,938.38

CONTRACT TOTALS | $ 1,128, 003. 54| $ 1,217,925. 46| $ 1,222,938.38




TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416 [
| GCOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REPLACEMENT (1) AND
BRI DGE REHABI LI TATI ON (1)
I | |
0001 105-01925 8.000 MOS | 1400. 00000 11200. 00| 1358. 53000 10868. 24|
FIELD OFFICE, 51.1 n? | | |
0002 105- 06845 LUWP| 7000. 00000 7000. 00| 14062. 95000 14062. 95|
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUWP| 62000. 00000 62000. 00| 62959. 72000 62959. 72|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 6200. 00000 6200. 00| 5219. 25000 5219. 25|
CLEARI NG R GHT OF WAY | | |
0005 202-02240 701.000 n2 | 17. 00000 11917. 00| 6. 49000 4549. 49|
PAVEMENT, REMOVE | | |
0006 202-02241 463.000 m | 2. 75000 1273. 25| 2.92000 1351. 96|
GUARDRAI L, REMOVE | | [
0007 202- 02286 1.000 EACH 30000. 00000 30000. 00| 67134. 77000 67134. 77|
PRESENT STRUCTURE, REMOVE , STR NO 1 | | [
0008 202- 02844 1.000 EACH 1500. 00000 1500. 00| 3521. 49000 3521. 49|
Sl GN STRUCTURE, OVERHEAD, MONOTUBE, | | [
REMOVE PARCEL NO. 2 | | [
0009 202-03135 7.610 n2 | 1. 50000 11. 42| 11. 19000 85. 16|
REGULATED ASBESTOS CONTAI NI NG MATERI ALS, | | |
REMOVE | | |
0010 202-51328 LUWP| 25000. 00000 25000. 00| 42314. 54000 42314. 54|
PRESENT STRUCTURE, REMOVE PORTI ONS , | | [
STR NO 2 | [ |
0011 202- 60820 216.000 n2 | 6. 00000 1296. 00| 8. 08000 1745. 28|
SURFACE M LLI NG, ASPHALT | | [
0012 202- 60822 734.000 n2 | 7.00000 5138. 00| 6. 04000 4433. 36|
SURFACE M LLING PORTLAND CEMENT | | [
CONCRETE | [ |
0013 203- 02000 595.000 n8 | 16. 66000 9912. 70| 11. 94000 7104. 30|
EXCAVATI ON, COVVON | | |
0014 203-02070 2460.000 n8 | 25. 72000 63271. 20| 13. 68000 33652. 80|
BORROW | | |
0015 203-51223 360.000 nB | 23. 78000 8560. 80| 6. 78000 2440. 80|
EXCAVATI ON, WATERWAY | | |
0016 205- 02224 130.000 m | 4. 70000 611. 00| 5. 12000 665. 60|
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | | |
0017 205-02229 28.000 m | 11. 00000 308. 00| 11. 98000 335. 44|
|
I

STRAW BALE DI TCH CHECK | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 460 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416

I

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N
0018 206-51215 28.000 n8 | 125. 00000 3500. 00| 321. 84000 9011. 52|
EXCAVATI ON, X | | |
0020 206- 51230 356.000 n8 | 40. 00000 14240. 00| 24. 34000 8665. 04|
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0021 211- 06467 74.000 n8 | 50. 00000 3700. 00| 58. 01000 4292. 74|
AGGREGATE FOR END BENT BACKFI LL | | |
0022 303-52308 1280.000 My | 17. 25000 22080. 00| 17. 97000 23001. 60|
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0023 304- 04403 60.000 n8 | 65. 00000 3900. 00| 52. 75000 3165. 00|
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0024 402- 05468 735.000 My | 45. 00000 33075. 00| 47.08000 34603. 80|
HVA BASE 25.0 mm MAI NLI NE | | |
0025 402- 05481 225.200 My | 55. 50000 12498. 60| 58. 57000 13189. 96|
HVA BASE 25.0 nm SHOULDER | | |
0026 402- 05495 71.000 My | 68. 50000 4863. 50| 72. 34000 5136. 14|
HVA WEDGE AND LEVEL | | |
0027 404- 05511 722.000 n2 | 3. 30000 2382. 60| 3. 74000 2700. 28|
SEAL COAT, 2 | | |
0028 405- 05518 722.000 n2 | 1. 85000 1335. 70| 2. 00000 1444. 00|
ASPHALT FOR PRI ME COAT | | |
0029 406- 05521 648.000 n2 | 0. 60000 388. 80| 0. 62000 401. 76|
ASPHALT FOR TACK CQAT | | |
0030 501- 05180 307.000 n2 | 50. 00000 15350. 00| 70. 10000 21520. 70|
CEMENT CONCRETE PAVEMENT, PLAIN, 250 nm | | |
0031 501- 05310 14.400 m | 350. 00000 5040. 00| 426. 70000 6144. 48|
TERM NAL JOI NT | | |
0032 601- 01522 4.000 EACH| 1040. 00000 4160. 00| 1083. 37000 4333. 48|
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0033 601- 04746 1.000 EACH 5150. 00000 5150. 00| 5364. 76000 5364. 76|
ENERGY ABSORBI NG TERM NAL, CZ | | |
0034 601- 94689 2.000 EACH 2988. 00000 5976. 00| 3112. 60000 6225. 20|
GUARDRAI L END TREATMENT, OS | | |
0035 601- 94690 2.000 EACH 2988. 00000 5976. 00| 3112. 60000 6225. 20|
GUARDRAI L END TREATMENT, NS | | |
0036 601- 99105 100.965 m | 33. 00000 3331. 85| 34. 88000 3521. 66|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0037 601- 99108 129.540 m | 49. 00000 6347. 46| 51. 28000 6642. 81|
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0038 602- 06639 227.000 m | 97. 00000 22019. 00| 50. 98000 11572. 46|

TEMPORARY CONCRETE BARRI ER, ANCHORED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER : 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-0906416 |
| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
0039 602- 06646 513.000 m | 94. 00000 48222. 00| 50. 98000 26152. 74|
TEMPORARY CONCRETE BARRI ER | | |
0040 602- 06729 16. 000 EACH| 7. 00000 112. 00| 7.29000 116. 64|
BARRI ER DELI NEATOR | | |
0041 603- 02013 270.000 m | 16. 00000 4320. 00| 17. 09000 4614. 30|
FENCE, W RE TYPE, RESET | | |
0042 610- 05527 1547.000 My | 45. 25000 70001. 75| 47. 65000 73714. 55|
HVA FOR APPROACHES | | |
0043 610- 06257 619.000 n2 | 51. 00000 31569. 00| 70. 16000 43429. 04
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mm | | |
0044 611- 03392 2.000 EACH  33115. 00000 66230. 00| 18966. 35000 37932. 70|
TEMPORARY CROSSOVER, A MODI FI ED | | |
0045 615- 06490 5.000 EACH 115. 00000 575. 00| 119. 80000 599. 00|
Rl GHT OF WAY MARKER | | |
0046 615- 06500 2.000 EACH 450. 00000 900. 00| 492. 13000 984. 26|
MONUMENT, A | | |
0047 616- 02320 1453.000 n2 | 2. 20000 3196. 60| 5. 88000 8543. 64|
GEOTEXTI LES | | |
0048 616- 03472 908.000 My | 24. 00000 21792. 00| 28. 85000 26195. 80|
Rl PRAP, REVETMENT 450 nm | | |
0049 621- 01004 4.000 EACH 450. 00000 1800. 00| 468. 77000 1875. 08|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0050 621- 06559 4540.000 n2 | 0. 40000 1816. 00| 0. 43000 1952. 20|
MULCHED SEEDI NG, R | | |
0051 621- 06567 8.000 kL | 0. 75000 6. 00| 0. 83000 6. 64
WATER | | |
0052 621- 06574 476.000 n2 | 4. 85000 2308. 60| 5. 17000 2460. 92|
SODDI NG | | |
0053 622-52436 2.000 EACH 30. 00000 60. 00| 31. 25000 62. 50|
SIGN, DO NOT MOW OR SPRAY | | |
0054 622-91786 223.000 EACH 7. 75000 1728. 25| 8. 33000 1857. 59|
SEEDLI NG | | |
0055 701-51195 51.100 m | 160. 00000 8176. 00| 165. 98000 8481. 58|
PILE, STEEL H, HP 310 X 79 | | |
0056 701-91792 14.000 EACH 125. 00000 1750. 00| 90. 44000 1266. 16|
PILE TIP, STEEL H | | |
0057 702-51005 163.200 n8 | 575. 00000 93840. 00| 663. 75000 108324. 00|
CONCRETE, A, SUBSTRUCTURE | | |
0058 702-51015 26.600 n8 | 600. 00000 15960. 00| 780. 24000 20754. 38|

CONCRETE, B, FOOTI NGS |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 460 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416 [
| GCOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0059 702-51110 1169.400 kg | 5. 00000 5847. 00| 5. 91000 6911. 15|
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0060 702-51863 410. 000 EACH 11. 00000 4510. 00| 10. 14000 4157. 40|
FI ELD DRI LLED HOLE | N CONCRETE | | |
0061 703-51030 15258.000 kg | 1. 10000 16783. 80| 1. 19000 18157. 02|
REI NFORCI NG STEEL | | [
0062 703-51032 40013. 000 kg | 1. 25000 50016. 25| 1. 41000 56418. 33|
REI NFORCI NG STEEL, EPOXY CQATED | | |
0063 703-97703 228.000 EACH 7.00000 1596. 00| 10. 62000 2421. 36|
THREADED BAR SPLI CE, EPOXY COATED | | |
0064 704-51002 186.700 n8 | 600. 00000 112020. 00| 635. 41000 118631. 05|
CONCRETE, C, SUPERSTRUCTURE | | [
0065 706- 05732 8.000 EACH 1400. 00000 11200. 00| 1752. 51000 14020. 08|
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0066 706-51020 43.300 n8 | 480. 00000 20784. 00| 451. 42000 19546. 49|
CONCRETE, C, RAILING | | [
0068 707-05983 217.000 m | 390. 00000 84630. 00| 250. 46000 54349. 82|
STRUCTURAL MEMBERS, CONCRETE |-BEAM 11, | | |
914 mm X 305 mm | | |
0069 709-51821 LUWP| 4250. 00000 4250. 00| 4052. 21000 4052. 21|
SURFACE SEAL , STR NO 1 | | |
0070 709-51821 LUWP| 1250. 00000 1250. 00| 1666. 72000 1666. 72|
SURFACE SEAL , STR NO 2 | |
0071 715- 04509 110.000 m | 70. 00000 7700. 00| 64. 17000 7058. 70|
TEMPORARY PI PE , ZC, CORRUGATED STEEL | | |
PIPE, 2.01 mm 30 | | |
0072 715- 05407 54.400 m | 37. 00000 2012. 80| 42.91000 2334. 30|
Pl PE, END BENT DRAIN, 150 nm | | [
0073 715-91361 4.200 m | 150. 00000 630. 00| 121. 10000 508. 62|
PIPE, PVC, 150 nm | | |
0074 722-51401 9.000 nm2 | 200. 00000 1800. 00| 266. 62000 2399. 58|
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0075 722-51842 573.000 n2 | 57. 00000 32661. 00| 43. 93000 25171. 89|
BRI DGE DECK OVERLAY | | |
0076 722-51846 12.000 nB8 | 395. 00000 4740. 00| 395. 00000 4740. 00|
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0077 722-51852 30.000 n2 | 60. 00000 1800. 00| 53. 82000 1614. 60|
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0078 724-03276 39.000 m | 300. 00000 11700. 00| 128. 77000 5022. 03|
EXPANSI ON JO NT SEALI NG SYSTEM | |
0079 724-51925 36.000 m | 375. 00000 13500. 00| 273. 29000 9838. 44|

STRUCTURAL EXPANSI ON JO NT, SS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 460 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 239, 638. 20 ROUTE : NHS SR 37
CALL ORDER . 460 CONTRACT ID : B -24459-A COUNTI ES : MONRCE
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-0906416

I

| GOHVANN ASPHALT & CONSTR., || WEDDLE BROTHERS CONSTRUCTI ON|

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0080 801- 04308 7.000 EACH 220. 00000 1540. 00| 229. 17000 1604. 19|
ROAD CLOSURE S| GN ASSEMBLY | | |
0081 801- 06207 5566.000 m | 3.00000 16698. 00| 3. 15000 17532. 90|
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |
0082 801- 06605 16.000 EACH 95. 00000 1520. 00| 98. 96000 1583. 36|
BARRI CADE, I11A | | |
0083 801- 06606 8.000 EACH 105. 00000 840. 00| 109. 38000 875. 04
BARRI CADE, |11B | | |
0084 801- 06640 33.000 EACH 75. 00000 2475. 00| 78. 13000 2578. 29|
CONSTRUCTI ON SI GN, A | | |
0085 801- 06645 4.000 EACH 35. 00000 140. 00| 36. 46000 145. 84]
CONSTRUCTI ON SI GN, B | | |
0087 801- 06710 330.000 DAY | 15. 00000 4950. 00| 22. 53000 7434. 90|
FLASH NG ARROW S| GN | | |
0088 801- 06775 LUMP|  12000. 00000 12000. 00|  39191. 69000 39191. 69|
MAI NTAI NI NG TRAFFI C | | |
0089 801- 97643 259.200 m | 14. 00000 3628. 80| 14. 86000 3851. 71|
TEMPORARY BUZZ STRI PS | | |
0090 804- 06770 2.000 EACH 15. 00000 30. 00| 15. 63000 31. 26|
DELI NEATOR POST | | |
0091 808- 06701 250.000 m | 1. 50000 375. 00| 1. 61000 402. 50|
LINE, THERMOPLASTIC, BROKEN, VI TE, | | |
100nm | | |
0092 808- 06703 698.000 m | 1. 30000 907. 40| 1. 38000 963. 24
LINE, THERMOPLASTIC, SOLID, WA TE, 100mmi | |
0093 808- 06716 1770.000 m | 1. 48000 2619. 60| 1. 54000 2725. 80|
LI NE, REMOVE | | |
0094 808- 75245 902.000 m | 1. 30000 1172. 60| 1. 38000 1244. 76|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [ [
100nm | | |
0095 801- 06469 687.000 m | 6. 00000 4122. 00| 6. 33000 4348. 71
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
200 mm | [ |
0096 619- 61505 LUMP| 4000. 00000 4000. 00| 6875. 22000 6875. 22|

CLEAN AND PAI NT END DI APHRAGVB | | I
EXPANSI ON SHOES AND BEAM ENDS , STR NO 2| | |
SECTI ON TOTALS | $ 1,241, 326. 33 $ 1,259, 340. 66|

CONTRACT TOTALS | $ 1,241, 326. 33 $ 1,259, 340. 66|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TIME : 07/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 4241006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK  VENDOR NO./ NAVE BI D LOW BI D
1 35 1364963 ERBER & M LLI GAN CONSTR QO $  224,867.60 100. 0000%
2 35-1310611 ROBERTSON, DUNCAN, | NC $  239,030.89 106. 2985%
3 35-1447641 STRUCTURE OONTRACTORS $ 259, 060. 10 115. 2056%
4 35-2040801 GOHVANN ASPHALT & OONSTRUCTI ON, | NC. $  268,345.72 119. 3349%
5 351673827 HENDERSON, H.E., INC $  277,919.34 123. 5924%
6  35-1912582 EDSAM GONSTRUCTI ON, | NC, $  325,070.88 144, 5610%
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1447641
| ERBER & M LLI GAN OONSTR Q0. | ROBERTSON, DUNCAN, | NC. | STRUCTURE CONTRACTORS
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNTPRCE AVOUNT|  UNIT PRI CE AVONT|  UNIT PRI CE AVOUNT
------------------------------------------ 2 S
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| | |
0001 105- 06790 5.000 MOS |  1000.00000 5000.00]  1250. 00000 6250. 00| 500. 00000 2500. 00
FIELD OFFI CE, 27.9 ne | | |
0002 105- 06845 LUMP  1000. 00000 1000.00]  2500. 00000 2500.00]  1000. 00000 1000. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110-01001 LUMP|  11000. 00000 11000.00]  10000. 00000 10000. 00|  13200. 00000 13200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI CN | | |
0004 201-90788 LUMP| 250. 00000 250.00]  1000.00000 1000.00]  1000. 00000 1000. 00
DEBRI S, REMOVE | | |
0005 202- 02240 172.000 2 | 12. 00000 2064. 00| 25. 00000 4300. 00| 40. 00000 6880. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 282.000 m | 2. 50000 705. 00] 5. 00000 1410. 00] 4.00000 1128. 00
GUARDRAI L, REMOVE | |
0007 202- 02245 1.000 EACH 200. 00000 200. 00| 500. 00000 500. 00| 500. 00000 500. 00
TREE, 150 mm REMOVE | | |
0008 202- 51328 LUMP|  18000. 00000 18000.00]  20000. 00000 20000.00] ~ 17000. 00000 17000. 00
PRESENT STRUCTURE, REMOVE PCRTI ONS | | |
0009 202- 60820 264.000 ng | 7. 50000 1980. 00] 8. 00000 2112. 00| 10. 00000 2640. 00
SURFACE M LLING ASPHALT | | |
0010 202- 62420 78.000 m | 8. 50000 663. 00| 20. 00000 1560. 00| 15. 00000 1170. 00
BRI DGE RAI LI NG REMOVE | | |
0011 203- 02070 100.000 n8 | 12. 00000 1200. 00] 20. 00000 2000. 00] 45. 00000 4500. 00
BORROW | |
0012 213-52830 12.800 n8 | 120. 00000 1536. 00| 150. 00000 1920. 00| 125. 00000 1600. 00
FLOMBLE MORTAR | | |
0013 303-52308 64.000 My | 20. 00000 1280. 00| 20. 00000 1280. 00| 35. 00000 2240. 00

COVPACTED AGGREGATE FCR BASE, 0, 53 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CO. | ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 406- 05521 395.000 n2 | 0. 10000 39. 50| 0. 05000 19. 75| 0. 04000 15. 80
ASPHALT FOR TACK CQOAT | |
0015 501- 05090 188.000 n2 | 55. 00000 10340. 00| 75. 00000 14100. 00| 60. 00000 11280. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0016 601-01522 4.000 EACH 1500. 00000 6000. 00| 1127. 50000 4510. 00| 1425. 00000 5700. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601-01700 2.000 EACH 1750. 00000 3500. 00| 1628. 00000 3256. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0018 601-04746 2.000 EACH 4250. 00000 8500. 00| 5164. 50000 10329. 00| 8610. 00000 17220. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0019 601-06037 2.000 EACH 750. 00000 1500. 00| 671. 00000 1342. 00| 700. 00000 1400. 00
GUARDRAI L END TREATMENT, | | | |
0020 601-99105 226.000 m | 35. 50000 8023. 00| 35. 75000 8079. 50| 34. 00000 7684. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 182.880 m | 50. 00000 9144. 00| 60. 00000 10972. 80| 55. 00000 10058. 40
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602- 06646 30.480 m | 40. 00000 1219. 20| 60. 00000 1828. 80| 50. 00000 1524. 00
TEMPORARY CONCRETE BARR! ER | | [
0023 602- 06729 12.000 EACH 8. 00000 96. 00| 8. 00000 96. 00| 10. 00000 120. 00
BARRI ER DELI NEATOR | | [
0024 610- 05527 270.000 My | 72. 50000 19575. 00| 75. 00000 20250. 00| 60. 00000 16200. 00
HVA FOR APPROACHES | | [
0025 616- 02320 96.000 n2 | 3. 00000 288. 00| 4. 00000 384. 00| 5. 00000 480. 00
GEOTEXTI LES | | |
0026 616- 06396 34.000 My | 35. 00000 1190. 00| 25. 00000 850. 00| 50. 00000 1700. 00
Rl PRAP | | |
0027 621-06574 66.000 n2 | 5. 00000 330. 00| 10. 00000 660. 00| 20. 00000 1320. 00
SODDI NG | | |
0028 702-51005 6. 400 | 750. 00000 4800. 00| 1000. 00000 6400. 00| 1000. 00000 6400. 00
CONCRETE, A, SUBSTRUCTURE | | |
0029 702-51863 510. 000 EACH 6. 50000 3315. 00| 8. 00000 4080. 00| 6. 00000 3060. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-01540 24.000 EACH 12. 00000 288. 00| 15. 00000 360. 00| 15. 00000 360. 00
THREADED Tl E BAR ASSEMBLY | | |
0031 703-51030 2528.000 kg | 1. 60000 4044. 80| 1. 25000 3160. 00| 2. 00000 5056. 00
REI NFORCI NG STEEL | | |
0032 703-51032 3218.000 kg | 1. 80000 5792. 40| 1. 40000 4505. 20| 2. 00000 6436. 00
REI NFORCI NG STEEL, EPOXY CQATED | | |
0033 703-97936 12. 000 EACH 12. 00000 144. 00| 15. 00000 180. 00| 15. 00000 180. 00

THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CO. | ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 706- 05732 4.000 EACH 1000. 00000 4000. 00| 1000. 00000 4000. 00| 800. 00000 3200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0035 706-51025 78.000 m | 125. 00000 9750. 00| 150. 00000 11700. 00| 115. 00000 8970. 00
CONCRETE, C, RAILING | | [
0036 709-51821 LUVP| 2250. 00000 2250. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
SURFACE SEAL | | |
0037 720-44296 4.000 EACH 200. 00000 800. 00| 500. 00000 2000. 00| 200. 00000 800. 00
CAP | NLET | | |
0038 722-51401 8.000 n2 | 100. 00000 800. 00| 100. 00000 800. 00| 210. 00000 1680. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 520.000 n2 | 52. 50000 27300. 00| 50. 00000 26000. 00| 55. 00000 28600. 00
BRI DGE DECK OVERLAY | | [
0040 722-51846 9.500 nB | 395. 00000 3752. 50| 395. 00000 3752. 50| 395. 00000 3752. 50
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0041 722-51852 160.000 n2 | 68. 50000 10960. 00| 25. 00000 4000. 00| 65. 00000 10400. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 520.000 n2 | 7.50000 3900. 00| 8. 00000 4160. 00| 8. 00000 4160. 00
SURFACE M LLI NG | | [
0043 801- 06203 104.000 m | 1. 50000 156. 00| 1. 43000 148. 72| 1. 30000 135. 20
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 2071.000 m | 3. 20000 6627. 20| 3. 30000 6834. 30| 3. 00000 6213. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06640 23.000 EACH 80. 00000 1840. 00| 66. 00000 1518. 00| 60. 00000 1380. 00
CONSTRUCTI ON SI GN, A | | |
0046 801- 06645 8.000 EACH 40. 00000 320. 00| 44. 00000 352. 00| 40. 00000 320. 00
CONSTRUCTI ON SI G, B | | |
0047 801-06775 LUMP| 7500. 00000 7500. 00| 7500. 00000 7500. 00| 20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |
0048 806-01851 LUMP| 9250. 00000 9250. 00| 12500. 00000 12500. 00| 10000. 00000 10000. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, | | |
0049 808-06712 62.000 m | 3. 00000 186. 00| 2. 64000 163. 68| 2. 40000 148. 80
LINE, PAINT, BROKEN, YELLOW 100 nm | | [
0050 808-06713 466.000 m | 1. 00000 466. 00| 1. 00000 466. 00| 1. 00000 466. 00
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0051 808-06716 389.000 m | 2. 00000 778. 00| 1. 76000 684. 64| 1. 60000 622. 40
LI NE, REMOVE | | |
0052 808- 75996 6. 000 EACH 15. 00000 90. 00| 15. 00000 90. 00| 20. 00000 120. 00

SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 470 -4

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1310611 | (3) 35-1447641
| ERBER & M LLI GAN CONSTR. CO. | ROBERTSQON, DUNCAN, | NC. | STRUCTURE CONTRACTORS
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75998 11. 000 EACH 85. 00000 935. 00| 88. 00000 968. 00| 80. 00000 880. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0054 801-06218 10.000 m | 7.50000 75. 00| 6. 60000 66. 00| 6. 00000 60. 00

TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | [
REMOVABLE, 600 nm | | I
0055 808- 75994 10. 000 EACH| 5. 00000 50. 00| 6. 60000 66. 00| 10. 00000 100. 00

PRI SVMATI C REFLECTOR , REMOVE | | |
0056 808- 75994 10.000 EACH 7.50000 75. 00| 6. 60000 66. 00| 10. 00000 100. 00
PRI SMATI C REFLECTOR | | [
SECTI ON TOTALS | $  224,867. 60| $  239,030. 89 $  259,060.10
------------------------------------------ m m e e e e e e e e e mm e e m e et m i m e m e m e m e m e e m e mm i m e m e m o m e m e e m e m e m

CONTRACT TOTALS [ $ 224, 867. 60| $ 239, 030. 89| $ 259, 060. 10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -5
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 299, 652. 17 ROUTE : SR 44
CALL ORDER : 470 CONTRACT I D : B -24460- A COUNTI ES :  JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-2040801 | (5) 35-1673827 | (6) 35-1912582
| GOHVANN ASPHALT & CONSTR., || HENDERSON, H E., |NC. | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
SECTI ON 0001 BRI DGE REHABI LI TATI ON
| [ |
0001 105- 06790 5.000 MOS | 1400. 00000 7000. 00| 1337. 55000 6687. 75| 1320. 00000 6600. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5000. 00000 5000. 00| 3909. 00000 3909. 00| 6600. 00000 6600. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP| 14000. 00000 14000. 00| 14350. 00000 14350.00|  21000. 00000 21000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-90788 LUMP| 1500. 00000 1500. 00| 390. 90000 390. 90| 3300. 00000 3300. 00
DEBRI S, REMOVE | | |
0005 202- 02240 172.000 n2 | 34. 00000 5848. 00| 32. 67000 5619. 24| 27. 50000 4730. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 282.000 m | 10. 00000 2820. 00| 1. 37000 386. 34| 1. 45000 408. 90
GUARDRAI L, REMOVE | | |
0007 202- 02245 1.000 EACH 475. 00000 475. 00| 110. 85000 110. 85| 880. 00000 880. 00
TREE, 150 mm REMOVE | | |
0008 202-51328 LUWVP| 6000. 00000 6000. 00|  20572. 60000 20572.60|  20400. 00000 20400. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60820 264.000 n2 | 5. 50000 1452. 00| 12. 00000 3168. 00| 8. 25000 2178. 00
SURFACE M LLI NG, ASPHALT | | |
0010 202- 62420 78.000 m | 15. 00000 1170. 00| 8. 61000 671. 58| 9. 00000 702. 00
BRI DGE RAI LI NG REMOVE | | |
0011 203- 02070 100.000 n8 | 70. 00000 7000. 00| 31. 40000 3140. 00| 33. 00000 3300. 00
BORROW | | |
0012 213-52830 12.800 n8 | 225. 00000 2880. 00| 125. 88000 1611. 26| 132. 00000 1689. 60
FLOWABLE MORTAR | | |
0013 303-52308 64.000 My | 38. 00000 2432. 00| 39. 53000 2529. 92| 22. 00000 1408. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0014 406- 05521 395.000 n2 | 1. 50000 592. 50| 0. 05000 19. 75| 1. 10000 434,50
ASPHALT FOR TACK COAT | | |
0015 501- 05090 188.000 n2 | 75. 00000 14100. 00| 56. 83000 10684. 04| 78. 00000 14664. 00
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 nm | | |
0016 601- 01522 4.000 EACH| 1125. 00000 4500. 00| 1575. 00000 6300. 00| 1567. 50000 6270. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0017 601- 01700 2.000 EACH 1625. 00000 3250. 00| 1785. 00000 3570. 00| 1870. 00000 3740. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0018 601- 04746 2.000 EACH 7400. 00000 14800. 00| 9040. 50000 18081. 00| 10571. 00000 21142.00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0019 601- 06037 2.000 EACH 525. 00000 1050. 00| 735. 00000 1470. 00| 770. 00000 1540. 00
|

GUARDRAI L END TREATMENT, | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1673827 | (6) 35-1912582
| GOHVANN ASPHALT & CONSTR., || HENDERSON, H. E., |NC | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 601-99105 226.000 m | 32. 25000 7288. 50| 35. 70000 8068. 20| 37. 40000 8452. 40
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0021 602- 06639 182.880 m | 100. 00000 18288. 00| 61. 98000 11334. 90| 88. 00000 16093. 44
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0022 602- 06646 30.480 m | 95. 00000 2895. 60| 87. 87000 2678. 28| 91. 30000 2782. 82
TEMPORARY CONCRETE BARRI ER | | [
0023 602- 06729 12.000 EACH 8. 00000 96. 00| 20. 00000 240. 00| 8. 80000 105. 60
BARRI ER DELI NEATOR | | [
0024 610- 05527 270.000 My | 60. 00000 16200. 00| 76. 81000 20738. 70| 117. 15000 31630. 50
HVA FOR APPROACHES | | [
0025 616- 02320 96.000 n2 | 6. 00000 576. 00| 5. 33000 511. 68| 3. 30000 316. 80
GEOTEXTI LES | | [
0026 616- 06396 34.000 My | 70. 00000 2380. 00| 60. 01000 2040. 34| 33. 00000 1122. 00
Rl PRAP | | |
0027 621-06574 66.000 n2 | 17. 50000 1155. 00| 18. 38000 1213. 08| 27. 50000 1815. 00
SODDI NG | | |
0028 702-51005 6. 400 | 775. 00000 4960. 00| 1159. 71000 7422. 14| 825. 00000 5280. 00
CONCRETE, A, SUBSTRUCTURE | | [
0029 702-51863 510. 000 EACH 8. 00000 4080. 00| 9. 23000 4707. 30| 6. 60000 3366. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0030 703-01540 24.000 EACH 12. 00000 288. 00| 14. 85000 356. 40| 22.00000 528. 00
THREADED TI E BAR ASSEMBLY | | [
0031 703-51030 2528.000 kg | 1. 65000 4171. 20| 1. 97000 4980. 16| 1. 43000 3615. 04
REI NFORCI NG STEEL | | [
0032 703-51032 3218.000 kg | 1. 85000 5953. 30| 2. 36000 7594. 48| 1. 65000 5309. 70
REI NFORCI NG STEEL, EPOXY CQATED | | |
0033 703-97936 12. 000 EACH 12. 50000 150. 00| 13. 80000 165. 60| 24. 20000 290. 40
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | |
0034 706- 05732 4.000 EACH 1400. 00000 5600. 00| 1093. 16000 4372. 64| 1760. 00000 7040. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0035 706-51025 78.000 m | 130. 00000 10140. 00| 155. 79000 12151. 62| 165. 00000 12870. 00
CONCRETE, C, RAILING | |
0036 709-51821 LUWP| 1500. 00000 1500. 00| 1323. 00000 1323. 00| 1386. 00000 1386. 00
SURFACE SEAL | | |
0037 720-44296 4.000 EACH 590. 00000 2360. 00| 163. 35000 653. 40| 550. 00000 2200. 00
CAP | NLET | | [
0038 722-51401 8.000 n2 | 400. 00000 3200. 00| 129. 46000 1035. 68| 220. 00000 1760. 00
BRI DGE DECK PATCHI NG, FULL DEPTH | | |
0039 722-51842 520.000 n2 | 70. 00000 36400. 00| 52. 43000 27263. 60| 82. 50000 42900. 00
BRI DGE DECK OVERLAY | | |
0040 722-51846 9.500 nB8 | 395. 00000 3752. 50| 395. 00000 3752. 50| 395. 00000 3752. 50

BRI DGE DECK OVERLAY, ADDI TI ONAL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 470 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 299, 652. 17 ROQUTE : SR 44
CALL ORDER . 470 CONTRACT ID : B -24460-A COUNTI ES : JOHNSON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1673827 | (6) 35-1912582
| GOHVANN ASPHALT & CONSTR., || HENDERSON, H. E., |NC | EDSAM CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0041 722-51852 160.000 n2 | 65. 00000 10400. 00| 48. 86000 7817. 60| 88. 00000 14080. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0042 722-60824 520.000 n2 | 6. 00000 3120. 00| 10. 78000 5605. 60| 8. 25000 4290. 00
SURFACE M LLI NG | | [
0043 801- 06203 104.000 m | 1. 30000 135. 20| 1. 37000 142. 48| 1. 43000 148.72
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0044 801- 06207 2071.000 m | 3. 00000 6213. 00| 3. 15000 6523. 65| 3. 30000 6834. 30
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0045 801- 06640 23.000 EACH 60. 00000 1380. 00| 63. 00000 1449. 00| 66. 00000 1518. 00
CONSTRUCTI ON SI GN, A | | |
0046 801- 06645 8.000 EACH 40. 00000 320. 00| 42. 00000 336. 00| 44, 00000 352. 00
CONSTRUCTI ON SIGN, B | | |
0047 801-06775 LUMP| 7000. 00000 7000. 00| 15537. 80000 15537. 80| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
0048 806-01851 LUWP| 10000. 00000 10000. 00| 12000. 00000 12000. 00| 15950. 00000 15950. 00
TEMPORARY TRAFFI C SI GNAL W TH LOOP | | |
DETECTORS, [ | [
0049 808-06712 62.000 m | 2. 40000 148. 80| 2. 52000 156. 24| 2. 64000 163. 68
LINE, PAINT, BROKEN, YELLON 100 mm [ [ [
0050 808-06713 466.000 m | 0. 92000 428. 72| 0. 97000 452, 02| 0. 99000 461. 34
LINE, PAINT, SOLID, WH TE, 100 nm | |
0051 808-06716 389.000 m | 1. 60000 622. 40| 1. 68000 653. 52| 1. 76000 684. 64
LI NE, REMOVE | | [
0052 808- 75996 6.000 EACH 14. 00000 84. 00| 20. 00000 120. 00| 27. 50000 165. 00
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ | |
0053 808- 75998 11. 000 EACH 80. 00000 880. 00| 84. 00000 924. 00| 88. 00000 968. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0054 801-06218 10.000 m | 6. 00000 60. 00| 6. 30000 63. 00| 6. 60000 66. 00
TEMPORARY TRANSVERSE PAVEMENT MARKI NG | | |
REMOVABLE, 600 nm | [ |
0055 808- 75994 10. 000 EACH 10. 00000 100. 00| 10. 50000 105. 00| 11. 00000 110. 00
PRI SMATI C REFLECTOR , REMOVE | | |
0056 808- 75994 10. 000 EACH 15. 00000 150. 00| 15. 75000 157. 50| 17. 60000 176. 00
PRI SMATI C REFLECTOR | | |
SECTI ON TOTALS | $ 268, 345. 72| $ 277, 9109. 34| $ 325, 070. 88
CONTRACT TOTALS | $ 268, 345. 72| $ 277, 919. 34| $ 325, 070. 88




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 10/28/00 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0627004
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 2,375, 868.30 100. 0000%
2 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 2,404, 608.70 101. 2096%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 2,552, 462. 15 107. 4328%
4  35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 2,583,324.90 108. 7318%
5  35-1447641 STRUCTURE CONTRACTORS $ 2,667,728.62 112. 2843%
6 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,707, 956.90 113. 9775%
7  35-1128289 BEATY CONSTRUCTI ON, | NC. $ 2,849,574.00 119. 9382%
8  35-0906416 WEDDLE BROTHERS CONSTRUCTI ON $ 2,885,041.30 121. 4310%
9  35-1385672 FORCE CONSTRUCTI ON $ 2,6935,532.92 123. 5562%

| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1212938

| GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR  CO. | ATLAS EXCAVATI NG | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-01925 12.000 Mos | 1400. 00000 16800. 00| 1000. 00000 12000. 00| 750. 00000 9000. 00

FIELD OFFICE, 51.1 n2 | | |

0002 105- 06845 LUMP| 8000. 00000 8000.00]  15000. 00000 15000. 00|  10000. 00000 10000. 00
CONSTRUCTI ON' ENGI NEERI NG | | |

0003 110- 01001 LUMP|  115000. 00000 115000. 00]  120000. 00000 120000. 00|  128000. 00000 128000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 202- 01502 8.000 EACH 168. 00000 1344. 00| 180. 00000 1440. 00| 190. 00000 1520. 00
LI GHT STANDARD, REMOVE | | |

0005 202- 02240 210.000 n2 | 29. 00000 6090. 00| 18. 00000 3780. 00| 17. 00000 3570. 00
PAVEMENT, REMOVE | | |

0006 202-51328 LUMP|  180000. 00000 180000. 00]  210000. 00000 210000. 00|  400000. 00000 400000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0007 202-52710 4.000 n2 | 45. 00000 180. 00| 25. 00000 100. 00| 35. 00000 140. 00
S| DEWALK, CONCRETE, REMOVE | | |

0008 202- 60820 415.000 n2 | 6. 90000 2863. 50| 5. 50000 2282. 50 6. 30000 2614. 50
SURFACE M LLING ASPHALT | | |

0009 202- 96133 5.000 m | 120. 00000 600. 00| 20. 00000 100. 00| 35. 00000 175. 00
Pl PE, REMOVE | |

0010 203- 02070 50.000 n8 | 80. 00000 4000. 00| 15. 00000 750. 00| 20. 00000 1000. 00
BORROW | |

0011 203- 02080 0.122 km |  31500.00000 3843.00[  30000. 00000 3660.00]  44000. 00000 5368. 00

LI NEAR GRADI NG | | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER : 480 CONTRACT 1D : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1212938
| GOHVANN ASPHALT & CONSTR., || ERBER & M LLI GAN CONSTR Q0. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
0012 206-51230 50.000 n8 | 60. 00000 3000. 00| 25. 00000 1250. 00| 22.00000 1100. 00
EXCAVATI ON,  FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 02060 50.000 n8 | 69. 00000 3450. 00| 24. 00000 1200. 00| 28. 00000 1400. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 60900 87.000 My | 45. 00000 3915. 00| 20. 00000 1740. 00| 26. 00000 2262. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0015 406- 05521 1350.000 n2 | 0. 10000 135. 00| 0. 25000 337. 50| 0. 15000 202. 50
ASPHALT FOR TACK CQOAT | | |
0016 601- 04746 1.000 EACH| 8600. 00000 8600. 00| 5000. 00000 5000. 00| 9000. 00000 9000. 00
ENERGY ABSORBI NG TERM NAL, CZ | | |
0017 601-06224 3.000 EACH  26700. 00000 80100. 00|  28500. 00000 85500. 00|  28000. 00000 84000. 00
| MPACT ATTENUATOR, CR, WL, 70 knih | |
0018 602- 06639 287.000 m | 105. 00000 30135. 00| 60. 00000 17220. 00| 95. 00000 27265. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | | |
0019 602- 06729 47.000 EACH 7. 50000 352. 50| 8. 00000 376. 00| 9. 30000 437.10
BARRI ER DEL| NEATOR | | |
0020 604- 91531 94.000 n2 | 47. 00000 4418. 00| 27. 50000 2585. 00| 27. 00000 2538. 00
S| DEWALK, CONCRETE, 100 nm | | |
0021 605- 06140 23.000 m | 115. 00000 2645. 00| 40. 00000 920. 00| 65. 00000 1495. 00
CURB AND GUTTER, CONCRETE | |
0022 610- 05527 270.000 My | 90. 00000 24300. 00| 83. 00000 22410. 00| 90. 00000 24300. 00
HVA FOR APPROACHES | | |
0023 610- 06257 229.000 n2 | 85. 00000 19465. 00| 55. 00000 12595. 00| 44. 00000 10076. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |
0024 616- 02320 100.000 n2 | 5. 75000 575. 00| 3.00000 300. 00| 6. 00000 600. 00
GEOTEXTI LES | | |
0025 616- 06405 50.000 My | 50. 00000 2500. 00| 25. 00000 1250. 00| 22. 00000 1100. 00
Rl PRAP, REVETMENT | | |
0026 619- 93423 LUMP|  10000. 00000 10000. 00| 6000. 00000 6000.00]  10500. 00000 10500. 00
POLLUTI ON CONTROL | | |
0027 619- 95457 LUVP|  254600. 00000 254600. 00| 270000. 00000 270000. 00| 262000. 00000 262000. 00
CLEAN AND PAI NT STRUCTURAL STEEL |
0028 621-01004 2.000 EACH 500. 00000 1000. 00| 650. 00000 1300. 00| 530. 00000 1060. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0029 621- 06559 4000.000 n2 | 0. 46000 1840. 00| 0. 50000 2000. 00| 0. 50000 2000. 00
MULCHED SEEDI NG R | | |
0030 702- 51005 102.700 n8 | 460. 00000 47242. 00| 650. 00000 66755. 00| 410. 00000 42107. 00
CONCRETE, A, SUBSTRUCTURE | | |
0031 702-51110 5314.000 kg | 5. 00000 26570. 00| 5. 00000 26570. 00| 3. 50000 18599. 00

GRATES, BASINS, AND FI TTI NGS, CAST | RON |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 480 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1212938

| GOHVANN ASPHALT & CONSTR., ||ERBER & M LLI GAN CONSTR  CO. | ATLAS EXCAVATI NG | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0032 702- 51863 412.000 EACH| 30. 00000 12360. 00| 12. 50000 5150. 00| 9. 50000 3914. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |

0033 702- 92610 38.000 n2 | 400. 00000 15200. 00| 550. 00000 20900. 00| 210. 00000 7980. 00
FACI NG CONCRETE, 125 nm | |

0034 703- 51030 3633.000 kg | 1. 05000 3814. 65| 1. 20000 4359. 60| 1. 20000 4359. 60
REI NFORCI NG STEEL | |

0035 703- 51032 235040.000 kg | 1. 15000 270296. 00| 1. 20000 282048. 00| 1. 30000 305552. 00
REI NFORCI NG STEEL, EPOXY COATED | |

0036 703- 97936 3882.000 EACH 8. 00000 31056. 00| 8. 50000 32997. 00| 10. 00000 38820. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0038 706- 04129 276.000 m | 195. 00000 53820. 00| 210. 00000 57960. 00| 220. 00000 60720. 00
RAILING STEEL SQUARE TUBE , 2 TUBE | | |

0039 706- 04129 276.000 m | 292. 00000 80592. 00| 307. 00000 84732. 00| 325. 00000 89700. 00
RAILING STEEL SQUARE TUBE , 4 TUBE | | |

0040 706- 05732 1.000 EACH 1180. 00000 1180. 00| 1200. 00000 1200. 00| 1160. 00000 1160. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |

0041 706-51020 65.500 n8 | 470. 00000 30785. 00| 450. 00000 29475. 00| 475. 00000 31112. 50
CONCRETE, C, RAILING | | |

0042 706- 92237 271.000 m | 180. 00000 48780. 00| 195. 00000 52845. 00| 200. 00000 54200. 00
HANDRAI L, STEEL | | |

0043 707- 05982 156.000 m | 290. 00000 45240. 00| 260. 00000 40560. 00| 260. 00000 40560. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | |
711 mm X 305 mm | | |

0044 709- 51821 LUMP|  25000. 00000 25000. 00|  24000. 00000 24000. 00|  27000. 00000 27000. 00
SURFACE SEAL | | |

0045 710- 51864 576. 000 EACH| 12. 00000 6912. 00| 13. 00000 7488. 00| 12. 50000 7200. 00
FI ELD DRI LLED HOLE | |

0046 710- 51870 3.000 n2 | 900. 00000 2700. 00| 600. 00000 1800. 00| 420. 00000 1260. 00
REPO NTI NG MASONRY | N STRUCTURES | | |

0047 711-51038 LUMP|  72500. 00000 72500.00|  65000. 00000 65000. 00|  80000. 00000 80000. 00
STRUCTURAL STEEL | |

0048 711- 51877 LUMP|  37500. 00000 37500.00|  47500. 00000 47500.00]  50000. 00000 50000. 00
JACKI NG AND SUPPORTI NG BEAMS | |

0049 711- 92500 400.000 EACH| 7.00000 2800. 00| 15. 00000 6000. 00| 17. 50000 7000. 00
ANCHOR ROD | | |

0050 715- 05407 37.000 m | 18. 50000 684. 50| 10. 00000 370. 00| 43.00000 1591. 00
Pl PE, END BENT DRAIN, 150 nm | |

0051 715- 05574 10.000 m | 160. 00000 1600. 00| 50. 00000 500. 00| 100. 00000 1000. 00
PI PE, 300 mm | | |

0052 715-91361 55.000 m | 200. 00000 11000. 00| 60. 00000 3300. 00 150. 00000 8250. 00

I

PI PE, PVC, 150 mm



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1212938

| GOHVANN ASPHALT & CONSTR., ||ERBER & M LLI GAN CONSTR  CO. | ATLAS EXCAVATI NG | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT

------------------------------------------ ot m o m e m e m e o e e et m e e e o m et o e e e e o e e e e e e e e e e memeeoaoao-o

0053 720- 44000 2.000 EACH 500. 00000 1000. 00| 200. 00000 400. 00| 250. 00000 500. 00
CASTING ADJUST TO GRADE | |

0054 724-51925 37.000 m | 350. 00000 12950. 00| 330. 00000 12210. 00| 265. 00000 9805. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0055 726- 92406 20.000 EACH 750. 00000 15000. 00| 800. 00000 16000. 00| 750. 00000 15000. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0056 726- 96576 20.000 EACH| 1575. 00000 31500. 00| 1400. 00000 28000. 00| 1450. 00000 29000. 00
BEARI NG ASSEMBLY, FI XED | | |

0057 726-97941 60. 000 EACH| 1250. 00000 75000. 00| 1200. 00000 72000. 00| 1230. 00000 73800. 00
BEARI NG ASSEMBLY, TFE ELASTOMERI C | | |

0058 728- 98377 LUMP| 5000. 00000 5000. 00| 5000. 00000 5000. 00| 5500. 00000 5500. 00
MASONRY COATI NG | | |

0059 801- 06203 776.000 m | 1. 50000 1164. 00| 1. 50000 1164. 00| 1. 20000 931. 20
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0060 801- 06207 1310.000 m | 3. 50000 4585. 00| 3. 20000 4192. 00| 3. 05000 3995. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0061 801- 06605 2.000 EACH 95. 00000 190. 00| 120. 00000 240. 00| 110. 00000 220. 00
BARRI CADE, I11A | | |

0062 801- 06640 17.000 EACH 85. 00000 1445, 00| 100. 00000 1700. 00| 120. 00000 2040. 00
CONSTRUCTI ON SIGN, A | | |

0063 801- 06645 2.000 EACH 50. 00000 100. 00| 50. 00000 100. 00| 32. 00000 64. 00
CONSTRUCTI ON SIGN, B | | |

0064 801- 06775 LUMP| 6000. 00000 6000.00]  17500. 00000 17500. 00|  20000. 00000 20000. 00
MAI NTAI NI NG TRAFFI C | | |

0065 802- 96800 19440.000 EACH 1. 50000 29160. 00| 1. 60000 31104. 00| 1. 60000 31104. 00
SHEAR STUD CONNECTCR | | |

0066 805- 05695 280.000 m | 12. 00000 3360. 00| 13. 00000 3640. 00| 12. 80000 3584. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | |
CONDUIT, 3 1/C | [

0067 805- 06600 287.000 m | 18. 00000 5166. 00| 19. 00000 5453. 00| 19. 00000 5453. 00
CONDUI T, PVC, 75 nm | | |

0068 805- 86848 54.000 m | 20. 00000 1080. 00| 21. 00000 1134. 00| 21. 20000 1144. 80
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | |
TRENCH, 3 1/C [ [ |

0069 805- 86889 252.000 m | 0. 80000 201. 60| 1. 00000 252. 00| 0. 85000 214. 20
POLE CIRCU T CABLE, 1C NO. 10 STRANDED | | |
COPPER | |

0070 805- 86920 16.000 EACH 10. 00000 160. 00 12. 00000 192. 00| 10. 60000 169. 60

|

I
MULTI PLE COVPRESSI ON FI TTI NG, NOT | [ |
WATERPROOFED [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1364963 | (3) 35-1212938

| GOHVANN ASPHALT & CONSTR., ||ERBER & M LLI GAN CONSTR  CO. | ATLAS EXCAVATI NG | NC,
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0071 805- 86925 4.000 EACH 17. 00000 68. 00| 20. 00000 80. 00| 18. 00000 72.00
MULTI PLE COVPRESSI ON FI TTI NG | | |
WATERPROOFED | | |
0072 805- 86930 15.000 EACH 5. 00000 75. 00| 5. 50000 82. 50| 5. 30000 79. 50
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0073 805- 86935 4.000 EACH 16. 00000 64. 00| 20. 00000 80. 00| 17. 00000 68. 00
I NSULATI NG LI NK, WATERPROOFED | |
0074 807-01878 6.000 EACH 230. 00000 1380. 00| 240. 00000 1440. 00| 245. 00000 1470. 00

LUM NAI RE, ROADWAY, HI GH PRESSURE | | I
SODI UM 250 WATT | [

0075 807-02191 1.000 EACH 800. 00000 800. 00| 850. 00000 850. 00| 850. 00000 850. 00
HANDHOLE, LI GHTI NG | | |

0076 807-02193 1.000 EACH 970. 00000 970. 00| 1100. 00000 1100. 00| 1050. 00000 1050. 00
LI GHT STANDARD FOUNDATI ON, 915 nm DIA. | | |
X 2450 mm | | |

0077 807- 83762 1.000 EACH 1140. 00000 1140. 00| 1250. 00000 1250. 00| 1200. 00000 1200. 00

LIGHT POLE, 12.2 mME MH, 4.6 mMAST | | |
ARM ANCHOR BASE | | |
0078 807- 83768 5.000 EACH 1250. 00000 6250. 00| 1350. 00000 6750. 00| 1300. 00000 6500. 00
LIGHT POLE, 12.2 mME MH, 5.5 mMST | | |
ARM ANCHOR BASE | | |

0079 807- 86910 6.000 EACH 30. 00000 180. 00| 35. 00000 210. 00| 32. 00000 192. 00
CONNECTOR KI T,  UNFUSED | | |

0080 807- 86915 6.000 EACH 30. 00000 180. 00| 35. 00000 210. 00| 32. 00000 192. 00
CONNECTOR KI T, FUSED | | |

0081 808- 06702 93.000 m | 2. 25000 209. 25 3. 20000 297. 60| 3. 30000 306. 90
LINE, THERMOPLASTIC, BROKEN, WHI TE, 125 | |
mm I I I

0082 808- 06713 371.000 m | 1. 30000 482. 30| 2. 00000 742. 00| 0. 85000 315. 35
LINE, PAINT, SOLID, WH TE, 100 nm | | |

0083 808- 06714 370.000 m | 1. 30000 481. 00| 2. 00000 740. 00| 0. 85000 314. 50
LINE, PAINT, SOLID, YELLOW 100 mm | | |

0084 808- 06716 464.000 m | 2. 50000 1160. 00| 2. 00000 928. 00| 1. 60000 742. 40
LI NE, REMOVE | |

0085 808- 75998 30.000 EACH 50. 00000 1500. 00| 50. 00000 1500. 00| 46. 00000 1380. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0086 704- 05892 1251.100 n8 | 440. 00000 550484. 00| 420. 00000 525462. 00| 360. 00000 450396. 00
CONCRETE, QU QA, SUPERSTRUCTURE | | |

SECTI ON TOTALS | $ 2,375, 868. 30| $ 2,404, 608. 70| $ 2,552,462.15
------------------------------------------ B S

CONTRACT TOTALS [ $ 2,375,868. 30| $ 2,404, 608. 70| $ 2,552,462. 15




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/ 00
480 -6

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1447641 | (6) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS | M LESTONE CONTRACTORS, L.P.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 12.000 MOS | 1300. 00000 15600. 00| 800. 00000 9600. 00| 1800. 00000 21600. 00
FIELD OFFICE, 51.1 n2 [ | [
0002 105- 06845 LUWP| 20000. 00000 20000. 00| 15000. 00000 15000. 00| 11000. 00000 11000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP|  129200. 00000 129200. 00| 133000. 00000 133000. 00| 135000. 00000 135000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01502 8.000 EACH 170. 00000 1360. 00| 200. 00000 1600. 00| 176. 00000 1408. 00
LI GHT STANDARD, REMOVE [ [ [
0005 202- 02240 210.000 n2 | 20. 00000 4200. 00| 18. 00000 3780. 00| 22. 00000 4620. 00
PAVEMENT, REMOVE | [
0006 202-51328 LUWP|  175000. 00000 175000. 00| 240000. 00000 240000. 00| 185000. 00000 185000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-52710 4,000 n2 | 85. 00000 340. 00| 65. 00000 260. 00| 55. 00000 220. 00
S| DEWALK, CONCRETE, REMOVE | | [
0008 202- 60820 415.000 n2 | 7. 00000 2905. 00| 10. 00000 4150. 00| 12. 00000 4980. 00
SURFACE M LLI NG, ASPHALT | | [
0009 202-96133 5.000 m | 50. 00000 250. 00| 50. 00000 250. 00| 60. 00000 300. 00
Pl PE, REMOVE | | [
0010 203- 02070 50.000 n8 | 25. 00000 1250. 00| 32. 00000 1600. 00| 42. 00000 2100. 00
BORROW | |
0011 203-02080 0.122 km | 30000. 00000 3660. 00| 13000. 00000 1586. 00| 6500. 00000 793. 00
LI NEAR GRADI NG | | [
0012 206-51230 50.000 n8 | 40. 00000 2000. 00| 50. 00000 2500. 00| 30. 00000 1500. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 02060 50.000 nmB | 45. 00000 2250. 00| 50. 00000 2500. 00| 70. 00000 3500. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 60900 87.000 My | 40. 00000 3480. 00| 48. 00000 4176. 00| 40. 00000 3480. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0015 406- 05521 1350. 000 n2 | 0. 10000 135. 00| 0. 50000 675. 00| 0. 10000 135. 00
ASPHALT FOR TACK COAT | | |
0016 601-04746 1.000 EACH 6000. 00000 6000. 00| 8600. 00000 8600. 00| 9800. 00000 9800. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0017 601- 06224 3.000 EACH 28000. 00000 84000. 00| 29000. 00000 87000. 00| 28000. 00000 84000. 00
| MPACT ATTENUATOR, CR W, 70 knih | | |
0018 602- 06639 287.000 m | 100. 00000 28700. 00| 55. 00000 15785. 00| 83. 00000 23821. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602-06729 47.000 EACH 9. 00000 423. 00| 12. 00000 564. 00| 9. 50000 446. 50
BARRI ER DELI NEATCR | | |
0020 604-91531 94.000 n2 | 35. 00000 3290. 00| 35. 00000 3290. 00| 45. 00000 4230. 00

S| DEWALK, CONCRETE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/
480 -7

00

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER : 480 CONTRACT 1D : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-1447641 | (6) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS | M LESTONE OONTRACTCRS, L. P.

LINE NO/ | TEM CODE / ALT | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0021 605- 06140 23.000 m | 140. 00000 3220. 00| 75. 00000 1725. 00| 95. 00000 2185. 00
CURB AND GUTTER, CONCRETE |

0022 610- 05527 270.000 My | 90. 00000 24300. 00| 55. 00000 14850. 00| 86. 50000 23355. 00
HVA FOR APPROACHES |

0023 610- 06257 229.000 n2 | 90. 00000 20610. 00| 65. 00000 14885. 00| 70. 00000 16030. 00
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |

0024 616- 02320 100.000 n2 | 4. 00000 400. 00| 5. 00000 500. 00| 5. 50000 550. 00
GEOTEXTI LES | | |

0025 616- 06405 50.000 My | 45. 00000 2250. 00| 55. 00000 2750. 00| 43. 00000 2150. 00
Rl PRAP, REVETNMENT | | |

0026 619- 93423 LUMP|  10500. 00000 10500. 00|  20000. 00000 20000.00|  11000. 00000 11000. 00
POLLUTI ON CONTROL | | I

0027 619- 95457 LUVP|  260000. 00000 260000. 00|  440000. 00000 440000. 00] 275000. 00000 275000. 00
CLEAN AND PAI NT STRUCTURAL STEEL |

0028 621- 01004 2.000 EACH 525. 00000 1050. 00| 500. 00000 1000. 00| 525. 00000 1050. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0029 621- 06559 4000. 000 n2 | 0. 50000 2000. 00| 0. 50000 2000. 00| 0. 50000 2000. 00
MULCHED SEEDI NG R | | |

0030 702-51005 102.700 n8 | 700. 00000 71890. 00| 725. 00000 74457. 50| 1350. 00000 138645. 00
CONCRETE, A, SUBSTRUCTURE | | |

0031 702-51110 5314.000 kg | 4. 50000 23913. 00| 5. 00000 26570. 00| 5. 75000 30555. 50
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0032 702-51863 412.000 EACH 25. 00000 10300. 00| 5. 00000 2060. 00| 7. 00000 2884. 00
FI ELD DRI LLED HOLE | N CONCRETE | |

0033 702- 92610 38.000 n2 | 350. 00000 13300. 00| 300. 00000 11400. 00| 600. 00000 22800. 00
FACI NG, CONCRETE, 125 mm | |

0034 703-51030 3633.000 kg | 1. 25000 4541, 25| 1. 25000 4541. 25| 1. 20000 4359. 60
REI NFORCI NG STEEL | |

0035 703-51032 235040. 000 kg | 1. 35000 317304. 00| 1. 50000 352560. 00| 1. 25000 293800. 00
REI NFORC| NG STEEL, EPOXY COATED | |

0036 703-97936 3882.000 EACH 14. 00000 54348. 00| 8. 00000 31056. 00| 11. 00000 42702. 00
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0038 706- 04129 276.000 m | 210. 00000 57960. 00| 210. 00000 57960. 00| 218. 00000 60168. 00
RAI LING STEEL SQUARE TUBE , 2 TUBE | | |

0039 706- 04129 276.000 m | 310. 00000 85560. 00| 303. 00000 83628. 00| 320. 00000 88320. 00
RAI LING STEEL SQUARE TUBE , 4 TUBE | |

0040 706- 05732 1.000 EACH 1250. 00000 1250. 00| 550. 00000 550. 00| 1800. 00000 1800. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0041 706- 51020 65.500 N8 | 400. 00000 26200. 00| 450. 00000 29475. 00| 500. 00000 32750. 00

CONCRETE, C, RAILING



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 480 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER : 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRICT : SEYMOUR DI STRI CT
SET- ASI DE :
| (4) 35-1618530 | (5) 35-1447641 | (6) 35-1917625
| AVERI CAN OONTRACTI NG & SERVI | STRUCTURE OONTRACTORS | M LESTONE CONTRACTCRS, L. P.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0042 706- 92237 271.000 m | 190. 00000 51490. 00| 200. 00000 54200. 00| 200. 00000 54200. 00
HANDRAI L, STEEL | | |
0043 707- 05982 156.000 m | 280. 00000 43680. 00| 250. 00000 39000. 00| 240. 00000 37440. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | I
711 mm X 305 nm | | I

0044 709- 51821 LUMP|  22300. 00000 22300.00|  23600. 00000 23600. 00|  23000. 00000 23000. 00
SURFACE SEAL | | |

0045 710- 51864 576.000 EACH| 18. 00000 10368. 00| 15. 00000 8640. 00| 12. 00000 6912. 00
FI ELD DRI LLED HOLE | |

0046 710-51870 3.000 n2 | 275. 00000 825. 00| 400. 00000 1200. 00| 1100. 00000 3300. 00
REPOI NTI NG MASONRY | N STRUCTURES | | |

0047 711-51038 LUMP|  100000. 00000 100000. 00]  65000. 00000 65000. 00|  60000. 00000 60000. 00
STRUCTURAL STEEL | |

0048 711-51877 LUMP|  60000. 00000 60000. 00|  15000. 00000 15000. 00|  100000. 00000 100000. 00
JACKI NG AND SUPPORTI NG BEAMS | |

0049 711- 92500 400. 000 EACH 24. 00000 9600. 00| 12. 00000 4800. 00| 8. 01000 3204. 00
ANCHOR ROD | | |

0050 715- 05407 37.000 m | 45. 00000 1665. 00| 18. 00000 666. 00| 65. 00000 2405. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0051 715- 05574 10.000 m | 90. 00000 900. 00| 90. 00000 900. 00| 95. 00000 950. 00
PI PE, 300 mm | | |

0052 715- 91361 55.000 m | 120. 00000 6600. 00| 100. 00000 5500. 00| 200. 00000 11000. 00
PI PE, PVC, 150 mm | | |

0053 720- 44000 2.000 EACH 250. 00000 500. 00| 600. 00000 1200. 00| 300. 00000 600. 00
CASTING ADJUST TO GRADE | | |

0054 724-51925 37.000 m | 375. 00000 13875. 00| 250. 00000 9250. 00| 375. 00000 13875. 00
STRUCTURAL EXPANSI ON JO NT, SS [ [

0055 726- 92406 20.000 EACH 750. 00000 15000. 00| 650. 00000 13000. 00| 975. 00000 19500. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0056 726- 96576 20.000 EACH| 1500. 00000 30000. 00| 1400. 00000 28000. 00| 1700. 00000 34000. 00
BEARI NG ASSEMBLY, FI XED | | |

0057 726-97941 60. 000 EACH| 1300. 00000 78000. 00 1100. 00000 66000. 00| 1450. 00000 87000. 00
BEARI NG ASSEMBLY, TFE ELASTOMERI C | | |

0058 728- 98377 LUMP] 4000. 00000 4000. 00| 3500. 00000 3500. 00| 4100. 00000 4100. 00
MASONRY COATI NG | | |

0059 801- 06203 776.000 m | 1. 20000 931. 20| 1. 25000 970. 00| 1. 20000 931. 20
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0060 801- 06207 1310.000 m | 3. 00000 3930. 00| 3.00000 3930. 00| 3.10000 4061. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0061 801- 06605 2.000 EACH 100. 00000 200. 00| 95. 00000 190. 00| 100. 00000 200. 00

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/
480 -9

00

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1447641 | (6) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS | M LESTONE CONTRACTORS, L. P.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0062 801- 06640 17.000 EACH 100. 00000 1700. 00| 85. 00000 1445. 00| 100. 00000 1700. 00
CONSTRUCTI ON SI GN, A | | |
0063 801- 06645 2.000 EACH 30. 00000 60. 00| 50. 00000 100. 00| 31. 50000 63. 00
CONSTRUCTI ON SI G\, B | | [
0064 801-06775 LUWP| 35000. 00000 35000. 00| 50000. 00000 50000. 00| 51400. 00000 51400. 00
MAI NTAI NI NG TRAFFI C | | [
0065 802- 96800 19440. 000 EACH 2.50000 48600. 00| 2. 00000 38880. 00| 1. 60000 31104. 00
SHEAR STUD CONNECTOR [ [ [
0066 805- 05695 280.000 m | 12. 50000 3500. 00| 12. 00000 3360. 00| 12. 60000 3528. 00
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 3 1/C | | |
0067 805- 06600 287.000 m | 18. 50000 5309. 50| 18. 00000 5166. 00| 19. 00000 5453. 00
CONDUI T, PVC, 75 mm | | [
0068 805- 86848 54.000 m | 21. 00000 1134. 00| 20. 00000 1080. 00| 21. 00000 1134. 00
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 3 1/C [ [ [
0069 805- 86889 252.000 m | 0. 85000 214. 20| 0. 80000 201. 60| 0. 85000 214. 20
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0070 805-86920 16. 000 EACH 10. 50000 168. 00| 10. 00000 160. 00| 10. 50000 168. 00
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ [
0071 805- 86925 4.000 EACH 17. 50000 70. 00| 17. 00000 68. 00| 17. 85000 71. 40
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROOFED | | [
0072 805-86930 15. 000 EACH 5. 25000 78. 75| 5. 00000 75. 00| 5. 25000 78.75
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0073 805- 86935 4.000 EACH 16. 50000 66. 00| 16. 00000 64. 00| 16. 75000 67.00
I NSULATI NG LI NK, WATERPROOFED | | |
0074 807-01878 6. 000 EACH 240. 00000 1440. 00| 230. 00000 1380. 00| 240. 00000 1440. 00
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 250 WATT | | |
0075 807-02191 1.000 EACH 850. 00000 850. 00| 800. 00000 800. 00| 840. 00000 840. 00
HANDHOLE, LI GHTI NG | | |
0076 807-02193 1.000 EACH 1000. 00000 1000. 00| 970. 00000 970. 00| 1020. 00000 1020. 00
LI GHT STANDARD FOUNDATI QN, 915 mm DI A | | |
X 2450 mm [ [ [
0077 807-83762 1.000 EACH| 1200. 00000 1200. 00| 1140. 00000 1140. 00| 1200. 00000 1200. 00
LIGHT POLE, 12.2 mME. MH., 4.6 m MAST | [ [
ARM ANCHOR BASE | | |
0078 807-83768 5.000 EACH 1300. 00000 6500. 00| 1250. 00000 6250. 00| 1315. 00000 6575. 00
LIGHT POLE, 12.2 mE.MH., 5.5 mMAST | | |
I

ARM  ANCHOR BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (4) 35-1618530 | (5) 35-1447641 | (6) 35-1917625
| AVERI CAN CONTRACTI NG & SERVI | STRUCTURE CONTRACTORS | M LESTONE CONTRACTORS, L. P.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 807-86910 6. 000 EACH 31. 50000 189. 00| 30. 00000 180. 00| 31. 50000 189. 00
CONNECTOR KI T, UNFUSED | | |
0080 807-86915 6. 000 EACH| 31. 50000 189. 00| 30. 00000 180. 00| 31. 50000 189. 00
CONNECTOR KI T, FUSED | | [
0081 808-06702 93.000 m | 3. 25000 302. 25| 2. 25000 209. 25| 3. 40000 316. 20
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0082 808-06713 371.000 m | 0. 85000 315. 35| 1. 30000 482. 30| 0. 85000 315. 35
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0083 808-06714 370.000 m | 0. 85000 314. 50| 1. 30000 481. 00| 0. 85000 314.50
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0084 808-06716 464.000 m | 1. 60000 742. 40| 1. 48000 686. 72| 1. 55000 719. 20
LI NE, REMOVE | | |
0085 808- 75998 30. 000 EACH 45. 00000 1350. 00] 50. 00000 1500. 00| 46. 00000 1380. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0086 704- 05892 1251.100 nB | 435. 00000 544228. 50| 400. 00000 500440. 00| 465. 00000 581761. 50
CONCRETE, QC/ @\, SUPERSTRUCTURE | | |
SECTI ON TOTALS | $ 2,583, 324.90| $ 2,667,728.62 $ 2,707,956.90
------------------------------------------ ey

CONTRACT TOTALS | $ 2,583,324.90| $ 2,667,728.62| $ 2,707,956.90




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 480 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0906416 | (9) 35-1385672
| BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105-01925 12.000 MoS | 1500. 00000 18000. 00| 1216. 89000 14602. 68| 1400. 00000 16800. 00
FIELD OFFICE, 51.1 n2 | |
0002 105- 06845 LUWP| 13000. 00000 13000. 00| 11979. 55000 11979. 55| 12880. 00000 12880. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110-01001 LUWP|  142000. 00000 142000. 00| 143561. 13000 143561. 13| 152538. 40000 152538. 40
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-01502 8.000 EACH 185. 00000 1480. 00| 175. 01000 1400. 08| 224, 00000 1792. 00
LI GHT STANDARD, REMOVE [ [ [
0005 202- 02240 210.000 n2 | 20. 00000 4200. 00| 21. 90000 4599. 00| 24. 64000 5174. 40
PAVEMENT, REMOVE | [
0006 202-51328 LUWP|  299274. 00000 299274.00| 297677.67000 297677. 67| 274366. 40000 274366. 40
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-52710 4,000 n2 | 14. 30000 57. 20| 112. 76000 451. 04| 61. 60000 246. 40
S| DEWALK, CONCRETE, REMOVE | | [
0008 202- 60820 415.000 n2 | 7.50000 3112. 50| 4, 77000 1979. 55| 7.28000 3021. 20
SURFACE M LLI NG, ASPHALT | | [
0009 202-96133 5.000 m | 52. 70000 263. 50| 94. 72000 473. 60| 33. 60000 168. 00
Pl PE, REMOVE | | [
0010 203- 02070 50.000 n8 | 28. 00000 1400. 00| 26. 08000 1304. 00| 22. 40000 1120. 00
BORROW | | |
0011 203-02080 0.122 km | 11000. 00000 1342.00] 185335. 25000 22610. 90| 7840. 00000 956. 48
LI NEAR GRADI NG | | |
0012 206-51230 50.000 n8 | 102. 00000 5100. 00| 36. 69000 1834. 50| 39. 20000 1960. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSI FI ED | | |
0013 211- 02060 50.000 nB8 | 25. 00000 1250. 00| 32. 50000 1625. 00| 24. 64000 1232. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0014 303- 60900 87.000 My | 35. 00000 3045. 00| 33. 22000 2890. 14| 19. 60000 1705. 20
COVPACTED AGGREGATE FOR BASE, 0 | | |
0015 406- 05521 1350. 000 n2 | 0. 10000 135. 00| 0. 11000 148. 50| 0. 17000 229.50
ASPHALT FOR TACK COAT | | |
0016 601-04746 1.000 EACH 9500. 00000 9500. 00| 8958. 62000 8958. 62| 9632. 00000 9632. 00
ENERGY ABSORBI NG TERM NAL, CZ | | [
0017 601- 06224 3.000 EACH 29400. 00000 88200. 00| 28260. 24000 84780. 72| 30800. 00000 92400. 00
| MPACT ATTENUATOR, CR W, 70 knih | | |
0018 602- 06639 287.000 m | 72. 00000 20664. 00| 54. 13000 15535. 31| 89. 60000 25715. 20
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0019 602-06729 47.000 EACH 10. 00000 470. 00| 9. 38000 440. 86| 10. 08000 473.76
BARRI ER DELI NEATCR | | |
0020 604-91531 94.000 n2 | 29. 00000 2726. 00| 48. 63000 4571. 22| 28. 00000 2632. 00

S| DEWALK, CONCRETE, 100 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER : 480 CONTRACT 1D : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : SEYMOUR DI STRI CT
SET- ASI DE :
| (7) 35-1128289 | (8) 35-0906416 | (9) 35-1385672
| BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ R N

0021 605- 06140 23.000 m | 85. 00000 1955. 00| 45. 11000 1037. 53| 50. 40000 1159. 20
CURB AND GUTTER, CONCRETE | |

0022 610- 05527 270.000 My | 95. 00000 25650. 00| 90. 10000 24327. 00| 96. 88000 26157. 60
HVA FOR APPROACHES | |

0023 610- 06257 229.000 n2 | 72. 00000 16488. 00| 53. 08000 12155. 32| 95. 20000 21800. 80
REl NFORCED CONCRETE BRI DGE APPROACH, | |
250 mm | | |

0024 616- 02320 100.000 n2 | 2. 00000 200. 00| 7. 16000 716. 00| 2. 24000 224. 00
GEOTEXTI LES | | |

0025 616- 06405 50.000 My | 25. 00000 1250. 00| 38. 98000 1949. 00| 22. 40000 1120. 00
Rl PRAP, REVETNMENT | | |

0026 619- 93423 LUMP| 5500. 00000 5500.00]  20354. 82000 20354.82|  21884.80000 21884. 80
POLLUTI ON CONTROL | | I

0027 619- 95457 LUVP| 291500. 00000 291500. 00| 457535. 47000 457535. 47| 482966. 40000 482966. 40
CLEAN AND PAI NT STRUCTURAL STEEL | |

0028 621- 01004 2.000 EACH 550. 00000 1100. 00| 520. 85000 1041. 70| 728. 00000 1456. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0029 621- 06559 4000.000 n2 | 0. 52000 2080. 00| 0. 06000 240. 00| 0. 47000 1880. 00
MULCHED SEEDI NG R | | |

0030 702-51005 102.700 n8 | 1100. 00000 112970. 00| 679. 33000 69767. 19| 729. 12000 74880. 62
CONCRETE, A, SUBSTRUCTURE | | |

0031 702-51110 5314.000 kg | 5. 00000 26570. 00| 5. 62000 29864. 68| 5. 21000 27685. 94
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0032 702-51863 412.000 EACH 21. 00000 8652. 00| 9. 62000 3963. 44| 11. 20000 4614. 40
FI ELD DRI LLED HOLE | N CONCRETE | |

0033 702-92610 38.000 n2 | 575. 00000 21850. 00| 127. 91000 4860. 58| 145. 60000 5532. 80
FACI NG, CONCRETE, 125 mm | |

0034 703-51030 3633.000 kg | 1. 05000 3814. 65| 1. 15000 4177. 95| 1. 18000 4286. 94
REI NFORCI NG STEEL | |

0035 703-51032 235040. 000 kg | 1. 25000 293800. 00| 1. 68000 394867. 20| 1. 24000 291449. 60
REI NFORC| NG STEEL, EPOXY COATED | |

0036 703-97936 3882.000 EACH 9. 00000 34938. 00| 6. 32000 24534. 24| 8. 96000 34782.72
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |

0038 706- 04129 276.000 m | 215. 00000 59340. 00| 203. 18000 56077. 68| 240. 80000 66460. 80
RAI LING STEEL SQUARE TUBE , 2 TUBE | | |

0039 706- 04129 276.000 m | 322. 00000 88872. 00| 304. 17000 83950. 92| 349. 44000 96445. 44
RAI LING STEEL SQUARE TUBE , 4 TUBE | | |

0040 706- 05732 1.000 EACH 1600. 00000 1600. 00| 1433. 82000 1433. 82| 1848. 00000 1848. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0041 706- 51020 65.500 N8 | 602. 00000 39431. 00| 458. 99000 30063. 85| 504. 00000 33012. 00

CONCRETE, C, RAILING | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0906416 | (9) 35-1385672
| BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0042 706-92237 271.000 m | 200. 00000 54200. 00| 187. 53000 50820. 63| 224, 00000 60704. 00
HANDRAI L, STEEL | | |
0043 707- 05982 156.000 m | 260. 00000 40560. 00| 214. 21000 33416. 76| 325. 92000 50843. 52

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | I
711 mm X 305 nm | | I

0044 709- 51821 LUMP|  46000. 00000 46000.00]  23375. 75000 23375.75|  26432. 00000 26432. 00
SURFACE SEAL | | |

0045 710- 51864 576. 000 EACH| 13. 20000 7603. 20| 8. 33000 4798. 08 16. 80000 9676. 80
FI ELD DRI LLED HOLE | |

0046 710-51870 3.000 n2 | 603. 00000 1809. 00| 391. 16000 1173. 48| 448. 00000 1344. 00
REPOI NTI NG MASONRY | N STRUCTURES | | |

0047 711-51038 LUMP|  76000. 00000 76000. 00| 119435. 60000 119435.60] 110275. 20000 110275. 20
STRUCTURAL STEEL | |

0048 711-51877 LUMP|  95000. 00000 95000. 00|  17966. 35000 17966. 35|  35616. 00000 35616. 00
JACKI NG AND SUPPORTI NG BEAMS | |

0049 711- 92500 400. 000 EACH 14. 40000 5760. 00| 47. 76000 19104. 00| 15. 68000 6272. 00
ANCHOR ROD | | |

0050 715- 05407 37.000 m | 18. 00000 666. 00| 31. 82000 1177. 34| 29. 12000 1077. 44
Pl PE, END BENT DRAIN, 150 nm | | |

0051 715- 05574 10.000 m | 50. 00000 500. 00| 31. 82000 318. 20| 78. 40000 784. 00
PI PE, 300 mm | | |

0052 715- 91361 55.000 m | 47. 00000 2585. 00| 31. 82000 1750. 10| 56. 00000 3080. 00
PIPE, PVC, 150 mm | | |

0053 720- 44000 2.000 EACH 240. 00000 480. 00| 363. 38000 726. 76| 504. 00000 1008. 00
CASTING ADJUST TO GRADE | | |

0054 724-51925 37.000 m | 310. 00000 11470. 00| 274. 25000 10147. 25| 397. 60000 14711. 20
STRUCTURAL EXPANSI ON JO NT, SS [ [

0055 726- 92406 20.000 EACH 520. 00000 10400. 00| 475. 13000 9502. 60| 823. 20000 16464. 00
BEARI NG ASSEMBLY, ELASTOMERI C | | |

0056 726- 96576 20.000 EACH| 1265. 00000 25300. 00| 1128. 91000 22578. 20| 1574. 72000 31494. 40
BEARI NG ASSEMBLY, FI XED | | |

0057 726-97941 60. 000 EACH| 1100. 00000 66000. 00| 902. 58000 54154. 80| 1321. 60000 79296. 00
BEARI NG ASSEMBLY, TFE ELASTOMERI C | | |

0058 728- 98377 LUMP| 4400. 00000 4400. 00| 3625. 12000 3625. 12 3897. 60000 3897. 60
MASONRY COATI NG | | |

0059 801- 06203 776.000 m | 1. 40000 1086. 40| 1. 18000 915. 68 1. 01000 783. 76
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0060 801- 06207 1310.000 m | 3..30000 4323. 00| 3. 08000 4034. 80| 3. 92000 5135. 20
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 nm | [ |

0061 801- 06605 2.000 EACH 104. 50000 209. 00| 98. 96000 197. 92| 336. 00000 672. 00

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 480 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0906416 | (9) 35-1385672
| BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0062 801- 06640 17.000 EACH 93. 50000 1589. 50| 98. 96000 1682. 32| 132. 16000 2246. 72
CONSTRUCTI ON SI GN, A | | |
0063 801- 06645 2.000 EACH 55. 00000 110. 00| 31. 25000 62. 50| 50. 40000 100. 80
CONSTRUCTI ON SI G\, B | | [
0064 801-06775 LUWP| 50000. 00000 50000. 00| 43338. 05000 43338. 05| 33600. 00000 33600. 00
MAI NTAI NI NG TRAFFI C | | [
0065 802- 96800 19440. 000 EACH 2.10000 40824. 00| 1. 67000 32464. 80| 1. 77000 34408. 80
SHEAR STUD CONNECTOR [ [ [
0066 805- 05695 280.000 m | 13. 20000 3696. 00| 12. 53000 3508. 40| 20. 72000 5801. 60
WRE, NO 4 COPPER IN PLASTIC DUCT, IN | | |
CONDUI T, 3 1/C | | |
0067 805- 06600 287.000 m | 10. 65000 3056. 55| 18. 77000 5386. 99| 13. 44000 3857. 28
CONDUI T, PVC, 75 mm | | [
0068 805- 86848 54.000 m | 22. 00000 1188. 00| 20. 83000 1124. 82| 26. 88000 1451. 52
WRE, NO. 4 COPPER I N PLASTIC DUCT, IN | | |
TRENCH, 3 1/C [ [ [
0069 805- 86889 252.000 m | 1. 00000 252. 00| 2.72000 685. 44| 1. 12000 282.24
POLE CIRCU T CABLE, 1C NO 10 STRANDED | | |
COPPER | | |
0070 805-86920 16. 000 EACH 11. 00000 176. 00| 10. 42000 166. 72| 13. 44000 215. 04
MULTI PLE COVPRESSI ON FI TTING NOT | | [
WATERPROOFED [ [ [
0071 805- 86925 4.000 EACH 18. 70000 74. 80| 17. 71000 70. 84| 16. 80000 67.20
MULTI PLE COMPRESSI ON FI TTI NG | | [
WATERPROOFED | | [
0072 805-86930 15. 000 EACH 5. 50000 82. 50| 5. 21000 78. 15| 13. 44000 201. 60
I NSULATI NG LI NK, NOT WATERPROOFED | | |
0073 805- 86935 4.000 EACH 17. 60000 70. 40| 16. 67000 66. 68| 15. 68000 62.72
I NSULATI NG LI NK, WATERPROOFED | | |
0074 807-01878 6. 000 EACH 253. 00000 1518. 00| 239. 59000 1437. 54| 224. 00000 1344. 00
LUM NAI RE, ROADVWAY, H GH PRESSURE | | |
SODI UM 250 WATT | | |
0075 807-02191 1.000 EACH 880. 00000 880. 00| 833. 36000 833. 36| 840. 00000 840. 00
HANDHOLE, LI GHTI NG | | |
0076 807-02193 1.000 EACH 1067. 00000 1067. 00| 1010. 45000 1010. 45| 1344. 00000 1344. 00
LI GHT STANDARD FOUNDATI QN, 915 mm DI A | | |
X 2450 mm [ [ [
0077 807-83762 1.000 EACH| 1254. 00000 1254. 00| 1187. 54000 1187. 54| 1400. 00000 1400. 00
LIGHT POLE, 12.2 mME. MH., 4.6 m MAST | [ [
ARM ANCHOR BASE | | |
0078 807-83768 5.000 EACH 1375. 00000 6875. 00| 1302. 13000 6510. 65| 1456. 00000 7280. 00
LIGHT POLE, 12.2 mE.MH., 5.5 mMAST | | |
I

ARM  ANCHOR BASE [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 480 -15
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 009, 285. 46 ROUTE : SR 11 AND 46
CALL ORDER . 480 CONTRACT ID : B -24461-A COUNTI ES : BARTHOLOVEW
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (7) 35-1128289 | (8) 35-0906416 | (9) 35-1385672
| BEATY CONSTRUCTI ON, | NC. | WEDDLE BROTHERS CONSTRUCTI ON| FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0079 807-86910 6. 000 EACH 33. 00000 198. 00| 31. 25000 187. 50| 39. 20000 235. 20
CONNECTOR KI T, UNFUSED | | |
0080 807-86915 6. 000 EACH| 33. 00000 198. 00| 31. 25000 187. 50| 36. 96000 221.76
CONNECTOR KI T, FUSED | | [
0081 808-06702 93.000 m | 2.50000 232. 50| 3. 35000 311. 55| 6. 16000 572. 88
LI NE, THERMOPLASTI C, BROKEN, WH TE, 125 | | |
nm | | I
0082 808-06713 371.000 m | 1. 50000 556. 50| 0. 85000 315. 35]| 0. 95000 352. 45
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0083 808-06714 370.000 m | 1. 50000 555. 00| 0. 85000 314. 50| 0. 95000 351. 50
LI NE, PAINT, SCLID, YELLOW 100 nm | | |
0084 808-06716 464.000 m | 1. 70000 788. 80| 1. 57000 728. 48| 1. 85000 858. 40
LI NE, REMOVE | | |
0085 808- 75998 30. 000 EACH 55. 00000 1650. 00| 46. 36000 1390. 80| 35. 84000 1075. 20
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0086 704- 05892 1251.100 nB | 500. 00000 625550. 00| 446. 35000 558428. 49| 458. 08000 573103. 89
CONCRETE, QC/ @\, SUPERSTRUCTURE | | |
SECTI ON TOTALS | $ 2,849,574.00| $ 2,885, 041. 30| $ 2,935,532.92
------------------------------------------ ey
CONTRACT TOTALS | $ 2,849, 574. 00| $ 2,885,041. 30| $ 2,935,532.92




| NDI ANA DEPARTMENT OF TRANSPCRTATI ON

TABULATI ON CF BI DS

DATE : 01/27/
PAGE : 490 -1

00

ENG NEER S ESTI MATE: $ 1,319, 998. 22 ROUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAV ESS
LETTI NG DATE : 01/19/00 10:00 AM DISTRICT  : VINCENNES Di STRICT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0424050
0424050
SET- ASI DE :
VENDCR RANKI NG
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1616373 OXLEY, SAM & COVPANY CONDI TI ONAL & AWARD $ 1,170, 536.18 100. 0000%
2 35-1801998 CLR INC. $ 1,205, 055. 33 102. 9490%
3 35-1009310 DEI G BROTHERS LUMVBER & CONSTR $ 1,274, 249.17 108. 8602%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,353,222 .44 115. 6070%
5  35-1878024 RAGLE, INC. $ 1,355,6323.21 115. 7865%
6  35-1385672 FORCE CONSTRUCTI ON $ 1,405, 191. 68 120. 0468%
7 35-1618530 AVER CAN CONTRACTI NG & SERVI CES, | NC. $ 1,438,044.91 122. 8535%
| (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COMPANY |CLR INC. | DEl G BROTHERS LUMBER & CONST
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m e et e e e e e o e e e e e e m e e e et e e e e e e e e e e e o e meeeoaon
SECTI ON 0001 BRI DGE REPLACEMENT AND NEW BRI DGE
I I |
0001 105- 06790 9.000 MDS | 1500. 00000 13500. 00| 1900. 00000 17100. 00| 1785. 00000 16065. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  24000. 00000 24000. 00|  17500. 00000 17500. 00|  18000. 00000 18000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  56300. 00000 56300. 00|  59500. 00000 59500.00|  63000. 00000 63000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 2000. 00000 2000.00]  11500. 00000 11500. 00| 2100. 00000 2100. 00
CLEARING RI GHT OF WAY , STR NO 1 | |
0005 201- 52370 LUWP| 3000. 00000 3000.00|  12300. 00000 12300. 00| 2900. 00000 2900. 00
CLEARI NG RI GHT OF WAY , STR NO 2 | |
0006 202- 02241 356.500 m | 3. 25000 1158. 63| 3.00000 1069. 50 3. 50000 1247.75
GUARDRAI L, REMOVE | |
0007 202- 51330 LUMP|  15000. 00000 15000. 00|  17500. 00000 17500.00|  12580. 00000 12580. 00
PRESENT STRUCTURE, REMOVE , STRNO 1 | |
0008 202- 51330 LUMP|  30000. 00000 30000.00]  22500. 00000 22500.00|  17350. 00000 17350. 00
PRESENT STRUCTURE, REMOVE , STRNO 2 | |
0009 202- 60820 2537.000 n2 | 3. 25000 8245, 25| 1. 90000 4820. 30| 2. 20000 5581. 40
SURFACE M LLING ASPHALT | | |
0010 203- 02000 3631.100 n8 | 5. 00000 18155. 50| 7. 40000 26870. 14| 8. 85000 32135. 24
EXCAVATI ON,  COVMON | | |
0011 203- 02070 3455.100 n8 | 6. 00000 20730. 60| 6. 20000 21421. 62| 12. 40000 42843. 24
BORROW | | |
0012 203- 51223 1413.600 n8 | 5. 69000 8043. 38 6. 40000 9047. 04 11. 20000 15832. 32

EXCAVATI ON, WATERWAY [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/
490 -2

00

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 ROUTE : US 50
CALL ORDER : 490 CONTRACT I D : B -24462-A COUNTI ES : DAV ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COVPANY | LR INC. | DEl G BROTHERS LUMBER & OONST
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0013 205- 02224 802.000 m | 7.00000 5614. 00| 7.40000 5934. 80| 6. 90000 5533. 80
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [
0014 205- 02229 338.000 m | 13. 00000 4394. 00| 12. 65000 4275. 70| 13. 40000 4529. 20
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | [
STRAW BALE DI TCH CHECK | |
0015 207- 05755 56.000 n2 | 60. 00000 3360. 00| 14. 00000 784. 00| 9. 50000 532. 00
MODI Fl ED SUBGRADE, 400 mm | | |
UNDI STRI BUTED | | [
0016 211- 02060 59.300 n8 | 36. 50000 2164. 45| 28. 00000 1660. 40| 26. 00000 1541. 80
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 26.200 n8 | 120. 00000 3144. 00| 285. 00000 7467. 00| 151. 00000 3956. 20
FLOMBLE MORTAR | |
0018 303- 52308 1564.500 My | 17. 00000 26596. 50| 17. 30000 27065. 85| 19. 20000 30038. 40
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0019 304- 04403 96.000 n8 | 65. 00000 6240. 00| 60. 00000 5760. 00| 24. 00000 2304. 00
SUBBASE FOR CEMENT CONCRETE PAVEMVENT | |
0020 402- 05468 1215.800 My | 39. 00000 47416. 20| 39. 00000 47416. 20| 39. 30000 47780. 94
HVA BASE 25.0 nm MAI NLI NE | | |
0021 402- 05474 1304.800 My | 40. 00000 52192. 00| 40. 00000 52192. 00| 40. 20000 52452. 96
HVA | NTERVEDI ATE 19.0 mm NMAI NLI NE | | |
0022 402- 05477 368.300 My | 64. 00000 23571. 20| 63. 25000 23294. 98| 63. 60000 23423. 88
HVA SURFACE 9.5 nm MAI NLI NE | | |
0023 402- 05481 593.600 My | 40. 00000 23744. 00| 40. 00000 23744. 00| 40. 20000 23862. 72
HVA BASE 25.0 nm SHOULDER | | |
0024 402- 05490 197.900 My | 64. 00000 12665. 60| 63. 25000 12517. 18| 63. 60000 12586. 44
HVA SURFACE 9.5 nm SHOULDER | | |
0025 406- 05521 5144.000 n2 | 0. 20000 1028. 80| 0. 15000 771. 60| 0. 16000 823. 04
ASPHALT FOR TACK COAT | | |
0026 601-01128 4.000 EACH| 1166. 00000 4664. 00| 1160. 00000 4640. 00| 1165. 00000 4660. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |
0027 601- 01522 4.000 EACH 954. 00000 3816. 00| 950. 00000 3800. 00| 945. 00000 3780. 00
GUARDRAI L TRANSI TI ON TYPE TGB | |
0028 601- 01700 4.000 EACH| 1580. 00000 6320. 00| 1570. 00000 6280. 00| 1580. 00000 6320. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 [ [ |
0029 601- 94689 4.000 EACH 3810. 00000 15240. 00| 3750. 00000 15000. 00| 3810. 00000 15240. 00
GUARDRAI L END TREATMENT, CS | | |
0030 601- 95203 8.000 EACH 583. 00000 4664. 00| 580. 00000 4640. 00| 580. 00000 4640. 00
GUARDRAI L END TREATMENT, |, FOR | | |
I

TEMPORARY BRI DGE APPROACHES |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/ 00
490 -3

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COVPANY | CLR, I NC. | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 601-99105 175.400 m | 37. 00000 6489. 80| 36. 00000 6314. 40| 36. 80000 6454. 72
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601- 99365 152.200 m | 24. 25000 3690. 85| 24. 00000 3652. 80| 24. 20000 3683. 24
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0033 602- 06729 8.000 EACH 15. 00000 120. 00| 55. 00000 440. 00| 11. 00000 88. 00
BARRI ER DELI NEATCR | | |
0034 610- 05527 38.300 My | 63. 60000 2435. 88| 72. 00000 2757. 60| 64. 00000 2451. 20
HVA FOR APPROACHES | | |
0035 610- 06257 554.200 n2 | 40. 16000 22256. 67| 58. 00000 32143. 60| 53. 00000 29372. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0036 611-06497 1.000 EACH 125. 00000 125. 00| 110. 00000 110. 00| 110. 00000 110. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 18.000 EACH 100. 00000 1800. 00| 89. 00000 1602. 00| 90. 00000 1620. 00
R GHT OF WAY MARKER | | [
0038 615- 06505 4.000 EACH 420. 00000 1680. 00| 417. 00000 1668. 00| 418. 00000 1672. 00
MONUMENT, B | | |
0039 615-92498 1.000 EACH 600. 00000 600. 00| 850. 00000 850. 00| 545. 00000 545. 00
BENCH MARK | | [
0040 616- 02320 3289.000 n2 | 1. 75000 5755. 75| 1. 90000 6249. 10| 2. 40000 7893. 60
GEOTEXTI LES | | [
0041 616- 06405 3171.000 MW | 16. 00000 50736. 00| 16. 25000 51528. 75| 21. 70000 68810. 70
R PRAP, REVETMENT | | [
0042 621-01004 2.000 EACH 700. 00000 1400. 00| 700. 00000 1400. 00| 675. 00000 1350. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-01371 71.300 kg | 12. 35000 880. 56| 12. 00000 855. 60| 12. 30000 876. 99
SEED M XTURE, LEGUME, 2 | | |
0044 621-01882 29.800 kg | 12. 15000 362. 07| 12. 00000 357. 60| 12. 20000 363. 56
SEED M XTURE, T, CONVENTIONAL M X | | |
0045 621- 06545 1.000 Wwy | 650. 00000 650. 00| 740. 00000 740. 00| 630. 00000 630. 00
FERTI LI ZER | | |
0046 621-06548 4,300 kg | 48. 00000 206. 40| 47. 00000 202. 10| 50. 00000 215. 00
SEED M XTURE, CV | | |
0047 621- 06553 183. 400 kg | 9. 50000 1742. 30| 9. 00000 1650. 60| 9. 15000 1678. 11
SEED M XTURE, R | | |
0048 621- 06565 5.800 My | 583. 00000 3381. 40| 580. 00000 3364. 00| 580. 00000 3364. 00
MULCHI NG MATERI AL | | [
0049 621- 06567 40.500 kL | 1. 00000 40. 50| 1. 00000 40. 50| 1. 00000 40. 50
I

WATER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/ 27/
490 -4

00

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COVPANY | CLR, I NC. | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0050 621-06574 2360.000 n2 | 3. 90000 9204. 00| 3. 85000 9086. 00| 3. 85000 9086. 00
SODDI NG | | |
0051 621-52448 4.000 EACH 26. 50000 106. 00| 26. 00000 104. 00| 27. 00000 108. 00
SIGN, DO NOT SPRAY [ [ [
0052 622-52436 4.000 EACH 26. 50000 106. 00| 26. 00000 104. 00| 27. 00000 108. 00
SIGN, DO NOT MOW OR SPRAY | | [
0053 622-91786 130. 000 EACH| 12. 70000 1651. 00| 12. 50000 1625. 00| 12. 60000 1638. 00
SEEDLI NG | | [
0054 622-98200 4.000 EACH 26. 50000 106. 00| 25. 00000 100. 00| 27. 00000 108. 00
SIGN, DO NOT Di STURB | | [
0055 701-51190 573.800 m | 80. 00000 45904. 00| 69. 00000 39592. 20| 98. 00000 56232. 40
PILE, STEEL H, HP 250 X 62 | | [
0056 701-97805 127.200 m | 300. 00000 38160. 00| 224, 00000 28492. 80| 147. 00000 18698. 40
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 250 X 62 | |
0057 702-04433 30. 000 EACH 65. 00000 1950. 00| 10. 00000 300. 00| 105. 00000 3150. 00
FLOOR DRAIN, PVC, 150 mm | | |
0058 702-92857 49.000 nB | 650. 00000 31850. 00| 540. 00000 26460. 00| 512. 00000 25088. 00
CONCRETE, C, SUBSTRUCTURE | | |
0059 703-51030 8484.000 kg | 2. 30000 19513. 20| 1. 45000 12301. 80| 1. 28000 10859. 52
REI NFORCI NG STEEL | | |
0060 703-51032 65992. 000 kg | 1. 50000 98988. 00| 1. 49000 98328. 08| 1. 49000 98328. 08
REI NFORCI NG STEEL, EPOXY COATED | | [
0061 703-97703 252.000 EACH 36. 00000 9072. 00| 11. 00000 2772. 00| 16. 00000 4032. 00
THREADED BAR SPLI CE, EPOXY COATED | | |
0062 704- 05892 181.800 n8 | 450. 00000 81810. 00| 560. 00000 101808. 00| 519. 00000 94354. 20
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | |
0063 704-51006 189.200 n8 | 475. 00000 89870. 00| 530. 00000 100276. 00| 532. 00000 100654. 40
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0064 706-01619 4,000 EACH 1980. 00000 7920. 00| 925. 00000 3700. 00| 1395. 00000 5580. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0065 706- 05732 4,000 EACH 1540. 00000 6160. 00| 960. 00000 3840. 00| 1455. 00000 5820. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0066 706-51020 22.200 n8 | 430. 00000 9546. 00| 595. 00000 13209. 00| 421. 00000 9346. 20
CONCRETE, C, RAILING | | |
0067 709-51821 LUMP| 1738. 00000 1738. 00| 2200. 00000 2200. 00| 3200. 00000 3200. 00
SURFACE SEAL , STR NO 1 | | |
0068 709-51821 LUVP| 2800. 00000 2800. 00| 3200. 00000 3200. 00| 3800. 00000 3800. 00
SURFACE SEAL , STR NO 2 | | |
0069 713-51335 LUWP| 34000. 00000 34000. 00| 56000. 00000 56000. 00| 73000. 00000 73000. 00

TEMPORARY BRI DGE AND APPROACHES , STR | |
NO 1 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22

RQUTE : US 50

DATE :
PAGE :

01/ 27/
490 -5

00

CALL CRDER : 490 CONTRACT 1D : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM Dl STRI CT © VI NCENNES DI STRI CT
SET- ASI DE :
[ (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COVPANY | (LR, INC. | DEI G BROTHERS LUVBER & CONST

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ B I L T I e

0070 713-51335 LUWP| 80000. 00000 80000. 00| 73000. 00000 73000. 00| 106000. 00000 106000. 00
TEMPORARY BRI DGE AND APPROACHES , STR | [ |
NO 2 I | I

0071 715-05048 669.200 m | 9. 00000 6022. 80| 12. 50000 8365. 00| 12. 50000 8365. 00
Pl PE, TYPE 4, C RCULAR 150 mm | | |

0072 715- 05053 156.000 m | 9. 00000 1404. 00| 30. 00000 4680. 00| 13. 50000 2106. 00
Pl PE, UNDERDRAI N QUTLET, 150 nm | |

0073 715- 05169 18.000 m | 50. 00000 900. 00| 62. 00000 1116. 00| 78. 00000 1404. 00
PI PE, TYPE 3, C RCULAR 375 mm | | |

0074 715- 46005 2.000 EACH 300. 00000 600. 00| 87. 00000 174. 00| 480. 00000 960. 00
Pl PE END SECTION, 375 mm | |

0075 718-06531 12.000 EACH 275. 00000 3300. 00| 730. 00000 8760. 00| 95. 00000 1140. 00
OQUTLET PROTECTOR, 3 | |

0076 718-52610 23.600 n8 | 120. 00000 2832. 00| 53. 00000 1250. 80| 31. 00000 731. 60
AGGREGATE FCR UNDERDRAI NS | | |

0077 718-99153 1441.000 n2 | 3. 00000 4323. 00| 0. 75000 1080. 75| 2.20000 3170. 20
GEOTEXTI LES FOR UNDERDRAI N | |

0078 801- 06203 1788.000 m | 0. 98000 1752. 24| 0. 97000 1734. 36| 1. 00000 1788. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0079 801- 06207 132.000 m | 3.30000 435. 60| 3.29000 434. 28| 3.30000 435. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 nm | | |

0080 801- 06605 4.000 EACH 250. 00000 1000. 00| 240. 00000 960. 00| 212. 00000 848. 00
BARRI CADE, I11A | |

0081 801- 06640 18. 000 EACH 122. 00000 2196. 00| 140. 00000 2520. 00| 122. 00000 2196. 00
CONSTRUCTI ON SIGN, A | |

0082 801- 06645 14.000 EACH 32. 00000 448. 00| 30. 00000 420. 00| 32. 00000 448. 00
CONSTRUCTI ON SIGN, B | | |

0083 801- 06775 LUWP| 17000. 00000 17000. 00| 7500. 00000 7500. 00| 10500. 00000 10500. 00
MAI NTAI NI NG TRAFFI C | | |

0084 802- 05701 10.100 m | 35. 00000 353. 50| 33. 00000 333. 30| 34. 00000 343. 40
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | | |

0085 802- 76025 0.900 n2 | 250. 00000 225. 00| 225. 00000 202. 50| 240. 00000 216. 00
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |

0086 802- 76035 1.080 n2 | 250. 00000 270. 00| 250. 00000 270. 00| 260. 00000 280. 80
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

0087 804- 06725 6. 000 EACH 20. 00000 120. 00| 18. 00000 108. 00| 19. 00000 114. 00

DELI NEATOR WTH POST, D1, 75 mm, WH TE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/27/00
PAGE : 490 -6

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1616373 | (2) 35-1801998 | (3) 35-1009310
| OXLEY, SAM & COVPANY | CLR, I NC. | DEl G BROTHERS LUMBER & CONST
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0088 804- 06725 4.000 EACH 20. 00000 80. 00| 18. 00000 72. 00| 19. 00000 76. 00
DELI NEATOR WTH POST, D1, 75 mm ,WH TE | | |
0089 804- 76350 21.000 EACH 51. 00000 1071. 00| 50. 00000 1050. 00| 50. 00000 1050. 00
DELI NEATOR W TH POST, D3, 75 nm DI A | | [
0090 808-06713 942.000 m | 1. 00000 942. 00| 0. 97000 913. 74| 1. 00000 942. 00
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0091 808-06716 117.300 m | 2. 50000 293. 25| 2. 43000 285. 04| 2. 40000 281.52
LI NE, REMOVE | | |
0092 808- 75240 118.000 m | 1. 30000 153. 40| 1. 32000 155. 76| 1. 30000 153. 40
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100Mm | |
0093 808- 75245 153.000 m | 1. 30000 198. 90| 1. 32000 201. 96| 1. 30000 198. 90
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | |
0094 808- 75998 20. 000 EACH 75. 00000 1500. 00| 45. 00000 900. 00| 70. 00000 1400. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0095 801-04308 2.000 EACH 300. 00000 600. 00| 265. 00000 530. 00| 305. 00000 610. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0096 808- 75996 20.000 EACH 37. 00000 740. 00| 12. 00000 240. 00| 22.00000 440. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,170, 536. 18| $ 1,205, 055. 33| $ 1,274,249.17
__________________________________________ S )

CONTRACT TOTALS | $ 1,170,536. 18| $ 1,205, 055.

$ 1,274,249.17




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
SECTI N 0001 BRI DGE REPLACEMENT AND NEW BRI DGE
I I |
0001 105-06790 9.000 MXS | 1200. 00000 10800. 00| 1000. 00000 9000. 00| 1456. 00000 13104. 00
FI ELD OFFI CE, 27.9 n2 | | [
0002 105- 06845 LUWP| 10000. 00000 10000. 00| 14000. 00000 14000. 00| 18760. 00000 18760. 00
CONSTRUCTI ON ENG NEERI NG | | [
0003 110-01001 LUWP| 67000. 00000 67000. 00| 67500. 00000 67500. 00| 84627. 20000 84627. 20
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWVP| 13500. 00000 13500. 00| 10000. 00000 10000. 00| 6608. 00000 6608. 00
CLEARI NG R GHT OF WAY , STR NO 1 | | [
0005 201-52370 LUWP| 13500. 00000 13500. 00| 16000. 00000 16000. 00| 7504. 00000 7504. 00
CLEARI NG R GHT OF WAY , STR NO 2 | | [
0006 202-02241 356.500 m | 3. 60000 1283. 40| 3. 60000 1283. 40| 3. 36000 1197. 84
GUARDRAI L, REMOVE | | |
0007 202-51330 LUWP| 5500. 00000 5500. 00| 35000. 00000 35000. 00| 14560. 00000 14560. 00
PRESENT STRUCTURE, REMOVE , STR NO 1 | | |
0008 202-51330 LUMP| 7800. 00000 7800. 00| 40000. 00000 40000. 00| 8960. 00000 8960. 00
PRESENT STRUCTURE, REMOVE , STR NO 2 | | |
0009 202-60820 2537.000 n2 | 2.50000 6342. 50| 4. 00000 10148. 00| 4. 37000 11086. 69
SURFACE M LLI NG, ASPHALT | | [
0010 203- 02000 3631.100 nB8 | 13. 72000 49818. 69| 11. 50000 41757. 65| 11. 76000 42701.74
EXCAVATI ON, COVVON | | [
0011 203-02070 3455.100 nB8 | 14. 15000 48889. 67| 12. 50000 43188. 75| 18. 09000 62502. 76
BORROW | | |
0012 203-51223 1413.600 n8 | 16. 47000 23281. 99| 10. 00000 14136. 00| 9. 41000 13301. 98
EXCAVATI ON, WATERWAY | | |
0013 205- 02224 802.000 m | 6. 55000 5253. 10| 4. 50000 3609. 00| 7.34000 5886. 68
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON | [ |
0014 205- 02229 338.000 m | 12. 65000 4275. 70| 14. 50000 4901. 00| 14. 17000 4789. 46
TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | | |
0015 207- 05755 56.000 n2 | 12. 59000 705. 04| 10. 00000 560. 00| 14. 56000 815. 36
MODI FI ED SUBGRADE, 400 nm [ [ |
UNDI STRI BUTED | | |
0016 211- 02060 59.300 nB | 60. 00000 3558. 00| 23. 50000 1393. 55| 19. 04000 1129. 07
B BORROW FOR STRUCTURE BACKFI LL | | |
0017 213-52830 26.200 n8 | 250. 00000 6550. 00| 195. 00000 5109. 00| 112. 00000 2934. 40
FLOMBLE MORTAR | | [
0018 303-52308 1564.500 My | 16. 00000 25032. 00| 15. 00000 23467. 50| 14. 56000 22779. 12

COVPACTED AGGREGATE FCR BASE, 0, 53 [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0019 304- 04403 96.000 nB8 | 75. 00000 7200. 00| 35. 00000 3360. 00| 20. 16000 1935. 36
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0020 402- 05468 1215.800 My | 37. 00000 44984. 60| 37. 00000 44984. 60| 41. 44000 50382. 75
HVA BASE 25.0 mm MAI NLI NE | | [
0021 402-05474 1304.800 My | 38. 00000 49582. 40| 38. 00000 49582. 40| 42. 56000 55532. 29
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402-05477 368.300 My | 60. 00000 22098. 00| 60. 00000 22098. 00| 67. 20000 24749. 76
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05481 593.600 My | 38. 00000 22556. 80| 38. 00000 22556. 80| 42. 56000 25263. 62
HVA BASE 25.0 nm SHOULDER | | |
0024 402- 05490 197.900 M | 60. 00000 11874. 00| 60. 00000 11874. 00| 67. 20000 13298. 88
HMA SURFACE 9.5 nm SHOULDER | | [
0025 406- 05521 5144.000 n?2 | 0. 15000 771. 60| 0. 15000 771. 60| 0. 17000 874. 48
ASPHALT FOR TACK COAT | | [
0026 601-01128 4,000 EACH 760. 00000 3040. 00| 760. 00000 3040. 00| 1232. 00000 4928. 00
GUARDRAI L TRANSI TI ON TYPE WEB | |
0027 601-01522 4.000 EACH 1040. 00000 4160. 00| 1040. 00000 4160. 00| 1008. 00000 4032. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01700 4.000 EACH 1485. 00000 5940. 00| 1485. 00000 5940. 00| 1674. 40000 6697. 60
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601-94689 4.000 EACH 2985. 00000 11940. 00| 2985. 00000 11940. 00| 4026. 40000 16105. 60
GUARDRAI L END TREATMENT, OS | | |
0030 601-95203 8.000 EACH 480. 00000 3840. 00| 480. 00000 3840. 00| 616. 00000 4928. 00
GUARDRAI L END TREATMENT, |, FCR | | [
TEMPORARY BRI DGE APPROACHES | | |
0031 601-99105 175.400 m | 36. 00000 6314. 40| 36. 00000 6314. 40| 38. 98000 6837. 09
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601- 99365 152.200 m | 38. 00000 5783. 60| 38. 00000 5783. 60| 25. 64000 3902. 41
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0033 602-06729 8.000 EACH 9. 00000 72. 00| 6. 00000 48. 00| 10. 92000 87.36
BARRI ER DELI NEATOR | | |
0034 610- 05527 38.300 My | 60. 00000 2298. 00| 60. 00000 2298. 00| 67. 20000 2573.76
HVA FOR APPROACHES | | [
0035 610- 06257 554.200 n2 | 75. 00000 41565. 00| 60. 00000 33252. 00| 67. 20000 37242. 24
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0036 611-06497 1.000 EACH 95. 00000 95. 00| 95. 00000 95. 00| 117. 60000 117. 60
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615-06490 18. 000 EACH 95. 00000 1710. 00| 95. 00000 1710. 00| 95. 20000 1713. 60
|

RI GHT OF WAY MARKER |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0038 615- 06505 4.000 EACH 375. 00000 1500. 00| 400. 00000 1600. 00| 442. 40000 1769. 60
MONUMENT, B | | |
0039 615-92498 1.000 EACH 300. 00000 300. 00| 150. 00000 150. 00| 123. 20000 123. 20
BENCH MARK | | [
0040 616- 02320 3289.000 n2 | 2. 00000 6578. 00| 2. 00000 6578. 00| 2. 24000 7367. 36
GEOTEXTI LES | | [
0041 616- 06405 3171.000 My | 24. 00000 76104. 00| 18. 00000 57078. 00| 24. 64000 78133. 44
R PRAP, REVETNMENT | | [
0042 621-01004 2.000 EACH 660. 00000 1320. 00| 660. 00000 1320. 00| 739. 20000 1478. 40
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0043 621-01371 71.300 kg | 11. 65000 830. 65| 11. 65000 830. 65| 13. 05000 930. 47
SEED M XTURE, LEGUME, 2 | | |
0044 621-01882 29.800 kg | 11. 45000 341. 21| 11. 45000 341. 21| 12. 82000 382. 04
SEED M XTURE, T, CONVENTI ONAL M X | | |
0045 621- 06545 1.000 My | 610. 00000 610. 00| 610. 00000 610. 00| 683. 20000 683. 20
FERTI LI ZER | | |
0046 621-06548 4.300 kg | 45. 00000 193. 50| 45. 00000 193. 50| 50. 40000 216.72
SEED M XTURE, CV | | |
0047 621- 06553 183. 400 kg | 8. 85000 1623. 09| 8. 85000 1623. 09| 9. 91000 1817. 49
SEED M XTURE, R | | |
0048 621- 06565 5.800 My | 550. 00000 3190. 00| 550. 00000 3190. 00| 616. 00000 3572. 80
MULCHI NG MATERI AL | | |
0049 621- 06567 40.500 kL | 1. 00000 40. 50| 1. 00000 40. 50| 1. 12000 45. 36
WATER | | |
0050 621-06574 2360.000 n2 | 3. 65000 8614. 00| 3. 65000 8614. 00| 4. 09000 9652. 40
SODDI NG | | |
0051 621-52448 4.000 EACH 25. 00000 100. 00| 45. 00000 180. 00| 28. 00000 112. 00
SIGN, DO NOT SPRAY | [ |
0052 622-52436 4.000 EACH 25. 00000 100. 00| 20. 00000 80. 00| 28. 00000 112. 00
SIGN, DO NOT MOW OR SPRAY | | [
0053 622-91786 130. 000 EACH 11. 95000 1553. 50| 6. 00000 780. 00| 13. 38000 1739. 40
SEEDLI NG | | |
0054 622-98200 4.000 EACH 25. 00000 100. 00| 20. 00000 80. 00| 28. 00000 112. 00
SIGN, DO NOT Di STURB | | [
0055 701-51190 573.800 m | 75. 00000 43035. 00| 90. 00000 51642. 00| 90. 44000 51894. 47
PILE, STEEL H, HP 250 X 62 | | |
0056 701-97805 127.200 m | 375. 00000 47700. 00| 215. 00000 27348. 00| 224, 00000 28492. 80
PI LE, STEEL H, RElI NFORCED CONCRETE | | |
ENCASED, HP 250 X 62 | | |
0057 702-04433 30. 000 EACH| 90. 00000 2700. 00| 35. 00000 1050. 00| 33. 60000 1008. 00

FLOOR DRAIN, PVC, 150 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -10
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0058 702-92857 49.000 n8 | 550. 00000 26950. 00| 485. 00000 23765. 00| 504. 00000 24696. 00
CONCRETE, C, SUBSTRUCTURE | | |
0059 703-51030 8484.000 kg | 1. 05000 8908. 20| 1. 40000 11877. 60| 1. 24000 10520. 16
REI NFORCI NG STEEL | | [
0060 703-51032 65992. 000 kg | 1. 10000 72591. 20| 1. 60000 105587. 20| 1. 22000 80510. 24
REI NFORCI NG STEEL, EPOXY CQATED | | |
0061 703-97703 252.000 EACH 11. 00000 2772. 00| 10. 00000 2520. 00| 14. 56000 3669. 12
THREADED BAR SPLI CE, EPOXY COATED | | |
0062 704- 05892 181.800 nB | 450. 00000 81810. 00| 500. 00000 90900. 00| 554, 40000 100789. 92
CONCRETE, QC/ @A\, SUPERSTRUCTURE | | [
0063 704-51006 189.200 nB8 | 550. 00000 104060. 00| 400. 00000 75680. 00| 504. 00000 95356. 80
CONCRETE, C, SUPERSTRUCTURE, MODI FlI ED | | |
0064 706-01619 4.000 EACH 1400. 00000 5600. 00| 800. 00000 3200. 00| 1568. 00000 6272. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0065 706- 05732 4,000 EACH 1400. 00000 5600. 00| 800. 00000 3200. 00| 1456. 00000 5824. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0066 706-51020 22.200 n8 | 550. 00000 12210. 00| 400. 00000 8880. 00| 560. 00000 12432. 00
CONCRETE, C, RAILING | | [
0067 709-51821 LUVP| 1400. 00000 1400. 00| 2000. 00000 2000. 00| 1836. 80000 1836. 80
SURFACE SEAL , STR NO 1 | | [
0068 709-51821 LUVP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 2956. 80000 2956. 80
SURFACE SEAL , STR NO 2 | | [
0069 713-51335 LUVP| 118500. 00000 118500. 00] 110000. 00000 110000. 00| 89600. 00000 89600. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO 1 I I I
0070 713-51335 LUWMP|  125000. 00000 125000. 00| 142000. 00000 142000. 00| 138880. 00000 138880. 00
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO 2 I I I
0071 715-05048 669.200 m | 13. 00000 8699. 60| 8. 00000 5353. 60| 14. 56000 9743. 55
PIPE, TYPE 4, O RCULAR 150 mm [ [ |
0072 715- 05053 156.000 m | 24. 00000 3744. 00| 35. 00000 5460. 00| 12. 32000 1921. 92
PI PE, UNDERDRAI N OUTLET, 150 nm | | |
0073 715-05169 18.000 m | 100. 00000 1800. 00| 60. 00000 1080. 00| 117. 60000 2116. 80
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0074 715- 46005 2.000 EACH 550. 00000 1100. 00| 150. 00000 300. 00| 280. 00000 560. 00
PI PE END SECTION, 375 mm | | |
0075 718-06531 12. 000 EACH 420. 00000 5040. 00| 250. 00000 3000. 00| 336. 00000 4032. 00
OUTLET PROTECTOR, 3 | | |
0076 718-52610 23.600 nB8 | 70. 00000 1652. 00| 25. 00000 590. 00| 35. 84000 845. 82
AGGREGATE FOR UNDERDRAI NS | | |
0077 718-99153 1441.000 n2 | 2. 00000 2882. 00| 1. 20000 1729. 20| 2. 24000 3227. 84

GEOTEXTI LES FOR UNDERDRAI N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 490 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0078 801- 06203 1788.000 m | 1. 50000 2682. 00| 1. 10000 1966. 80| 1. 03000 1841. 64
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0079 801- 06207 132.000 m | 3. 50000 462. 00| 3. 00000 396. 00| 3. 48000 459. 36
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0080 801- 06605 4.000 EACH 90. 00000 360. 00| 105. 00000 420. 00| 224. 00000 896. 00
BARRI CADE, |11A | | |
0081 801- 06640 18. 000 EACH 90. 00000 1620. 00| 119. 00000 2142. 00| 128. 80000 2318. 40
CONSTRUCTI ON SI GN, A | | |
0082 801- 06645 14. 000 EACH 50. 00000 700. 00| 47. 75000 668. 50| 33. 60000 470. 40
CONSTRUCTI ON SIGN, B | | |
0083 801- 06775 LUWP| 4000. 00000 4000. 00| 7000. 00000 7000. 00| 22960. 00000 22960. 00
MAI NTAI NI NG TRAFFI C | | |
0084 802-05701 10.100 m | 35. 00000 353. 50| 35. 00000 353. 50| 35. 86000 362. 19
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR | | |
BASE | [ [
0085 802- 76025 0.900 n2 | 136. 99000 123. 29| 137. 00000 123. 30| 239. 83000 215. 85
SI G\, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm TH CKNESS | | |
0086 802- 76035 1.080 n2 | 132. 00000 142. 56| 132. 00000 142. 56| 263. 93000 285. 04
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | [
0087 804- 06725 6. 000 EACH| 15. 00000 90. 00| 15. 00000 90. 00| 19. 88000 119. 28
DELI NEATOR W TH POST, D1, 75 mm, WH TE | | |
0088 804- 06725 4.000 EACH 16. 00000 64. 00| 16. 00000 64. 00| 19. 88000 79.52
DELI NEATOR WTH POST, D1, 75 mm ,WH TE | | |
0089 804- 76350 21.000 EACH 17. 00000 357. 00| 17. 00000 357. 00| 53. 09000 1114. 89
DELI NEATOR W TH POST, D3, 75 nm DI A | | |
0090 808-06713 942.000 m | 1. 00000 942. 00| 0. 55000 518. 10| 1. 03000 970. 26
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0091 808-06716 117.300 m | 3. 00000 351. 90| 5. 65000 662. 75| 2. 58000 302. 63
LI NE, REMOVE | | [
0092 808- 75240 118.000 m | 3. 75000 442. 50| 1. 90000 224. 20| 1. 40000 165. 20
LI NE, THERMOPLASTI C, BROKEN, YELLOW | | |
100mMm | | |
0093 808- 75245 153.000 m | 3. 75000 573. 75| 1. 90000 290. 70| 1. 40000 214. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mMm | | |
0094 808- 75998 20. 000 EACH 60. 00000 1200. 00| 59. 00000 1180. 00| 76. 16000 1523. 20
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0095 801- 04308 2.000 EACH 125. 00000 250. 00| 235. 00000 470. 00| 280. 00000 560. 00

ROAD CLOSURE SI GN ASSEMBLY | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -12
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1878024 | (6) 35-1385672
| GOHVANN ASPHALT & CONSTR., || RAGLE, |NC. | FORCE CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0096 808- 75996 20. 000 EACH 12. 00000 240. 00| 5. 00000 100. 00| 22. 40000 448. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
SECTI ON TOTALS | $ 1,353, 222. 44| $ 1,355, 323. 21| $ 1,405,191.68
------------------------------------------ 5

CONTRACT TOTALS | $ 1,353,222. 44| $ 1, 355,323. 21| $ 1,405,191.68




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |

| AVERI CAN CONTRACTI NG & SERM | |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT AND NEW BRI DGE

I
0001 105-06790 9.000 M3S | 1300. 00000 11700. 00|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0014 205- 02229 338.000 m | 13. 00000 4394. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK [ |
0015 207- 05755 56.000 n2 | 17. 00000 952. 00|
MODI FI ED SUBGRADE, 400 mm , | [
UNDI STRI BUTED | |

|

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUMP|  20000. 00000 20000. 00| |
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  70000. 00000 70000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP|  14000. 00000 14000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 1 | | |
0005 201- 52370 LUMP|  14000. 00000 14000. 00| |
CLEARI NG RI GHT OF WAY , STR NO 2 | | |
0006 202- 02241 356.500 m | 3. 75000 1336. 88| |
GUARDRAI L, REMOVE | | |
0007 202- 51330 LUMP|  10000. 00000 10000. 00| |
PRESENT STRUCTURE, REMOVE , STRNO1 | | |
0008 202- 51330 LUMP|  20000. 00000 20000. 00| |
PRESENT STRUCTURE, REMOVE , STRNO 2 | | |
0009 202- 60820 2537.000 n2 | 2. 50000 6342. 50| |
SURFACE M LLING ASPHALT | | |
0010 203- 02000 3631.100 n8 | 6. 00000 21786. 60| |
EXCAVATI ON,  COVMMON | | |
0011 203- 02070 3455.100 n8 | 12. 75000 44052. 53| |
BORROW | [ |
0012 203-51223 1413.600 n8 | 6. 00000 8481. 60| |
EXCAVATI ON, WATERVAY | | |
0013 205- 02224 802.000 m | 6. 75000 5413. 50] |
I

I

I

I

I

I

I

0016 211- 02060 59.300 n8 | 40. 00000 2372. 00| |
B BORROW FOR STRUCTURE BACKFI LL | [ |
0017 213-52830 26.200 n8 | 175. 00000 4585. 00| |
FLOMBLE MORTAR | | |
0018 303- 52308 1564.500 My | 20. 00000 31290. 00| |
I

COVPACTED AGGREGATE FCR BASE, 0, 53 [ |



RI GHT OF WAY MARKER

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 490 -14
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0019 304- 04403 96.000 nB8 | 60. 00000 5760. 00| |
SUBBASE FOR CEMENT CONCRETE PAVEMENT | | |
0020 402- 05468 1215.800 My | 38. 00000 46200. 40| |
HVA BASE 25.0 mm MAI NLI NE | [ [
0021 402-05474 1304.800 My | 39. 00000 50887. 20| |
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0022 402- 05477 368.300 My | 62. 00000 22834. 60| |
HMVA SURFACE 9.5 nm MAI NLI NE | | [
0023 402- 05481 593.600 My | 39. 00000 23150. 40| |
HVA BASE 25.0 nm SHOULDER | [ [
0024 402- 05490 197.900 My | 62. 00000 12269. 80| |
HMVA SURFACE 9.5 nm SHOULDER | | [
0025 406- 05521 5144.000 n2 | 0. 15000 771. 60| |
ASPHALT FOR TACK COAT | | |
0026 601-01128 4.000 EACH 800. 00000 3200. 00| |
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0027 601-01522 4.000 EACH 1075. 00000 4300. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0028 601-01700 4.000 EACH 1550. 00000 6200. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0029 601-94689 4.000 EACH 3000. 00000 12000. 00| |
GUARDRAI L END TREATMENT, OS | | [
0030 601-95203 8.000 EACH 500. 00000 4000. 00| |
GUARDRAI L END TREATMENT, |, FCR | | [
TEMPORARY BRI DGE APPROACHES | | |
0031 601-99105 175.400 m | 37. 00000 6489. 80| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0032 601-99365 152.200 m | 39. 00000 5935. 80| |
GUARDRAI L, WBEAM 1.905 m SPACI NG FOR | | |
TEMPORARY BRI DGE APPROACHES | | |
0033 602- 06729 8. 000 EACH| 8. 50000 68. 00| |
BARRI ER DELI NEATOR | | |
0034 610- 05527 38.300 My | 62. 00000 2374. 60| |
HVA FOR APPROACHES | | [
0035 610- 06257 554.200 nR2 | 40. 00000 22168. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0036 611-06497 1.000 EACH 100. 00000 100. 00| |
MAI LBOX ASSEMBLY, SINGLE | | |
0037 615- 06490 18. 000 EACH| 100. 00000 1800. 00| |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 998. 22

DATE : 01/27/00
PAGE : 490 -15

RQUTE : US 50

CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :

| (7) 35-1618530 |
| AVERI CAN CONTRACTI NG & SERVI |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|

__________________________________________ o e e e e e e e e e e e e m e e =
0038 615- 06505 4.000 EACH 500. 00000 2000. 00|
MONUMENT, B | |
0039 615- 92498 1.000 EACH 200. 00000 200. 00|
BENCH MARK | |
0040 616- 02320 3289.000 n2 | 1. 50000 4933. 50|
GEOTEXTI LES | |
0041 616- 06405 3171.000 My | 15. 00000 47565. 00|
Rl PRAP, REVETMENT | [
0042 621-01004 2.000 EACH 675. 00000 1350. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |
0043 621-01371 71.300 kg | 12. 00000 855. 60|
SEED M XTURE, LEGUMVE, 2 | |
0044 621-01882 29.800 kg | 12. 00000 357. 60|
SEED M XTURE, T, CONVENTI ONAL M X | |
0045 621- 06545 1.000 My | 625. 00000 625. 00|
FERTI LI ZER | |
0046 621- 06548 4.300 kg | 46. 00000 197. 80|
SEED M XTURE, CV | [
0047 621- 06553 183.400 kg | 9. 00000 1650. 60|
SEED M XTURE, R | |
0048 621- 06565 5.800 My | 575. 00000 3335. 00|
MULCH NG MATERI AL | |
0049 621- 06567 40.500 KL | 1. 00000 40. 50|
WATER | [
0050 621- 06574 2360.000 12 | 3. 75000 8850. 00|
SODDI NG | |
0051 621- 52448 4.000 EACH 25. 00000 100. 00|
SIGN, DO NOT SPRAY | [
0052 622- 52436 4.000 EACH 25. 00000 100. 00|
SIGN, DO NOT MOW OR SPRAY | |
0053 622- 91786 130.000 EACH| 12. 00000 1560. 00|
SEEDLI NG | [
0054 622- 98200 4.000 EACH 25. 00000 100. 00|
SIGN, DO NOT Di STURB | [
0055 701-51190 573.800 m | 100. 00000 57380. 00|
PILE, STEEL H, HP 250 X 62 | |
0056 701- 97805 127.200 m 275. 00000 34980. 00|

ENCASED, HP 250 X 62
0057 702- 04433 30.000 EACH 50. 00000 1500. 00|
FLOOR DRAIN, PVC, 150 nm | [

. |
Pl LE, STEEL H, RElI NFORCED CONCRETE | |
|
]

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 702- 92857 49.000 n8 | 600. 00000 29400. 00| |
CONCRETE, C, SUBSTRUCTURE | | |
0059 703- 51030 8484.000 kg | 1. 30000 11029. 20| |
REI NFORCI NG STEEL | | |
0060 703-51032 65992.000 kg | 1. 40000 92388. 80| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0061 703-97703 252.000 EACH| 25. 00000 6300. 00| |
THREADED BAR SPLI CE, EPOXY COATED | | |
0062 704- 05892 181.800 n8 | 700. 00000 127260. 00| |
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |
0063 704- 51006 189.200 n8 | 575. 00000 108790. 00| |
CONCRETE, C, SUPERSTRUCTURE, MODIFIED | | |
0064 706- 01619 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, WGB | | |
0065 706- 05732 4.000 EACH 1300. 00000 5200. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0066 706- 51020 22.200 n8 | 600. 00000 13320. 00| |
CONCRETE, C, RAILING | | |
0067 709- 51821 LUMP| 1750. 00000 1750. 00| |
SURFACE SEAL , STR NO 1 | | |
0068 709- 51821 LUMP| 2750. 00000 2750. 00| |
SURFACE SEAL , STR NO 2 | | |
0069 713-51335 LUMP|  126000. 00000 126000. 00| |
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO 1 I I I
0070 713-51335 LUMP|  172000. 00000 172000. 00| |
TEMPORARY BRI DGE AND APPROACHES , STR | | |
NO 2 I I I
0071 715- 05048 669.200 m | 7.00000 4684. 40 |
PI PE, TYPE 4, CIROULAR 150 nm | | |
0072 715- 05053 156.000 m | 27. 00000 4212. 00| [
Pl PE, UNDERDRAI N QUTLET, 150 nm | | |
0073 715- 05169 18.000 m | 75. 00000 1350. 00| |
PI PE, TYPE 3, CIROULAR 375 nm | | |
0074 715- 46005 2.000 EACH 400. 00000 800. 00| |
Pl PE END SECTION, 375 mm | | |
0075 718- 06531 12.000 EACH 100. 00000 1200. 00| [
OUTLET PROTECTCR, 3 | | |
0076 718-52610 23.600 n8 | 100. 00000 2360. 00| |
AGGREGATE FOR UNDERDRAI NS | | |
0077 718-99153 1441.000 n2 | 2.00000 2882. 00| |
I

GEOTEXTI LES FOR UNDERDRAI N | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 319, 998. 22 RQUTE : US 50
CALL ORDER : 490 CONTRACT ID : B -24462-A COUNTI ES : DAVI ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERM | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ ST
0078 801- 06203 1788.000 m | 0. 65000 1162. 20|
TEMPORARY PAVEMENT MARKI NG, 100 nm | |
0079 801- 06207 132.000 m | 3. 00000 396. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | |
100 mm | |
0080 801- 06605 4.000 EACH| 115. 00000 460. 00|
BARRI CADE, |11A | |
0081 801- 06640 18.000 EACH 130. 00000 2340. 00|
CONSTRUCTI ON SI GN, A | |
0082 801- 06645 14.000 EACH 35. 00000 490. 00|
CONSTRUCTI ON SI GN, B | |
0083 801- 06775 LUMP|  20250. 00000 20250. 00|
MAI NTAI NI NG TRAFFI C | I
0084 802- 05701 10.100 m | 36. 00000 363. 60|
SIGN PCST, SQUARE, 1, REI NFORCED ANCHCR | |
BASE | |
0085 802- 76025 0.900 n2 | 140. 00000 126. 00|
I

|

I

|

I

|

I

I

I

I

I

I

I

I

I

|

SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS | | |
0086 802- 76035 1.080 n2 | 135. 00000 145. 80| |
SIGN, SHEET, ENCAPSULATED LENS W TH [ | |
LEGEND 2. 54 nm THI CKNESS | | |
I

I

I

I

I

I

I

I

I

I

I

I

I

|

I

|

I

|

0087 804- 06725 6.000 EACH 15. 50000 93. 00|
DELI NEATOR WTH POST, D1, 75 nmm, WH TE | |
0088 804- 06725 4.000 EACH 16. 50000 66. 00|
DELI NEATOR W TH POST, D1, 75 nm,WH TE | |
0089 804- 76350 21.000 EACH 17. 50000 367. 50
DELI NEATOR W TH PCST, D3, 75 nm DI A | |
0090 808- 06713 942.000 m | 0. 60000 565. 20|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0091 808- 06716 117.300 m | 6. 00000 703. 80|
LI NE, REMOVE | |
0092 808- 75240 118.000 m | 2. 00000 236. 00|
LINE, THERMOPLASTI C, BROKEN, YELLOW | |
100nm | [
0093 808- 75245 153.000 m | 2. 00000 306. 00|
LINE, THERMOPLASTIC, SOLID, YELLOW [ [
100mMm | |
0094 808- 75998 20.000 EACH 60. 00000 1200. 00|
SNOWPLOMBLE RAI SED PAVEMENT MARKER | |
0095 801- 04308 2.000 EACH 250. 00000 500. 00|

ROAD CLOSURE SI GN ASSEMBLY | |



I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 319, 998. 22 ROUTE : US 50
CALL ORDER : 490 CONTRACT I D : B -24462-A COUNTI ES : DAV ESS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT VI NCENNES DI STRI CT
SET- ASI DE :
| (7) 35-1618530 | |
| AVERI CAN CONTRACTI NG & SERVI | |
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0096 808- 75996 20.000 EACH 25. 00000 500. 00| [
SNOWPLOMABLE RAI SED PAVEMENT MARKER, | | [
REMOVE | | |
SECTI ON TOTALS | $ 1,438, 044. 91| |
------------------------------------------ gy

CONTRACT TOTALS [ $ 1, 438,044.91]




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 500 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 125 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0242021
SET- AS| DE :

VENDOR RANKI NG :

TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0011 205-02229 159.000 m | 12. 65000 2011. 35| 12. 65000 2011. 35 10. 00000 1590. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |

0012 205-02234 2.000 EACH 85. 00000 170. 00| 85. 00000 170. 00 75. 00000 150. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
CULVERT Pl PE PROTECTI ON |

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWN BI D
1 35-1801998 CLR INC. $ 575, 059. 64 100. 0000%
2 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 642, 156. 12 111. 6677%
3 35-1878024 RAGLE, I NC. $ 654, 710. 02 113. 8508%
4 35-1616373 OXLEY, SAM & COVPANY $ 742, 260. 48 129. 0753%
| (1) 35-1801998 | (2) 35-2040801 | (3) 35-1878024
| LR I NC. | GOHVANN ASPHALT & CONSTR, || RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT| UNIT PRICE AVMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ O
SECTI ON 0001 BRI DGE REPLACEMENT
I | I
0001 105-01925 11.000 MOS | 1275. 00000 14025. 00| 1400. 00000 15400. 00| 800. 00000 8800. 00
FI ELD OFFICE, 51.1 n2 | | [
0002 105- 06845 LUMP|  12500. 00000 12500. 00|  12500. 00000 12500. 00]  11000. 00000 11000. 00
CONSTRUCTI ON ENG NEERI NG | |
0003 110- 01001 LUWP|  28500. 00000 28500. 00]  32000. 00000 32000.00]  32500. 00000 32500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | [
0004 201-52370 LUMP| 5700. 00000 5700. 00| 6400. 00000 6400. 00| 6500. 00000 6500. 00
CLEARI NG R GHT OF WAY | |
0005 201- 90788 LUMP| 1000. 00000 1000. 00| 4400. 00000 4400. 00| 6000. 00000 6000. 00
DEBRI S, REMOVE | | |
0006 202- 02286 1.000 EACH  19000. 00000 19000. 00|  15000. 00000 15000. 00]  58000. 00000 58000. 00
PRESENT STRUCTURE, REMOVE | | [
0007 202- 60820 396.000 n2 | 6. 30000 2494. 80| 5. 50000 2178. 00| 6. 00000 2376. 00
SURFACE M LLI NG ASPHALT | | |
0008 203- 02000 1320.000 n8 | 6. 40000 8448. 00| 16. 06000 21199. 20| 14. 00000 18480. 00
EXCAVATI ON,  COMVON | | |
0009 203-51223 550.000 n8 | 6. 70000 3685. 00| 16. 84000 9262. 00| 12. 00000 6600. 00
EXCAVATI ON,  VATERWAY | |
0010 205- 02224 259.000 m | 6. 55000 1696. 45| 6. 55000 1696. 45| 4. 50000 1165. 50
I
I
I
I
|
I
|



REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm |

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-2040801 | (3) 35-1878024
| LR, INC. | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 206-51230 45.000 nB8 | 22. 00000 990. 00| 35. 00000 1575. 00| 7. 00000 315. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0014 211-02060 3.000 nB | 125. 00000 375. 00| 120. 00000 360. 00| 35. 00000 105. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 9.000 nB | 255. 00000 2295. 00| 270. 00000 2430. 00| 200. 00000 1800. 00
FLOMBLE MORTAR | | [
0016 303-52308 2116.000 My | 15. 75000 33327. 00| 17. 50000 37030. 00| 16. 00000 33856. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0017 402- 05468 410.000 My | 44, 25000 18142. 50| 41. 90000 17179. 00| 41. 90000 17179. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0018 402-05474 1030.000 My | 43. 50000 44805. 00| 41. 00000 42230. 00| 41. 00000 42230. 00
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402-05477 367.000 My | 56. 25000 20643. 75| 53. 00000 19451. 00| 53. 00000 19451. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 110.000 M | 44. 50000 4895. 00| 41. 90000 4609. 00| 41. 90000 4609. 00
HVA BASE 25.0 nm SHOULDER | | [
0021 404-05511 680.000 n2 | 3. 00000 2040. 00| 3. 00000 2040. 00| 3. 00000 2040. 00
SEAL COAT, 2 | | [
0022 405-05518 680.000 n2 | 1. 50000 1020. 00| 1. 50000 1020. 00| 1. 50000 1020. 00
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 5600. 000 n2 | 0. 15000 840. 00| 0. 15000 840. 00| 0. 15000 840. 00
ASPHALT FOR TACK COAT | | [
0024 601-01128 4,000 EACH 795. 00000 3180. 00| 1000. 00000 4000. 00| 1000. 00000 4000. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0025 601-01700 2.000 EACH 1560. 00000 3120. 00| 1700. 00000 3400. 00| 1700. 00000 3400. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |
0026 601- 06037 2.000 EACH 600. 00000 1200. 00| 610. 00000 1220. 00| 610. 00000 1220. 00
GUARDRAI L END TREATMENT, | | | [
0027 601-94236 4.000 EACH 550. 00000 2200. 00| 770. 00000 3080. 00| 770. 00000 3080. 00
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0028 601-99105 144.780 m | 32. 50000 4705. 35| 34. 00000 4922. 52| 34. 00000 4922. 52
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0029 601- 99365 61.000 m | 42. 00000 2562. 00| 46. 00000 2806. 00| 46. 00000 2806. 00
GUARDRAI L, WBEAM 1.905 m SPACI NG FOCR | | |
TEMPORARY BRI DGE APPROACHES | | |
0030 602-06729 4.000 EACH 7. 25000 29. 00| 10. 00000 40. 00| 6. 00000 24. 00
BARRI ER DELI NEATCR | | |
0031 610- 05527 112. 000 My | 57. 25000 6412. 00| 51. 00000 5712. 00| 51. 00000 5712. 00
HVA FOR APPROACHES | |
0032 610- 06257 197.400 n2 | 64. 00000 12633. 60| 80. 00000 15792. 00| 54. 00000 10659. 60
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 500 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-2040801 | (3) 35-1878024
| LR, INC. | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 611-06497 3.000 EACH 100. 00000 300. 00| 175. 00000 525. 00| 100. 00000 300. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0034 615- 06490 25.000 EACH 105. 00000 2625. 00| 106. 00000 2650. 00| 100. 00000 2500. 00
R GHT OF WAY MARKER | | [
0035 615- 06505 4.000 EACH 420. 00000 1680. 00| 475. 00000 1900. 00| 375. 00000 1500. 00
MONUMENT, B | | |
0036 615- 06510 1.000 EACH 420. 00000 420. 00| 350. 00000 350. 00| 400. 00000 400. 00
MONUMENT, C | | |
0037 616- 02320 2050. 000 n2 | 1. 55000 3177. 50| 2. 50000 5125. 00| 2. 00000 4100. 00
GEOTEXTI LES | | [
0038 616- 06405 995.000 My | 16. 00000 15920. 00| 25. 00000 24875. 00| 18. 00000 17910. 00
R PRAP, REVETNMENT | | [
0039 616- 06451 600.000 My | 16. 00000 9600. 00| 28. 00000 16800. 00| 18. 00000 10800. 00
R PRAP, UNI FORM | | |
0040 621-01004 2.000 EACH 700. 00000 1400. 00| 100. 00000 200. 00| 300. 00000 600. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0041 621-01882 4.000 kg | 13. 35000 53. 40| 26. 50000 106. 00| 10. 00000 40. 00
SEED M XTURE, T, CONVENTI ONAL M X | | |
0042 621- 06545 0.040 My | 2000. 00000 80. 00| 440. 00000 17. 60| 500. 00000 20. 00
FERTI LI ZER | | |
0043 621- 06548 3.300 kg | 58. 00000 191. 40| 66. 18000 218. 39| 33. 00000 108. 90
SEED M XTURE, CV | | |
0044 621- 06559 2970.000 n2 | 0. 70000 2079. 00| 0. 60000 1782. 00| 0. 50000 1485. 00
MULCHED SEEDI NG R | | [
0045 621- 06565 0.200 My | 1175. 00000 235. 00| 550. 00000 110. 00| 800. 00000 160. 00
MULCHI NG MATERI AL | | [
0046 621- 06567 10. 000 kL | 1. 00000 10. 00| 0. 26000 2. 60| 1. 00000 10. 00
WATER | [ |
0047 621-06574 452.000 n2 | 4.10000 1853. 20| 2.99000 1351. 48| 4. 00000 1808. 00
SODDI NG | | |
0048 622-52436 4.000 EACH 25. 00000 100. 00] 22. 00000 88. 00| 20. 00000 80. 00
SIGN, DO NOT MOW OR SPRAY | |
0049 622-91786 320. 000 EACH 12. 45000 3984. 00| 9. 50000 3040. 00| 6. 00000 1920. 00
SEEDLI NG | | |
0050 701-05687 589.000 m | 61. 00000 35929. 00| 75. 00000 44175. 00| 50. 00000 29450. 00
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, 6.35 nm 356 mm |
0051 701-98649 64.000 m 220. 00000 14080. 00| 265. 00000 16960. 00| 150. 00000 9600. 00

Pl LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, EPOXY COATED , 6.35 mm 356 mm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 500 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-2040801 | (3) 35-1878024
| LR, INC. | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0052 703-51030 11223.000 kg | 1. 33000 14926. 59| 1. 15000 12906. 45| 1. 45000 16273. 35
REI NFORCI NG STEEL | | |
0053 703-51032 10685.000 kg | 1. 43000 15279. 55| 1. 30000 13890. 50| 1. 75000 18698. 75
REI NFORCI NG STEEL, EPOXY CQATED | | |
0054 704- 05892 138.000 n8 | 620. 00000 85560. 00| 600. 00000 82800. 00| 600. 00000 82800. 00
CONCRETE, QC/ @\, SUPERSTRUCTURE | | [
0055 706-01619 4.000 EACH 925. 00000 3700. 00| 1400. 00000 5600. 00| 900. 00000 3600. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WGB | | |
0056 706-51020 6.500 nB8 | 600. 00000 3900. 00| 600. 00000 3900. 00| 475. 00000 3087. 50
CONCRETE, C, RAILING | | [
0057 709-51821 LUVP| 1800. 00000 1800. 00| 1700. 00000 1700. 00| 1600. 00000 1600. 00
SURFACE SEAL | | |
0058 713-51334 LUWP| 63000. 00000 63000. 00| 76200. 00000 76200. 00| 100000. 00000 100000. 00
TEMPORARY Pl PE AND APPROACHES | | |
0059 715-05171 28.100 m | 69. 00000 1938. 90| 130. 00000 3653. 00| 90. 00000 2529. 00
PIPE, TYPE 3, O RCULAR 450 nm [ [ |
0060 715- 35000 6.600 m | 16. 00000 105. 60| 50. 00000 330. 00| 40. 00000 264. 00
PI PE, DRAINTILE, CLASS EXTRA QUALITY, | | [
150 mm | | |
0061 715-46010 4.000 EACH 211. 00000 844. 00| 460. 00000 1840. 00| 185. 00000 740. 00
PI PE END SECTI ON, 450 mm | | |
0062 801-04308 2.000 EACH 420. 00000 840. 00| 350. 00000 700. 00| 399. 00000 798. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0063 801- 06203 1140.000 m | 1. 00000 1140. 00| 2. 20000 2508. 00| 0. 87000 991. 80
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0064 801- 06207 2172.000 m | 3. 10000 6733. 20| 3. 25000 7059. 00| 2. 60000 5647. 20
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0065 801- 06605 8.000 EACH 105. 00000 840. 00| 90. 00000 720. 00| 99. 00000 792. 00
BARRI CADE, |11A | | [
0066 801- 06640 21. 000 EACH 120. 00000 2520. 00| 90. 00000 1890. 00| 113. 00000 2373. 00
CONSTRUCTI ON SIGN, A | | |
0067 801- 06645 8.000 EACH 48. 00000 384. 00| 50. 00000 400. 00| 45. 50000 364. 00
CONSTRUCTI ON SIGN, B | |
0068 801- 06649 32.000 EACH 4. 50000 144. 00| 6. 00000 192. 00| 4. 50000 144. 00
TEMPORARY RAI SED PAVEMENT MARKER, 1 | | |
0069 801-06775 LUWP| 8000. 00000 8000. 00| 8000. 00000 8000. 00| 14000. 00000 14000. 00
MAI NTAI NI NG TRAFFI C | | |
0070 808-06703 740.000 m | 1. 00000 740. 00| 1. 10000 814. 00| 0. 95000 703. 00
LI NE, THERMOPLASTIC, SOLID, WA TE, 100nm] | |
0071 808-06716 253.000 m | 2. 50000 632. 50| 2. 46000 622. 38| 2. 50000 632. 50

LI NE, REMOVE | | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00

PAGE : 500 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1801998 | (2) 35-2040801 | (3) 35-1878024
| LR, INC. | GOHVANN ASPHALT & CONSTR., || RAGLE, | NC.
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 808- 75245 1812.000 m | 1. 00000 1812. 00| 1. 10000 1993. 20| 0. 95000 1721. 40
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
0073 808- 75996 32.000 EACH 9. 00000 288. 00| 14. 00000 448. 00| 5. 00000 160. 00
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0074 808- 75998 32.000 EACH 49. 00000 1568. 00| 55. 00000 1760. 00| 49. 00000 1568. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 575, 059. 64| $ 642, 156. 12| $ 654, 710. 02
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS [ $ 575, 059. 64| $ 642, 156. 12| $ 654, 710. 02




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 500 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT

SET- AS| DE :

| (4) 35-1616373 | |
| OXLEY, SAM & COVPANY | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REPLACEMENT

I
0001 105-01925 11.000 MOs | 1360. 00000 14960. 00|

FIELD OFFICE, 51.1 n2 | [
0002 105- 06845 LUMP|  18000. 00000 18000. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  41567. 90000 41567. 90|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUMP|  17250. 00000 17250. 00|
CLEARI NG RI GHT OF VAY | |
0005 201-90788 LUP| 1983. 75000 1983. 75|
DEBRI S, REMOVE | [
0006 202- 02286 1.000 EACH  29877.00000 29877. 00|
PRESENT STRUCTURE, REMOVE | |
0007 202- 60820 396.000 n2 | 15. 00000 5940. 00|
SURFACE M LLING ASPHALT | [
0008 203- 02000 1320.000 n8 | 20. 00000 26400. 00|
EXCAVATI ON,  COMMON | [
0009 203- 51223 550.000 n8 | 7. 00000 3850. 00|
EXCAVATI ON, WATERVAY | [

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | [
0011 205- 02229 159.000 m | 13. 66000 2171. 94
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK | |
0012 205- 02234 2.000 EACH 91. 80000 183. 60|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |

|
|
I
|
I
|
I
|
I
I
I
|
I
I
I
I
I
0010 205- 02224 259.000 m | 7.07000 1831. 13| |
I
I
I
I
|
CULVERT PI PE PROTECTI ON | | |
I

I

I

I

I

I

I

|

I

|

I

0013 206- 51230 45.000 18 | 31. 50000 1417. 50|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | |
0014 211- 02060 3.000 n8 | 129. 57000 388. 71
B BORROW FOR STRUCTURE BACKFI LL | [
0015 213- 52830 9.000 n8 | 100. 00000 900. 00|
FLOMBLE MORTAR | |
0016 303- 52308 2116.000 My | 27.00000 57132. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | |
0017 402- 05468 410.000 My | 44. 40000 18204. 00|
HVA BASE 25.0 mm MAI NLI NE | [
0018 402- 05474 1030.000 My | 43. 40000 44702. 00|
I

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 500 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 672, 896. 88 RQUTE : SR 61
CALL ORDER . 500 CONTRACT 1D : B -24464-A COUNTI ES : KNOX
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1616373 | |
| OXLEY, SAM & COVPANY | |
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0019 402- 05477 367.000 My | 56. 00000 20552. 00| |
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05481 110.000 My | 44. 40000 4884. 00| |
HVA BASE 25.0 nm SHOULDER | [ [
0021 404-05511 680.000 n2 | 3. 15000 2142. 00| |
SEAL COAT, 2 | [ [
0022 405-05518 680.000 n2 | 1. 60000 1088. 00| |
ASPHALT FOR PRI VE COAT | [ [
0023 406- 05521 5600.000 n2 | 0. 16000 896. 00| |
ASPHALT FOR TACK COAT | | [
0024 601-01128 4.000 EACH 955. 00000 3820. 00| |
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0025 601-01700 2.000 EACH 1584. 70000 3169. 40| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0026 601- 06037 2.000 EACH 700. 00000 1400. 00| |
GUARDRAI L END TREATMENT, | | | |
0027 601-94236 4.000 EACH 610. 00000 2440. 00| |
TEMPORARY GUARDRAI L END TREATMENT, | | | |
0028 601-99105 144.780 m | 42.50000 6153. 15| |
GUARDRAI L, W BEAM 1.905 m SPACI NG | | [
0029 601-99365 61.000 m | 31. 00000 1891. 00| |
GUARDRAI L, WBEAM 1.905 m SPACING FOR | | [
TEMPORARY BRI DGE APPROACHES | [ [
0030 602-06729 4.000 EACH 20. 00000 80. 00| |
BARRI ER DELI NEATOR | [ |
0031 610- 05527 112. 000 My | 60. 00000 6720. 00| |
HVA FOR APPROACHES | [ |
0032 610- 06257 197.400 n2 | 80. 00000 15792. 00| |
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0033 611- 06497 3.000 EACH 200. 00000 600. 00| |
MAI LBOX ASSEMBLY, SINGLE | | [
0034 615- 06490 25.000 EACH| 90. 00000 2250. 00| |
R GHT OF WAY MARKER [ | [
0035 615- 06505 4.000 EACH 450. 00000 1800. 00| |
MONUMENT, B | | |
0036 615- 06510 1.000 EACH 500. 00000 500. 00|
MONUMENT, C | [ |
0037 616-02320 2050.000 n2 | 3. 39000 6949. 50| |
I

GEOTEXTI LES



ENG NEER S ESTIMATE: $ 672, 896. 88
CALL CRDER : 500
LETTI NG DATE : 01/19/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

B -24464-A

DATE : 01/27/00
PACGE : 500 -8

RQUTE : SR 61

COUNTI ES @ KNOX

VI NCENNES DI STRI CT

| (4) 35-1616373
| OXLEY, SAM & COVPANY

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0038 616- 06405 995.000 My |
Rl PRAP, REVETMENT [
0039 616- 06451 600.000 My |
Rl PRAP, UNI FORM |
0040 621-01004 2.000 EACH

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |

0041 621- 01882 4.000 kg |
SEED M XTURE, T, CONVENTI ONAL M X |
0042 621- 06545 0.040 My |
FERTI LI ZER |
0043 621- 06548 3.300 kg |
SEED M XTURE, CV |
0044 621- 06559 2970.000 12 |
MULCHED SEEDI NG, R |
0045 621- 06565 0.200 My |
MULCH NG MATERI AL |
0046 621- 06567 10.000 kL |
WATER |
0047 621- 06574 452.000 n2 |
SODDI NG |
0048 622- 52436 4.000 EACH
SIGN, DO NOT MOW OR SPRAY |
0049 622- 91786 320.000 EACH
SEEDLI NG |
0050 701- 05687 589.000 m |

PI LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, 6.35 nm 356 mm

0051 701-98649 64.000 m
Pl LE, REI NFORCED CONCRETE, STEEL SHELL |
ENCASED, EPOXY COATED , 6.35 mm 356 mm |

0052 703-51030 11223.000 kg |
REI NFORCI NG STEEL |
0053 703-51032 10685. 000 kg |
REI NFORCI NG STEEL, EPOXY COATED |
0054 704-05892 138.000 n8 |
CONCRETE, QC/ QA, SUPERSTRUCTURE [
0055 706-01619 4.000 EACH
CONCRETE BRI DGE RAI LI NG TRANSI TION, WGB |
0056 706-51020 6.500 nB |

CONCRETE, C, RAILING |

UNI'T PR CE

23.

700.

30.
2000.

80.

2200.

50.
10.

130.

373.

650.

1100.
600.

39000
00000

00000
00000

00000

. 65000

00000

. 50000

. 20000

00000
00000

00000

00000

. 30000

. 45000

00000

00000
00000

ANOUNT]|

120.

80.

264.

1930.

440.

1446.
200.
3200.

76570.

23872.

14589.

15493.

89700.

4400.
3900.

. 79000

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT



ENG NEER S ESTIMATE: $ 672, 896. 88
CALL CRDER : 500
LETTI NG DATE : 01/19/00 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

B -24464-A

DATE : 01/27/00
PAGE : 500 -9

RQUTE : SR 61

COUNTI ES @ KNOX

VI NCENNES DI STRI CT

| (4) 35-1616373
| OXLEY, SAM & COVPANY

LINE NO/ I TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY |

0057 709-51821 LUWP|
SURFACE SEAL |
0058 713-51334 LUWP|
TEMPORARY PI PE AND APPRCACHES |
0059 715-05171 28.100 m |
PIPE, TYPE 3, C RCULAR 450 nm [
0060 715-35000 6.600 m

[
Pl PE, DRAI NTI LE, CLASS EXTRA QUALI TY, |
150 nm |

|

0061 715- 46010 4.000 EACH
Pl PE END SECTION, 450 mm

0062 801- 04308 2.000 EACH
ROAD CLOSURE SI GN ASSEMBLY

0063 801- 06203 1140.000 m |
TEMPORARY PAVEMENT MARKING 100 mm |

0064 801- 06207 2172.000 m |

TEMPORARY PAVEMENT MARKI NG, REMOVABLE, |
100 mm |
0065 801- 06605 8.000 EACH

BARRI CADE, 111A [
0066 801-06640 21.000 EACH
CONSTRUCTI ON SI GN, A [
0067 801- 06645 8.000 EACH
CONSTRUCTION SIGN, B [
0068 801-06649 32.000 EACH
TEMPORARY RAI SED PAVEMENT MARKER, 1 [
0069 801-06775 LUWP|
MAI NTAI NI NG TRAFFI C |
0070 808-06703 740.000 m |
LI NE, THERMOPLASTIC, SCLID, WH TE, 100nm]
0071 808-06716 253.000 m |
LI NE, REMOVE |
0072 808- 75245 1812.000 m |

LI NE, THERMOPLASTIC, SCLID, YELLOW |
100mMm

0073 808- 75996 32.000 EACH
SNOAPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE

0074 808- 75998 32.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |
SECTI ON TOTALS [

CONTRACT TOTALS [

UNI'T PR CE

60000.
110.

25.

400.

400.

210.
116.
40.
6.

10184.

40.

75.

00000

00000

. 00000

. 30000

00000
00000
00000
00000

00000

. 25000

. 40000

. 25000

00000

00000

ANOUNT

1600.

800.

1140.

7167.

1680.

2436.

320.

192.

10184.

925.

607.

1800.

00|
00

60

00
00
00
00
00
00

20

. 00|

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 510 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 821, 826. 68 ROUTE : NHS SR 63
CALL ORDER . 510 CONTRACT I D : B -24465-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
CONTRACT TIME : 09/15/00 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 0179011
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1523985 WRTZ & YATES, |NC $  814,485.10 100. 0000%
2 35-1111003 VW TE CONSTRUCTI ON, | NC. $  948,583.87 116. 4642%
3 37-1351053 MACC OF ILLINO'S, INC. $ 1,440, 693. 63 176. 8839%
| (1) 35-1523985 | (2) 35-1111003 | (3) 37-1351053
| WRTZ & YATES, |NC. | WHl TE CONSTRUCTI ON, | NC. | MACC CF ILLINO'S, INC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06790 8.000 MDS | 2200. 00000 17600. 00| 1300. 00000 10400. 00| 725. 00000 5800. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP|  12000. 00000 12000. 00| 7000. 00000 7000. 00| 7600. 00000 7600. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUMP|  40000. 00000 40000.00]  47000. 00000 47000.00|  65000. 00000 65000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02240 482.000 n2 | 18. 00000 8676. 00| 9. 15000 4410. 30| 22. 50000 10845. 00
PAVEMENT, REMOVE | | |
0005 202- 02241 255.000 m | 10. 40000 2652. 00| 10. 00000 2550. 00| 9. 30000 2371. 50
GUARDRAI L, REMOVE | | |
0006 202- 02272 15.000 m | 32. 67000 490. 05| 24. 00000 360. 00| 125. 00000 1875. 00
PAVED S| DE DI TCH, REMOVE | |
0007 202- 06635 5.000 n8 | 130. 00000 650. 00| 1800. 00000 9000. 00| 2750. 00000 13750. 00
REMOVE ADDI TI ONAL END BENT | | |
0008 202-51328 LUMP|  45000. 00000 45000.00]  74000. 00000 74000. 00|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0009 202- 60822 976.000 n2 | 4.00000 3904. 00| 6. 10000 5953. 60| 9. 00000 8784. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE | [ |
0010 203- 02080 0.541 km |  20000.00000 10820. 00| 8500. 00000 4598. 50| 7500. 00000 4057. 50
LI NEAR GRADI NG | | |
0011 211- 02060 41.000 18 | 23. 71000 972. 11| 41. 00000 1681. 00| 60. 00000 2460. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0012 303- 60900 230.000 My | 26. 50000 6095. 00| 23. 00000 5290. 00| 35. 00000 8050. 00
COVPACTED AGGREGATE FOR BASE, 0 | | |
0013 402- 05468 2808.000 My | 44.00000 123552. 00| 38. 00000 106704. 00| 36. 00000 101088. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0014 402- 05474 780.000 My | 41. 50000 32370. 00| 39. 60000 30888. 00| 37. 00000 28860. 00

HVA | NTERVEDI ATE 19.0 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/27/
PAGE : 510 -2

00

ENG NEER S ESTI MATE: $ 821, 826. 68 ROUTE : NHS SR 63
CALL ORDER . 510 CONTRACT I D : B -24465-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1111003 | (3) 37-1351053

| WRTZ & YATES, | NC. | WHI TE CONSTRUCTI ON,
LINE NO/ I TEM CODE / ALT

I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE

__________________________________________ o

0015 402- 05477 468.000 My | 52. 50000 24570. 00| 47. 75000
HVA SURFACE 9.5 nm MAI NLI NE | |

0016 406- 05521 1148.000 n2 | 1. 15000 1320. 20| 1. 20000
ASPHALT FOR TACK COAT | |

0017 601-01522 4.000 EACH 1300. 00000 5200. 00| 1275. 00000
GUARDRAI L TRANSI TI ON TYPE TGB |

0018 601- 94689 2.000 EACH 3696. 00000 7392. 00| 3550. 00000
GUARDRAI L END TREATMENT, CS | |

0019 601- 94690 2.000 EACH 3696. 00000 7392. 00| 3550. 00000
GUARDRAI L END TREATMENT, N5 | |

0020 601-99105 324.000 m | 35. 50000 11502. 00| 34. 25000
GUARDRAI L, WBEAM 1.905 m SPACI NG |

0021 602- 06729 20.000 EACH 10. 00000 200. 00| 8. 00000
BARRI ER DELI NEATCR | |

0022 610- 05527 93.000 My | 110. 00000 10230. 00| 160. 00000
HVA FOR APPROACHES |

0023 610- 06257 630.000 n2 | 52. 59000 33131. 70| 67. 00000
REI NFORCED CONCRETE BRI DGE APPROACH, |
250 nm | [

0024 611-52817 2.000 EACH  80000. 00000 160000. 00]  124000. 00000
TEMPORARY CROSSOVER, B |

0025 616- 02320 346.000 n2 | 4.19000 1449. 74| 3. 80000
GEOTEXTI LES |

0026 616- 05688 209.000 My | 46. 50000 9718. 50| 64. 65000
R PRAP, CLASS 1 | |

0027 616- 06405 28.000 My | 28. 00000 784. 00| 30. 25000
RI PRAP, REVETMENT | |

0028 621- 01004 2.000 EACH 925. 00000 1850. 00| 900. 00000
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | |

0029 621- 06559 6576.000 N2 | 0. 58000 3814. 08 0. 51000
MULCHED SEEDI NG, R |

0030 702-51005 14.600 n8 | 520. 55000 7600. 03| 850. 00000
CONCRETE, A, SUBSTRUCTURE |

0031 702-51110 146.000 kg | 6. 62000 966. 52| 8. 00000
GRATES, BASINS, AND FI TTI NGS, CAST | RON | |

0032 702-51863 472.000 EACH 6. 00000 2832. 00| 8. 00000
FI ELD DRI LLED HOLE | N CONCRETE | |

0033 703-51030 9574.000 kg | 1. 40000 13403. 60| 1. 40000
REI NFORCI NG STEEL |

0034 703-51032 14883.000 kg | 1. 43000 21282. 69| 1. 60000

REI NFORCI NG STEEL, EPOXY COATED | |

I NC.

14880.

42210.

248000.

1314.

13511.

847.

1800.

3353.

12410.

1168.

3776.
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| MACC OF ILLINO'S, |INC
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| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PACGE : 510 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 821, 826. 68 ROUTE : NHS SR 63
CALL ORDER . 510 CONTRACT I D : B -24465-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1111003 | (3) 37-1351053
| WRTZ & YATES, |NC | WHE TE CONSTRUCTI ON, | NC. | MACC OF ILLINOS, INC
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0035 703-97936 126. 000 EACH 13. 00000 1638. 00| 14. 00000 1764. 00| 30. 00000 3780. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0036 704-51002 57.500 n8 | 586. 96000 33750. 20| 820. 00000 47150. 00| 600. 00000 34500. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0037 706-05732 8.000 EACH 1000. 00000 8000. 00| 1200. 00000 9600. 00| 2000. 00000 16000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0038 706-51020 6.500 nB8 | 523. 00000 3399. 50| 510. 00000 3315. 00| 1500. 00000 9750. 00
CONCRETE, C, RAILING | | [
0039 706-51025 71.000 m | 130. 00000 9230. 00| 125. 00000 8875. 00| 300. 00000 21300. 00
CONCRETE, C, RAILING | | [
0040 707-05982 105.000 m | 251. 90000 26449. 50| 280. 00000 29400. 00| 950. 00000 99750. 00

STRUCTURAL MEMBERS, CONCRETE |-BEAM |, | | I
711 mm X 305 nm | | I

0041 708-51806 10.000 n2 | 36. 00000 360. 00| 122. 00000 1220. 00| 1500. 00000 15000. 00
REPQ NTI NG MASCNRY | | |

0042 709- 51821 LUMP| 5200. 00000 5200. 00| 5200. 00000 5200. 00| 4860. 00000 4860. 00
SURFACE SEAL | | |

0043 715- 91361 1.000 m | 100. 00000 100. 00| 75. 00000 75. 00| 150. 00000 150. 00
PIPE, PVC, 150 mm | | |

0044 722-51401 10.000 n2 | 162. 00000 1620. 00| 640. 00000 6400. 00| 2235. 00000 22350. 00
BRI DGE DECK PATCHI NG FULL DEPTH | | |

0045 722-51842 426.000 n2 | 50. 00000 21300. 00| 51. 00000 21726. 00| 110. 00000 46860. 00
BRI DGE DECK OVERLAY | | |

0046 722-51846 3.200 n8 | 395. 00000 1264. 00| 395. 00000 1264. 00| 395. 00000 1264. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |

0047 722-51852 40.000 nP 64. 50000 2580. 00| 140. 00000 5600. 00| 200. 00000 8000. 00
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0048 722- 60824 419.000 n2 | 4. 00000 1676. 00| 8. 00000 3352. 00| 40. 00000 16760. 00
SURFACE M LLI NG | | |

0049 727- 90308 17.000 m | 250. 00000 4250. 00| 215. 00000 3655. 00| 200. 00000 3400. 00
EPOXY | NJECTI ON, CRACK PREPARATI ON | |

0050 727- 90309 200.000 L | 28. 00000 5600. 00| 23. 00000 4600. 00| 22. 00000 4400. 00
EPOXY | NJECTI ON, EPOXY NMATERI AL | | |

0051 727- 93560 LUMP| 1000. 00000 1000. 00| 750. 00000 750. 00| 650. 00000 650. 00
EPOXY | NJECTI ON, FURNI SH NG EQUI PNENT | | |

0052 801- 06203 624.000 m | 1. 30000 811. 20| 1. 21000 755. 04 1. 25000 780. 00
TEMPORARY PAVEMENT MARKI NG, 100 nm | | |

0053 801- 06207 7316.000 m | 3. 25000 23777. 00| 3. 10000 22679. 60| 3.28000 23996. 48
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
100 mm | [ |

0054 801- 06605 8.000 EACH 150. 00000 1200. 00| 74. 00000 592. 00| 105. 00000 840. 00

BARRI CADE, |11A | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 510 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 821, 826. 68 ROUTE : NHS SR 63
CALL ORDER . 510 CONTRACT I D : B -24465-A COUNTI ES : VERM LLI ON
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT ;. CRAWFORDSVI LLE DI STRI CT
SET- AS| DE :
| (1) 35-1523985 | (2) 35-1111003 | (3) 37-1351053
| WRTZ & YATES, |NC | WHE TE CONSTRUCTI ON, | NC. | MACC OF ILLINOS, INC
LINE NO/ |ITEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0055 801- 06606 18. 000 EACH| 200. 00000 3600. 00| 110. 00000 1980. 00| 115. 00000 2070. 00
BARRI CADE, 111B | | |
0056 801- 06640 39. 000 EACH 168. 00000 6552. 00| 42.00000 1638. 00| 95. 00000 3705. 00
CONSTRUCTI ON SI GN, A | | [
0057 801- 06645 2.000 EACH 70. 00000 140. 00| 36. 00000 72. 00| 50. 00000 100. 00
CONSTRUCTI ON SI G\, B | | [
0058 801-06710 300. 000 DAY | 16. 00000 4800. 00| 15. 50000 4650. 00| 18. 00000 5400. 00
FLASHI NG ARROW S| GN | | [
0059 801-06775 LUWP| 12000. 00000 12000. 00| 13000. 00000 13000. 00| 150000. 00000 150000. 00
MAI NTAI NI NG TRAFFI C | |
0060 808-06711 447.000 m | 0. 48000 214. 56| 0. 47000 210. 09| 1. 00000 447.00
LI NE, PAI NT, BROKEN, VWH TE, 100 mm | | |
0061 808-06713 189.000 m | 0. 48000 90. 72| 0. 47000 88. 83| 0. 82000 154. 98
LI NE, PAINT, SOLID, WH TE, 100 nm | |
0062 808-06714 1740.000 m | 0. 48000 835. 20| 0. 47000 817. 80| 0. 82000 1426. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | |
0063 808-06716 2140.000 m | 1. 05000 2247. 00| 1. 03000 2204. 20| 1. 57000 3359. 80
LI NE, REMOVE | | [
0064 801- 06586 690.000 m | 2. 00000 1380. 00| 1. 95000 1345, 50| 2. 50000 1725. 00
TEMPORARY PAVEMENT MARKI NG, 200 mm | | [
SECTI ON TOTALS | $ 814, 485. 10| $ 948, 583. 87| $ 1,440, 693.63
CONTRACT TOTALS | $ 814, 485. 10| $ 948, 583. 87| $ 1,440,693.63




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 530 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 449, 539. 50 RQUTE : CR 500E
CALL ORDER . 530 CONTRACT ID : B -24595-A COUNTI ES : ADAMS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 9901019
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY EROCS|I ON AND SEDI MENT CONTROL, | |
PERI METER PROTECTI ON | |

0010 205-02229 77.000 m | 10. 70000 823. 90| 10. 20000 785. 40 10. 20000 785. 40
TEMPCORARY ERCSI ON AND SEDI MENT CONTROL, | [
STRAW BALE DI TCH CHECK | |

0011 205-02234 4.000 EACH 63. 00000 252. 00| 60. 00000 240. 00 60. 00000 240. 00
TEMPORARY ERCS|I ON AND SEDI MENT CONTROL, | |
CULVERT PI PE PROTECTI ON | [

0012 205-02236 4.000 EACH 63. 00000 252. 00| 60. 00000 240. 00 60. 00000 240. 00

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | |
DROP | NLET PROTECTI ON | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1058755 BAKER & SCHULTZ, |NC. $  351,977.36 100. 0000%
2 35-1374866 PRI MO, | NC. $  363,000.00 103. 1316%
3 35-1817530 Pl ONEER ASSOCI ATES, | NC. $ 403, 900. 39 114. 7518%
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, |NC. | PRIMOO, | NC. | Pl ONEER ASSOC! ATES, | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REPLACENENT
I I I
0001 105- 06790 8.000 MDS | 800. 00000 6400. 00| 900. 00000 7200. 00| 1130. 00000 9040. 00
FIELD OFFICE, 27.9 n2 | | |
0002 105- 06845 LUMP| 5100. 00000 5100. 00| 5580. 56000 5580. 56| 6500. 00000 6500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 110- 01001 LUMP|  19000. 00000 19000. 00|  18150. 00000 18150. 00|  20500. 00000 20500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 5000. 00000 5000. 00| 5445. 00000 5445, 00| 8500. 00000 8500. 00
CLEARI NG RI GHT OF WY | |
0005 202-51330 LUMP|  23850. 00000 23850.00|  23291. 46000 23291.46]  13750. 00000 13750. 00
PRESENT STRUCTURE, REMOVE | | |
0006 203- 02000 513.000 n8 | 15. 00000 7695. 00| 15. 00000 7695. 00| 7. 40000 3796. 20
EXCAVATI ON,  COVMMON | | [
0007 203- 02070 200.000 n8 | 17. 00000 3400. 00| 17. 00000 3400. 00| 31. 00000 6200. 00
BORROW | |
0008 203- 51223 477.000 n8 | 15. 00000 7155. 00| 23. 58000 11247. 66 4. 25000 2027.25
EXCAVATI ON, WATERVAY | |
0009 205- 02224 841.000 m | 5. 50000 4625. 50| 5. 25000 4415 25| 5. 25000 4415. 25
I
I
I
I
I
I
I
|
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 530 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 539. 50 RQUTE : CR 500E
CALL ORDER . 530 CONTRACT ID : B -24595-A COUNTI ES : ADAMS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0013 206-51225 32.000 n8 | 20. 00000 640. 00| 31. 83000 1018. 56| 25. 00000 800. 00
EXCAVATI ON, DRY | | |
0014 211-02060 154.000 nB | 25. 00000 3850. 00| 25. 00000 3850. 00| 48. 15000 7415. 10
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 213-52830 6.600 nB8 | 120. 00000 792. 00| 380. 00000 2508. 00| 215. 00000 1419. 00
FLOMBLE MORTAR | | [
0016 303- 04075 46.700 My | 13. 65000 637. 46| 13. 00000 607. 10| 13. 50000 630. 45
COWPACTED AGGREGATE FOR SURFACE, 0, 73 | | |
0017 303-52308 903.000 My | 12. 80000 11558. 40| 12. 20000 11016. 60| 12. 70000 11468. 10
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0018 402-05474 153.800 My | 41. 50000 6382. 70| 39. 50000 6075. 10| 41. 05000 6313. 49
HVA | NTERVEDI ATE 19. 0 mm  MAI NLI NE | | |
0019 402- 05477 125.000 My | 44. 10000 5512. 50| 42. 00000 5250. 00| 43. 60000 5450. 00
HVA SURFACE 9.5 nm MAI NLI NE | | |
0020 402- 05483 29.400 My | 61. 45000 1806. 63| 58. 50000 1719. 90| 60. 75000 1786. 05
HVA BASE C25.0 mm SHOULDER [ [ [
0021 404-05511 164.000 n2 | 7. 35000 1205. 40| 7. 00000 1148. 00| 7. 25000 1189. 00
SEAL COAT, 2 | | [
0022 405-05518 1937.000 n2 | 1. 45000 2808. 65| 1. 35000 2614. 95| 1. 40000 2711. 80
ASPHALT FOR PRI ME COAT | | [
0023 406- 05521 1667.000 n2 | 0. 17000 283. 39| 0. 15000 250. 05| 0. 16000 266.72
ASPHALT FOR TACK COAT | | [
0024 501- 05090 175.400 n2 | 50. 00000 8770. 00| 65. 00000 11401. 00| 64. 05000 11234. 37
CEMENT CONCRETE PAVEMENT, REI NFORCED, | | |
250 mMm | | |
0025 601-01621 3.000 EACH 1660. 00000 4980. 00| 1580. 00000 4740. 00| 1580. 00000 4740. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED | | |
0026 601-01854 4.000 EACH 893. 00000 3572. 00| 850. 00000 3400. 00| 850. 00000 3400. 00
GUARDRAI L TRANSI TI ON, 3.810 m LONG | | |
0027 601- 04150 91.440 m | 155. 00000 14173. 20| 148. 00000 13533. 12| 148. 00000 13533. 12
GUARDRAI L, THRI E BEAM 1.905 m SPACI NG | | |
0028 601- 06037 1.000 EACH 657. 00000 657. 00| 625. 00000 625. 00| 625. 00000 625. 00
GUARDRAI L END TREATMENT, | | | [
0029 601-99105 76.200 m | 34. 65000 2640. 33| 33. 00000 2514. 60| 33. 00000 2514. 60
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0030 610- 05527 26.000 My | 45. 15000 1173. 90| 43. 00000 1118. 00| 44, 65000 1160. 90
HVA FOR APPROACHES | | |
0031 611-06497 1.000 EACH 242. 00000 242. 00| 230. 00000 230. 00| 230. 00000 230. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0032 616- 02320 860.000 n2 | 1. 50000 1290. 00| 2. 46000 2115. 60| 2.90000 2494. 00
|

GECTEXTI LES |



| NDI ANA DEPARTVENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 530 -3
TABULATI ON OF BI DS
ENG NEER S ESTIMATE: $ 449, 539. 50 ROUTE : CR 500E
CALL ORDER : 530 CONTRACT ID : B -24595-A COUNTI ES : ADAMS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | PRIMCO | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE ANOUNT
__________________________________________ o
0033 616- 06405 682.000 My | 16. 90000 11525. 80| 18. 00000 12276. 00| 18. 85000 12855. 70
Rl PRAP, REVETNMENT | | [
0034 621-01004 2.000 EACH 735. 00000 1470. 00| 700. 00000 1400. 00| 700. 00000 1400. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06545 0.600 My | 490. 00000 294. 00| 464. 00000 278. 40| 464. 00000 278. 40
FERTI LI ZER | | |
0036 621- 06548 7.000 kg | 46. 20000 323. 40| 44. 00000 308. 00| 44. 00000 308. 00
SEED M XTURE, CV | | |
0037 621- 06553 114.000 kg | 6. 20000 706. 80| 5. 90000 672. 60| 5. 90000 672. 60
SEED M XTURE, R | |
0038 621- 06565 2.700 My | 565. 00000 1525, 50| 539. 00000 1455, 30| 539. 00000 1455. 30
MULCHI NG MATERI AL | |
0039 621- 06567 2.000 kL | 0. 65000 1. 30| 0. 60000 1. 20 0. 60000 1.20
WATER | | |
0040 621- 06574 80.000 n2 | 22. 85000 1828. 00| 21. 75000 1740. 00| 21. 75000 1740. 00
SODDI NG | | |
0041 622-52436 8.000 EACH| 23. 65000 189. 20| 22. 50000 180. 00| 22. 50000 180. 00
SIGN, DO NOT MOW OR SPRAY | |
0042 701- 01840 60.000 m | 130. 00000 7800. 00| 160. 00000 9600. 00| 230. 00000 13800. 00
PILE, REI NFORCED OONCRETE, STEEL SHELL | |
ENCASED, EPOXY COATED , 7.92 mm 356 nm | | |
0043 701- 04576 297.000 m | 85. 00000 25245, 00| 95. 00000 28215. 00| 125. 00000 37125. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
7.9 mm 356 mm I I I
0044 703-51030 20025.000 kg | 1. 10000 22027. 50| 1. 11000 22227. 75| 1. 25000 25031. 25
REI NFORCI NG STEEL | |
0045 703-51032 21032.000 kg | 1. 20000 25238. 40| 1. 23000 25869. 36| 1. 37000 28813. 84
REI NFORCI NG STEEL, EPOXY COATED | |
0046 704- 51002 196.900 n8 | 365. 00000 71868. 50| 360. 00000 70884. 00| 510. 00000 100419. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0047 709-51821 LUMP| 2200. 00000 2200. 00| 1595. 88000 1595. 88| 1940. 00000 1940. 00
SURFACE SEAL | | |
0048 715- 04612 20.000 m | 180. 00000 3600. 00| 180. 00000 3600. 00| 132. 00000 2640. 00
PIPE , 675 nm | | |
0049 715-05575 59.000 m | 73. 00000 4307. 00| 73. 00000 4307. 00| 60. 70000 3581. 30
PI PE, 375 nm | | |
0050 715-05577 11.000 m | 120. 00000 1320. 00| 120. 00000 1320. 00| 115. 00000 1265. 00
PI PE, 600 nm | | |
0051 715- 46005 3.000 EACH 180. 00000 540. 00| 180. 00000 540. 00| 325. 00000 975. 00

PI PE END SECTI ON, 375 mm [ [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/27/00
PAGE : 530 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 449, 539. 50 RQUTE : CR 500E
CALL ORDER . 530 CONTRACT ID : B -24595-A COUNTI ES : ADAMS
LETTI NG DATE : 01/19/00 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1058755 | (2) 35-1374866 | (3) 35-1817530
| BAKER & SCHULTZ, | NC. | PRIMCO, | NC. | Pl ONEER ASSOCI ATES, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 715- 46020 2.000 EACH 300. 00000 600. 00| 300. 00000 600. 00| 350. 00000 700. 00
Pl PE END SECTI QN, 600 mm | |
0053 715- 46025 1.000 EACH 350. 00000 350. 00| 350. 00000 350. 00| 550. 00000 550. 00
Pl PE END SECTI QN, 675 mm | |
0054 720- 45035 1.000 EACH| 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1185. 00000 1185. 00
I NLET, F7 | | |
0055 720- 45045 2.000 EACH 1400. 00000 2800. 00| 1400. 00000 2800. 00| 1420. 00000 2840. 00
I NLET, J10 | | |
0056 721-43005 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00| 915. 00000 915. 00
AUTQOVATI C DRAI NAGE GATE, 375 mm | |
0057 721-43025 1.000 EACH 800. 00000 800. 00| 800. 00000 800. 00| 1255. 00000 1255. 00
AUTQOVATI C DRAI NAGE GATE, 675 mm | |
0058 801-04308 4.000 EACH 342. 00000 1368. 00| 495. 00000 1980. 00| 500. 00000 2000. 00
ROAD CLOSURE S| GN ASSEMBLY | |
0059 801- 06605 10. 000 EACH 132. 00000 1320. 00| 77.50000 775. 00| 80. 00000 800. 00
BARRI CADE, |11A | | |
0060 801- 06606 12.000 EACH| 142. 00000 1704. 00| 106. 00000 1272. 00| 110. 00000 1320. 00
BARRI CADE, 111B | | [
0061 801- 06625 7.000 EACH 110. 00000 770. 00| 86. 00000 602. 00| 90. 00000 630. 00
DETOUR ROUTE MARKER ASSEMBLY | |
0062 801- 06640 6. 000 EACH 79. 00000 474, 00| 138. 50000 831. 00| 140. 00000 840. 00
CONSTRUCTI ON SI GN, A | | [
0063 808-06713 720.000 m | 0. 80000 576. 00| 0. 69000 496. 80| 0. 70000 504. 00
LINE, PAINT, SOLID, WH TE, 100 nm | |
0064 808-06714 720.000 m | 0. 80000 576. 00| 0. 69000 496. 80| 0. 70000 504. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 351, 977. 36| $ 363, 000. 00| $ 403, 900. 39
CONTRACT TOTALS | $ 351, 977. 36| $ 363, 000. 00| $ 403, 900. 39







